Pinnacle

COMMERCIAL SPECIALTY CONTRACTING

Bid Proposal
DPR Construction, A General Partnership
GATTACA - Life Science R&D Facility
ATTN: DPR Estimating

Please see the attached A2 bid form you requested earlier last week. | have done my best to fill
out the document based on our conversations throughout this process. Feel free to reach out
with any questions or concerns. It should be noted that the Inclusions and Exclusions section
was modified to reflect our earlier pre-bid proposal.

Much appreciated, and we look forward to working with such a great team again!
Suzan Sharif
Fugan Sharif

Pre-Construction Manager

Pinnacle Commercial Specialty Contracting
3341 Charleston Rd.

San Dimas, CA

91773



ATTACHMENT 2 - BID FORM
COMMERCIAL TERMS AND SCOPE OF WORK
TO THE SUBCONTRACT AGREEMENT BETWEEN
DPR CONSTRUCTION
AND
Pinnacle - Commercial Specialty Contracting

BID SUBMITTED BY:

(enter company name)

BID PACKAGE No:
GATTACA BID DATE:

BID TIME: 2:00 PM
DPR Job TBD

This Attachment is incorporated into the Agreement and further clarifies specific Sections of the above
referenced Subcontract Agreement between the parties.

A. COMMERCIAL TERMS:

1. SUBCONTRACTOR PRICE BREAKDOWN

The following schedule of values further clarifies how the Subcontract Price was calculated and, if
approved by the Owner, may also serve as the schedule of values breakdown required for
processing payments in accordance with Section 4 of the Subcontract Agreement between the

parties.
JOB PHASE
NUMBER CODE DESCRIPTION $ AMOUNT
TBD 07-0310 | Pinnacle Hyper1© Foam Overlay @ West Wing $ 49,900.00
TBD 07-0310 | New Pinnacle H1© Foam Roof @ East Wing $ 89,500.00
TOTAL | $ 139,400.00

See Subcontract Section 3.2 for Subcontract Price.

2. ALTERNATES

The Alternates listed below reflect scopes of work changes and the corresponding lump sum dollar
amount adjustments that, at DPR’s sole discretion, may be used to adjust the Subcontract Scope
and Price. These dollar amounts include all overhead and profit markups allowed by the

Subcontract.
ALTERNATE # ALTERNATE DESCRIPTION ADD/ $ AMOUNT
DEDUCT
1 1.5 inch thickness add @ West Roof [R-30] ADD $ 37,300.00
2 4.75 inch thickness add @ East Roof [R-30] ADD $ 35,000.00
Total of Subcontractor Proposed Alternates
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ALLOWANCES

The Allowances listed below reflect estimated dollar amounts for scopes of work that have yet to
be fully defined. These amounts are included in Subcontract Price, and shall include all costs with
markups as defined in the applicable terms of the Prime Contract. Charges against these
allowances must be accompanied by estimate documentation pre-approved by DPR prior to the
work being performed. Reconciliation of Allowance amounts to actual costs shall be accomplished
by Change Order, and shall be in accordance to the applicable terms of the Prime Contract.

ALLOW ALLOWANCE DESCRIPTION $ AMOUNT
#
N/A

LABOR RATES

Unless provisions of the Prime Contract provide for other methods of determining Subcontractor
labor rates, the rates listed below will be used as the basis for determining reimbursable costs and
for calculating the value of any labor changes to the Subcontract Price. These rates apply for the
duration of the project and include all labor burdens, fringes, benefits, taxes, and insurance allowed
by the Subcontract but shall not include markups for overhead and profit.

STRAIGHT OVER TIME DOUBLE
CREW MIX TIME (TIME + %) TIME
Foreman % | $77.39 $116.09 $154.78
Journeyman % | $74.43 $111.65 $ 148.86

UNIT PRICES:

The Unit Prices listed below include all labor, material, equipment, overhead, profit and any other
costs required to perform the work described and shall be used to calculate the Subcontract Price
adjustment for all changes in the work performed under a Unit Price compensation basis.

UNIT PRICE UNIT PRICE DESCRIPTION $/UNIT UNIT
#
N/A $
$
$

CHANGE ORDER MARKUPS:

Subcontractors combined overhead and profit percentage markups used to calculate change order
amounts shall be limited to the percentages allowed by the Prime Contract but, in no case shall
they exceed the following rates:

OVERHEAD & PROFIT
DESCRIPTION Additive | Deductive
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Labor 15 % 15 %
Material 15 % 15 %
Equipment 15 % 15 %
First Tier Subcontractors 5% 5%

7. LOWER TIER SUBCONTRACTORS

The below listed lower tier subcontractors are approved for the indicated scopes of work under this
Subcontract.

COMPANY NAME CONTACT PHONE SCOPE OF WORK
N/A

8. KEY PERSONNEL

The list of Key Personnel who are assigned to this project pursuant to Subcontract Section 13.1 is
provided below.

PERSONNEL ROLE ON SITE %
Lindsey Thrush Project Manager As Needed
Jim Donnelly Superintendent 50%

9. MINORITY BUSINESS ENTERPRISE:

The following subcontract work will be performed by Minority Business Enterprises.

SCOPE OF COMPANY NAME CLASSIFICATION CERTIFYING | % of TOTAL
WORK (Include lower tier subs (i.e., MBE, WBE, DVBE) AGENCY SUBK
and suppliers) NAME AMOUNT
N/A %

- End of Section A, Commercial Terms —

B. SPECIFIC SCOPE REQUIREMENTS:

The Subcontractor’'s Work is to include, but not be limited to providing all labor, supervision, installation,
layout, engineering, hoisting, unloading, parking, shop drawings, submittals, mockups, benchmarks,
fabrication, materials, equipment, services, supplies, tools, facilities, transportation, storage, protection,
handling, licenses, inspections, taxes (federal, state, county, local, etc.), overhead, profit, insurance,
etc. as required to timely complete the Foam Roofing in accordance with the Agreement and as more
specifically defined in the Specification Sections listed below and as clarified thereafter. Enumeration
of the Specification Sections herein is for the convenience of DPR and the Subcontractor and does not
limit Subcontractor’s responsibility to provide all of the Fireproofing required by the Contract
Documents except as clarified in paragraphs B.2 through B.8 below.

1. SPECIFICATION SECTIONS:

[ N/A | Pinnacle Hyper1 © Foam Roofing

GATTACA BID DOCUMENTATION 2017.01.30
Initials / Page 4 of 8




2. INCLUSIONS:

a.

n.

The scope of work consists of a complete polyurethane spray foam roofing system as
required by applicable specifications and roofing standards. A general description is as
follows:

i. Existing Roof [West Wing]: Subcontractor to provide a foam roofing system
that is compatible with the existing roof membrane, or demolish any areas that
are not compatible. The approximate area of existing roof is 18,400 SF, plus
parapets. The foam roofing system applied to the existing roof will be 1 inch
thick to achieve a R-19 value [including existing building insulation already in
place].

ii. New Roof [East Wing]: Subcontractor to provide a foam roofing system over
new slab on metal deck. The approximate area of new roof is 17,300 SF, plus
parapets. The foam roofing system applied to the new roof will be 3 inches
thick to achieve a R-19 value.

Subcontractor to clean and prepare [New and Existing] deck surface as necessary for
the proper application of spray foam roofing system.

Subcontractor to install 4 inch clear adhesive tape over 3 inch flutes in metal deck [at new
B-Deck Roof].

Subcontractor to mask and protect adjacent finishes as necessary to protect from
overspray.

Subcontractor to prime roof deck with SWD 2000 sealer at the rate of 2 gallons per 100
SF, as necessary.

Subcontractor to install SWD ‘Quick-Shield’ 125 [2.5-3.0 #] density polyurethane form to
the roof surfaces per the thicknesses noted above in Section 2.a.i. and 2.a.ii.
Subcontractor to install foam up walls and taper to top inside edge and top outside edge
as needed.

Subcontractor to install SWD 1929-F ‘Quick-Shield’ elastomeric base coating at the rate
of 1 gallon per 100 SF in a contrasting color to top coat.

Subcontractor to install SWD 1929-F ‘Quick-Shield’ white color elastomeric top coating
at the rate of 1 /2 gallons per 100 SF [SWD ‘Quick-Shield’ coating is Energy Star, CRRC
California Title 24 Compliant with a solar reflectance of 82% and emittance of 91%].
Subcontractor to broadcast #9 granules into wet finish coat at a rate of 30# per 100 SF.
Subcontractor to clean and detail premises to remove any job related debris.
Subcontractor to provide a 10-year ‘No Leak’ renewable warranty.

. Subcontractor to coordinate their scope of work with all adjacent trades, including, but

not limited to:
i. Equipment Pads
ii. MEP System Penetrations
iii. Structural Steel Penetrations
iv. Metal Panel System
V. Flashings
Vi. Curtain Wall System
vii. Skylights
viii. Roof Hatches
Subcontractor to participate in coordination meetings with the trades mentioned above in
Section 2.m.i.-viii., including the project Architect and Waterproofing Consultant.

3. Alternate Item No. 1 — 1.5 inch thickness add to the Existing Roof for combination rating total of

R-30.

4. Alternate Item No. 2 — 4.75 inch thickness add to the New Roof for a combination rating of R-30.

5. EXCLUSIONS

a.
b.

Initials /

Fall protection safe-point attachments.
Warranty to begin at completion of installation.
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NO

c. Proposal bid includes single mobilization per wing (2 total), additional mobilizations for
roofing will result in additional compensation to the subcontractor.

d. Bid does not include any additional funds for penetrations of MEPFC utilities not shown
on the contract documents referred to herein.

e. It should be noted that the Pinnacle Hyper1®© product, although it is extremely versatile

and resilient, is not compatible with certain installation procedures and chemicals.

Should any of these be used on the Hyper1© roofing membrane or insulation, damage

will occur that Pinnacle will not be responsible for replacing.

Repair fees for trade damage.

Prevailing wages.

Debris boxes.

Performance Bond.

Mold Insurance.

ToTa

OTHER EXCLUSIONS, CLARIFICATIONS OR QUALIFICATIONS PROPOSED BY

SUBCONTRACTOR ARE PART OF THIS AGREEMENT IF NOT EXPRESSLY ENUMERATED
HEREIN.

- End of Section B, Specific Scope Requirements —

APPROVED AND ACCEPTED BY:

CONTRACTOR: SUBCONTRACTOR:
DPR Construction Pinnacle Commercial Specialty Contracting
By: By:
Name: {Contracts.FromSignedBy} Name:
Title: {Contracts.FromSignedByTitle} Title:

C. ACKNOWLEDGEMENTS & ACCEPTANCE:

Initials

The following documents have been reviewed and are incorporated in the following Base Bid.
Please indicate agreement by initialing Yes or No for each item below.

3.1 DOCUMENTS: We have reviewed and acknowledge all documents listed YES NO
in Attachments 1 & 1A and have included all costs associated with their ] ]
impact to our proposal.

3.2 COMMERCIAL TERMS: We have reviewed Attachment 2—Section A and YES NO

have provided all requested proposal information. ] ]
Attachment 2-Section A has been completed and attached to this Bid YES NO
Form. L] L]
3.3 SCOPE: We have reviewed Attachment 2 — Section B and have included YES NO
all costs associated with the defined scope of work. ] ]
3.4 SUPPLEMENTAL CONDITIONS: We have reviewed Attachment 3 and YES NO
have included all costs associated with special requirements of the project. ] ]
3.5 SCHEDULE: Our start dates, milestones, durations and completion dates YES NO
will meet the requirements as outlined in the DPR Project Schedule L] L]

referenced in Attachment 4. Any and all overtime, double time, swing shifts,
etc. is included as required to meet this schedule.

3.6 INSURANCE: Our insurance coverage meets the requirements listed in YES NO
Attachment A. (If the response is “No”, list coverage deficiencies and the ] ]
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added cost to meet DPR’s Requirements.)

3.7 MOLD LIABILITY: Our insurance coverage includes protection from YES NO

mold, bacteria, and fungi liabilities as defined in Attachment A. (not required L] L]

from all subs)

We a ; , ; ; YES NO
gree to be enrolled in DPR’s blanket mold policy at no added premium O O

cost to us if it is excluded from our policy and required by DPR.
3.8 BILLING: We have reviewed Attachment B and have included all costs YES NO

required to comply the project billing requirements ] ]
3.9 SAFETY: We have reviewed Attachment C — DPR’s Environmental YES NO
Health & Safety Plan (Rev. 7) and included all costs required to perform our L] L]
work as outlined in those requirements.
3.10 BID INSTRUCTIONS: We acknowledge the DPR Instructions to YES NO
Bidders dated 08/02/11. ] O]
3.11 EXHIBITS: We acknowledge the following Exhibits issued by DPR:
Exhibit# 2 Dated: N/A Exhibit # Dated:
Exhibit# 3 Dated: N/A Exhibit # Dated:
3.12 ADDENDA: We acknowledge the following Addenda issued by the Architect:
Addenda # Dated: Addenda # Dated:
Addenda # Dated: Addenda # Dated:
3.13 AMENDMENTS: We acknowledge the following Amendments issued by DPR:
Amendment# ~ Dated: =~ Amendment# = Dated:
Amendment# ~ Dated: =~ Amendment# = Dated:

ACCEPTANCE OF SUBCONTRACT / PURCHASE ORDER AGREEMENT

We acknowledge that the above bid is valid for sixty (60) days and if YES NO
accepted we will enter into a contract with DPR Construction using the ] ]
San Diego Regional Subcontract without revision or exception upon

notice of award and prior to commencing work on the project.

Our company presently has a signed / executed master subcontract YES NO
agreement with DPR Construction. ] ]
Date: Signature:
Print Name:
Title:
Company:

State Contractor’s License No.:
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Contractor’s License Classification:

Expiration Date:

- End of Section C Acknowledgements -

(See Section A for Commercial Terms &
Section B for Scope of Work)

- End of Attachment 2 — (BID FORM)
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