
 
 

 
REQUEST FOR PROPOSAL 

CONSTRUCTION MANAGEMENT AT RISK SERVICES 
FOR PLATTEVILLE FIRE STATION CONSTRUCTION PROJECT 

 
1. INTRODUCTION  
 

The City of Platteville invites firms to submit a Construction Management at Risk 
(CM@R) Services proposal for the Platteville Fire Station Construction Project. The CM 
will be part of an integrated team to assure that the scope of work and the goals of the 
city are properly aligned through the design process. 
  
Interested firms must submit their proposals by 4:00 p.m. on Friday, February 17, 
2023. 
  
RFP Dates of Importance (subject to change) 
  
• Proposals due 4:00 p.m., February 17, 2023  
• Interviews Held February 22-24, 2023  
• Council to Award February 28, 2023  
 
2. PROJECT DESCRIPTION  
 

The City of Platteville is proposing to build a new fire station at the current OE Gray 
Learning Center building located at 155 W. Lewis Street, Platteville, WI 53818. The City 
of Platteville, WI is currently developing a new Fire Station that will replace the existing 
Fire Station located at 275 E Main Street, Platteville, WI 53818. In 2021 the City of 
Platteville received a Fire Department Comprehensive Analysis report which indicated 
the current OE Gray Learning Center Building at 155 W. Lewis Street, Platteville, WI 
53818 as the most suitable location for an updated/new fire station. A space need 
analysis indicated an anticipated facility size between 28,000 to 32,000 square feet. The 
intent of the city is to retain a Construction Management at Risk firm to assist the city 
and the architectural/engineering firm Wendel/Five Bugles Design in managing bidding 
and construction of the project and to provide input on the design development, 
construction documents and specifications.  
 



  

3. CONSTRUCTION MANAGEMENT AT RISK (CM@R) – Scope of Services  
 
Contract Type: The contract for the project will be AIA A133-2019, Standard Form of 
Agreement Between Owner and Construction Manger as Constructor where the basis of 
payment is the Cost of the Work Plus a Fee with a Guaranteed Maximum Price.  
 
The Platteville Fire Station project will require multiple bid packages, and some with 
complicated scheduling and coordination issues which are expected to benefit from the 
Construction Management method. 
  
It is expected that communication will be maintained through regularly scheduled 
meetings with written meeting minutes to keep everyone apprised of the activities of the 
projects from early planning meetings to the final punch list item. Communication skills 
are essential since many of the materials in the planning and in the implementation, 
phases are funneled through two points of contact: the CM, manager of the construction 
team, and the Architect, manager of the design team. Both entities are hired as the 
City’s agents and will endeavor as a team to guard the City’s interests. 
  
It is not intended that the CM team and the Architect partner but that they provide 
independent services to the City and thereby offer checks and balances in the interest 
of maximizing facility improvement funds while retaining buildings of high quality.  
 
The approach to Construction Management services (CM) anticipated for this work 
include the following concepts:  
• The CM offers a perspective on cost, quality, and value to provide the city with the 
best information possible in the development of building programs  
• The CM acts as Owner’s agent in the field and contractually during construction  
• Allows the inclusion of smaller, local contractors since the project is broken down into 
numerous small projects  
• Multiple bid packages can be implemented and managed  
• Added experience helps identify lead time concerns and cost control methods during 
the design process  
• The CM retains the primary responsibility on the budget and project delivery schedules 
during the implementation phases  
 
More specifically, the scope of the service will include the following:  
1. Assist in managing the overall planning and processes for the project.  
2. Develop detailed cost estimates for all phases.  
3. Track costs against budgets on a timely basis.  
4. Assist and manage team meetings with the Owner and design team  
5. Prepare a detailed project schedule, including sites and phasing.  
6. Provide regular schedule updates.  
7. Provide services to the City that include project advertising, securing bids, bid results 
analysis and recommendations on awards of contracts.  
8. All scopes of work to be competitively bid out.  



9. Provide comprehensive construction phase administration which would include on-
going, full-time supervision, project management and inspection of work, review of shop 
drawings, preparation of change orders and contractor payment estimates, final 
inspections and submission of project completion reports.  
10. Perform CM@R services as detailed in the A133– 2019 Contract. 
11. Adhere to all requirements for bidding and contractual obligations that pertain to 
USDA Rural Development requirements.  
 
The architect identified and selected for this work is: Wendel/Five Bugles Design, 
www.fivebuglesdesign.com, Main Contact: Laura Eysnogle, Project 
Manager/Architecture/Interior Designer, 715.832.4848 or 608.449.3182 
  
4. SUBMISSION REQUIREMENTS  
 
Interested firms shall submit 3 bound copies, 1 unbound copy or an electronic version of 
the submittal by 4:00 p.m., Friday, February 17, 2023, to the attention of Ryan 
Simmons, Fire Chief at 75 N. Bonson Street, Platteville, WI 53818. Questions shall be 
directed to Chief Ryan Simmons by phone at (608) 348-7826 or via email at 
firechief@platteville.org. 
  
The submission shall include the following: 
  
A. Cover Page:  
i. Identify the name of the project.  
ii. Company Name, Address, Phone & Fax Numbers, Contact Person, voice telephone, 
and e-mail address.  
 
B. Business Organization and History  
i. Brief history of the firm, including listing of principal officers, corporate structure, and 
ownership type. Identify the number of years the firm has provided similar construction 
manager at risk services.  
 
ii. Identify other services your firm presently provides, besides construction.  
management, under the name stated above or any other name. Identify construction 
services and/or other services, you provide as agency construction manager.  
 
C. Team Identification  
i. Identify key staff, consultants, and positions for each of the phases proposed for this 
work. Include basic and brief resume’ information focusing on project experience that 
enhances qualifications for this work.  
 
ii. Identify project availability during the work and any project conflicts based upon other 
work or project commitments.  
 
D. Key Qualifications and Approach  

http://www.fivebuglesdesign.com/
mailto:firechief@platteville.org


i. Identify CM@R experience for fire stations and/or public safety facilities within the last 
ten years not to exceed five project examples. Please include the following information:  

a. Project type and location  
b. Square footage and cost  
c. Project delivery method  
d. Owner contact information 
  

ii. Identify CM@R experience, if any, on projects that were funded in part by the State of 
Wisconsin or Federal Government through an appropriation process.  
 
ii. Based upon your knowledge of the proposed work, describe why the City of Platteville 
should team with your firm for these projects. Key reasons may include some of the 
essential process items listed below in Part E.  
 
iii. Briefly, how do you propose to administer this project.  
 
E. Supplemental Information  
i. Briefly, utilize this portion of the proposal to identify those “value-added” qualities, 
conditions, services, or attributes of your proposal that enhance or support the proposal 
document.  
 
F. Cost Proposal  
 
While price and fees are a factor, this is not a price competition. The City of Platteville’s 
selection will be based upon qualifications and experience with similar projects.  
 
The cost proposal must include the following elements:  
 
i. Please outline your firms not to exceed staff cost, not to exceed CM Fee expressed as 
a percentage or lump sum, and not to exceed reimbursable expenses expressed as a 
lump sum.  
 
ii. Please note the number of hours you will allocate per week toward onsite supervision 
during the construction phase.  
 
iii. Please separate the costs as stated in F.i. above into two phases; 
preconstruction/bidding services and construction/post construction services.  
 
iv. In order to assist in comparing proposals, please fill out the attached Construction 
Manager at Risk Fee Summary  
 
Please provide estimated fees and cost schedules and a sample completed AIA A133-
2019 agreement with all applicable attachments in a separately marked envelope as 
part of the submittal package.  
  
 



 
5. METHOD OF SELECTION  
 
The city intends to retain the services of the firm evaluated to be best qualified to 
perform the work for the city, cost and other factors considered. The firm will be 
selected upon the basis of the information provided as requested in this proposal.  
 
The review committee will undertake a preliminary review of all proposals submitted and 
shall determine which firms it will call for interviews. Follow-up with any or all firms 
submitting proposals may occur to gather additional information upon which to decide. 
Any other pertinent data generated by the city will be considered.  
The City Council reserves the right to reject all proposals, in whole or in part, to waive 
any or all informalities, to disregard all non-conforming, non-responsive or conditional 
proposals, to request additional information from a proposer, or to expand the period for 
submitting proposals.  
 
6. OTHER  
 
Proposer understands and acknowledges that this proposal is subject Wisconsin Open 
Records Requirements. Proposals are private or nonpublic until they are opened by the 
city. Once the proposals are opened, the name of the proposer becomes public. All 
other data in a proposal are private or nonpublic data until the completion of the 
evaluation process. After the City has completed the evaluation process, all remaining 
data submitted by all proposers are public except for trade secret data as defined and 
classified in Wisconsin Statues. Data always will be governed by the Wisconsin Open 
Records Requirements. Proposer agrees to maintain all data obtained by the City 
consistent with the requirements of Wisconsin Open Meeting laws. Proposer agrees to 
defend/indemnify the City from any claim, liability, damage or loss asserted against the 
City as a result of the Proposer’s failure to comply with the requirements of Wisconsin 
Open Meetings laws.  
Those submitting proposals do so entirely at their own expense. There is no expressed 
or implied obligation by the City to reimburse any individual or company for any costs 
incurred in preparing or submitting proposals, providing additional information when 
required by the City or for participating in any meetings or interviews.  
 
CITY OF PLATTEVILLE FIRE STATION PROJECT NARRATIVE 
 
In February of 2021, Five Bugles Design along with Public Administration Associates 
presented during a Common Council Work Session at the Broske Event Center a 
finalized Platteville Fire Department Operational Overview as well as a space needs 
analysis for a new City of Platteville Fire Station. The presentation provided several 
organizational recommendations about considering the needs of the Platteville Fire 
Department for the next 50 years. Within the Space Needs Analysis portion of the Fire 
Department Comprehensive Analysis the study projected the need for a facility of 
around 31,900 square feet. The study reviewed three locations, the current site of the 
fire station, OE Gray Learning Center, and the Platteville Armory.  



 

 

Here is a breakdown of each of the sites from the study: 

1.  Current Fire Station 

• 6 Apparatus nearly fills the site, 8 bays would completely take up the site. 
• No room for Apparatus Support 
• No drive-through capabilities 
• No on-site parking 
• Structure would be several stories to accommodate program needs. 

2.  Platteville Armory 

• The site does have good access to Water Street 
• Potential room for training on site 
• 6 apparatus bays nearly fill the site, 8 bay would completely take up the site. 
• Would require a three-story concept facility. 
• Challenges with parking 
• Challenges with pedestrian traffic 
• No room for future growth 
• Limited or no room for additional training spaces 

3.  OE Gray Learning Center 

• Meets all program goals. 
• Has additional space for a community room. 
• Has space for additional training on site. 
• Expressed existing facility will need to be razed due to age of building, 

decontamination. 
• requirements, cost to retrofit plumbing, electrical, HVAC, load requirements 

would be cost prohibitive. 

When the Council made the official motion to purchase OE Gray Community Learning 
Center located at 155 W. Lewis Street in June of 2021 it was with the understanding the 
Fire Department Comprehensive Analysis report completed in February of 2021 
identified the property as a location for a new fire station with the possibility for the 
property to serve other recreational or civic uses. 

In May of 2022, the Common Council authorized the approval of Five Bugles design to 
be the architectural firm to provide professional designs services which would include 
schematic design, design development, construction documents, and bidding and 
construction administration services for a new fire station to be located at the current 
location of the OE Gray Community Learning Center. One aspect of the design was to 
consider whether the fire station could have additional training/spaces for service-based 



organizations. A Community Room space with a commercial kitchen has been proposed 
within the concept plan we will be discussing in more detail. 

During the summer of 2022 City Staff have been working with Five Bugles Design on a 
concept plan for the new fire station. Wendel/Five Bugles Design presented the results 
of those efforts at the Tuesday, November 8 Council meeting, and provided an 
opportunity to garner feedback from Council Members, Staff, and the community 
regarding the proposed concept plan. 

During the winter of 2023 City Staff have been working with Wendel/Five Bugles Design 
on the schematic design for the new fire station.  It is anticipated the CMAR will review 
the finalized plan with staff and Wendel/Five Bugles Design before it is presented to the 
common council. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://www.platteville.org/sites/default/files/fileattachments/fire/page/56384/platteville_fd_presentation_5_bugles.pdf
https://www.platteville.org/sites/default/files/fileattachments/fire/page/56384/platteville_fd_presentation_5_bugles.pdf


City of Platteville Fire Station Project 
Construction Manager at Risk Fee Submittal 
 
February 17, 2023 
Contract to be AIA 133-2019 
Assumed Construction Budget $13.5M 
 
Note: Assumes a construction duration of 10 months when filling out this fee schedule, 
which does not include the preconstruction and estimating timeframe. The CMAR is to 
be engaged with the Owner and Design Team on or about March 3, 2023, for 
preconstruction and estimating services. 

 

 



 

 



 
 

Addendum to RFP Documents 
 
Date: 02/10/2023  
 
Addendum: #01 
 
Request for Proposal: Construction Management at Risk Services for Platteville 
Fire Station Construction Project 
 
All Addenda can be found at the City of Platteville RFP website page at 
https://www.platteville.org/rfps. 
 
Addendum No. 1- The following changes to the Request for Proposal and 
clarification are provided based on questions, received, and must be 
added/considered when completing your submittal.  Acknowledgement of 
receipt of this ADDENDUM is required in the Statement of Proposal cover page. 
Please clearly note the addendum date and number. 
 

1. Page 8 & 9 (Construction Manager At Risk Fee Submittal) shall be turned in 
only at the time of the interview by the shortlisted firms.  After the 
interviews and the tentative selection of the CM is made, the CM 
submittals of pages 8 & 9 can be opened.  At such time, the city will enter 
into an agreement with the chosen CM, or negotiate with the CM the terms 
that require negotiation to a successful conclusion as a condition of award. 

 
 


