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TENDER NOTIFICATION  
 

I. The Roads & Buildings Department, NH Wing, Govt. of AP, has invites bids for the 
following work from reputed Consultants for selection on QCBS mode. 

 
RFP for Consultancy services for Preparation of DPR for  the “Construction of Bridge at Km 
186/10 of Madanapalli    Naidupeta Road NH 71” (4th   Call) 

 
II. Interested applicants may access bidding documents from the e-procurement portal 

http://eprocure.gov.in    from     onwards. 
 
III. The last date for submission of Technical & Financial bid is    16.07.2018   up to 3.00     P.M. 
 
IV.    Opening of Technical Bid is on  17.07.2018   at 3.00 P.M. 

* Please note henceforth, any changes in the schedule will not be published 
through News papers and further changes  will updated only on e-portal Website. 

 
Sl. 
No. Event Description Date 

1. Invitation of RFP (NIT) 

S.E/R&B/NH ATP NIT. 
No:06/SE,NH,ATP/AEE2/2018-19,  
 Dated: 04.06.2018 

2. Bid submission start date  12.06.2018 at 15.00 hrs 

3. 
Pre-BID Conference at Engineer-In-Chief  
(R&B), NH & CRF,A.P,Vijayawada    27.06.2018 at 15:00 Hrs IST 

4. BID Due Date 16.07.2018 up to 15.00 Hrs IST 

5. Submission of original Bid Documents 16.07.2018 up to 15.00 Hrs IST 

6. Opening of  BIDs  
17.07.2018 @ 15.00 Hrs IST 

                
  
 Superintending Engineer, 
           (R&B) NH Circle, Ananthapuramu. 
 
 
 
 
 
 

Ministry of Road Transport and Highways 
GOVERNMENT OF Andhra Pradesh 

ROADS & BUILDINGS DEPARTMENT 
NATIONAL HIGHWAYS 
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Request for Proposal 
 

Project Preparation Consultants 
 
SECTION 1. LETTER OF INVITATION  
To, 
 The Superintending Engineer, 
 (R&B) National Highway Circle, 

Ananthapuramu. 
    (Date) 

 
(Name and address of Consultant) 
 
 
Dear Sir, 
 
The Roads & Buildings Department, NH Wing, Govt. of AP,is desirous of obtaining Consulting 
services for preparation of Detailed Project Report for RFP for Consultancy services for 
Preparation of DPR for  the “Construction of Bridge at Km 186/10 of Madanapalli    
Naidupeta Road NH 71” (4th  Call) 
 

 The objectives and description of the services are: 
 Prepare Detailed Engineering Project Report                        
 
You are now invited to submit a proposal for the services required for the above project. 
 
 
The enclosed RFP contains the following documents: 
 
Section 2 Information to Consultants 
Section 3 Technical Proposal - Standard Forms 
Section 4 Financial Proposal - Standard Forms 
Section 5 Terms of Reference 
Section 6 Enclosures 
 
Yours faithfully, 
The Roads & Buildings Department, NH Wing, Govt. of AP, 
 
 
Superintending Engineer, 
(R&B) NH Circle, Ananthapuramu 
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SECTION- 2.  INFORMATION TO CONSULTANTS 
 
1. INTRODUCTION 
 
The Roads & Buildings Department, NH Wing, Govt. of AP,is desirous of obtaining Consulting 
services for preparation of Detailed Project Report (DPR) for  RFP for Consultancy services for 
Preparation of DPR for  the “Construction of Bridge at Km 186/10 of Madanapalli    
Naidupeta Road NH 71” (4th   Call) 

 
1 The objectives and description of the services are: 

 Prepare Detailed Engineering Project Report and Tender Documents suitable for 
National Competitive Bidding/ RFP and assist with establishment of one or more 
construction contracts as required. 

 
The Engineer-In-Chief (R&B) NH & CRF, AP will select a consulting firm based on evaluation 
criteria mentioned in this document.  

 
1.2    The consultants are invited to submit a Technical Proposal and a Financial Proposal, for 
Consulting services for preparation of Detailed Project Report (DPR) for  RFP for Consultancy services 
for Preparation of DPR for  the “Construction of Bridge at Km 186/10 of Madanapalli    Naidupeta 
Road NH 71” (4th  Call) 

 
   The Proposal will be the basis for contract negotiations and ultimately, signing of a contract with 
the selected consulting firm.  

 
1.3 The Assignment shall be implemented in accordance with the phasing indicated in the Data 

Sheet.  When the Assignment includes several phases, continuation of services for the next phase 
shall be subject to satisfactory performance of the previous phase, as determined by the Client.  

 
1.4 The agency must familiarise themselves with local conditions and take them into account in 

preparing the Proposal.  
 
1.5 The Client will provide the inputs specified in the Data sheet and make available relevant project 

data and reports. 
 
1.6 Preference will be given to the consultants who has already / are ready to set up an office 

including design office in Vijayawada. 
 
1.7 Please note that (i) the costs of preparing the proposal and of negotiating the contract, including a 

visit to the Project site, are not reimbursable as a direct cost of the Assignment, and (ii) the Client 
is not bound to accept any of the Proposals submitted. 

 
1.8 The firm which has been engaged by the E-In-C (R&B) NH & CRF, AP to provide consultancy 

services for this project shall be disqualified from providing goods or works or services related to 
assignments for the same project to any other promoters. Consultants should clarify their situation 
in that respect with the Client before preparing the Proposal. 
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1.9 It is The Roads & Buildings Department, NH Wing, Govt. of AP ’S policy to require that 

Consultants (including their affiliates /associates / partners) to observe the highest standard of 
ethics during the selection and execution of such contracts.  In pursuance of this policy, The 
Roads & Buildings Department, NH Wing, Govt. of AP -: 
(a) will reject a proposal for award if it determines that the firm recommended for award has 

engaged in corrupt or fraudulent activities in competing for the contract in question. 
 

(b) will cancel the firm's contract if it at any time determines that corrupt or fraudulent 
practices were engaged in by the representatives of the Consultants or their associates 
during the selection process or the execution of that contract. 

 
(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be 

awarded a The Roads & Buildings Department, NH Wing, Govt. of AP financed 
contract if it at any time determines that the firm has engaged in corrupt or fraudulent 
practices in competing for, or in executing a (R&B) Department, NH Wing - financed 
contract; and 

 
(d) will have the right to require that, in contract financed by The Roads & Buildings 

Department, NH Wing, Govt. of AP, a provision be included requiring The Roads & 
Buildings Department, NH Wing, Govt. of AP to inspect their accounts and records 
relating to the performance of this contract and to have the same audited by auditors 
appointed by The Roads & Buildings Department, NH Wing, Govt. of AP. 

 
For the purposes of above: 
 

(i) “corrupt practice” means the offering, giving, receiving, or soliciting of anything 
of value to influence the action of a The Roads & Buildings Department, NH 
Wing, Govt. of AP official in the selection process or in contract execution; and 

 
(ii) "fraudulent practice" means a misrepresentation of facts in order to influence a 

selection process or the execution of a contract to the detriment of The Roads & 
Buildings Department, NH Wing, Govt. of AP and includes collusive practices 
among consultants (prior to or after submission of proposals) designed to establish 
prices at artificial, non-competitive levels and to deprive The Roads & Buildings 
Department, NH Wing, Govt. of AP of the benefits of free and open 
competition. 

 
1.10 Consultants shall not be under a declaration of ineligibility for corrupt and fraudulent practices 

issued by any clients in India or abroad, in accordance with the above sub para 1.9(c). 
 
1. 11    Joint Venture are not allowed. 
 
1.12 EMD / PROCESSING FEE 
  

The applicant shall furnish as part of its Proposal, a Bid Security of Rs 2,00,000/-          
( Rupees two lakhs only) in the form of a Bank Guarantee issued by one of the 
Nationalized/Scheduled Banks in India in favour of the Superintending Engineer 
(R&B) NH Circle, Ananthapuramu payable at Ananthapuramu (the “Bid 
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Security”)  valid for a minimum period of 120 days (i.e.30 days beyond the validity 
of the bid) from the last date of submission of proposals.  This Bid Security is 
returnable not later than 30 (thirty) days from the date of Opening of the Financial 
proposals except in case of the two highest ranked Applicants. Bid Security of the 
Selected Applicant and the Second ranked Team shall be returned, upon the Selected 
Applicant signing the Agreement. 

   Document fee: The fee for the document amounting to Rs. 5000/- (Rupees Five thousand 
only)  towards fee for RFP document (non-refundable), in  the  form   of Demand 
Draft issued from a scheduled Bank in India  in  favour  of  “Regional Pay & 
Accounts Officer, National Highways, Hyderabad payable.    GST at 18.0 % on   
Rs 5,000/- i.e Rs.900/- shall be paid in the  form  of  Demand  Draft  obtained  from  
a  Nationalised/Scheduled  Bank  in favour of “Regional Pay & Accounts Officer, 
National Highways, Hyderabad payable at Hyderabad. must be furnished in a 
separate envelope while submitting the proposal. 

 
1.12.1 Processing Fee amount will have to be submitted by the bidder/contractor taking into 

account the following conditions: 
 

a)  Processing Fee will be accepted only in the form of electronic cash (and not through 
Demand Draft or Bank Guarantee) and will be maintained in the Govt.’s central 
pooling account at ICICI Bank until the contract is closed. 

b)  The entire Processing Fee amount for a particular tender has to be paid in a single 
transaction 

c)  Tender processing fee amount will not be reimbursed. 
 

    For details on e-Payment services refer to e-procurement portal for more details on the     
process.  

 
1.12.2  The Tenderer shall furnish, as part of his tender, earnest money deposit in the amount  as 

mentioned in Clauses (1.12) for this particular work. Any tender not accompanied by an 
acceptable earnest money deposit and not secured as indicated in Clauses (1.12) shall be 
rejected by the Employer as non-responsive. 

 
1.12.3  The earnest money deposit of unsuccessful Tenderers will be returned within 30 days of 

the end of the tender validity period. Based on the instructions of Tender Accepting 
Authority (TAA) the EMD amount of the unsuccessful bidders will be refunded to the 
respective Bank A/C’s of the bidder /contractor.  

 

1.12.4 The earnest money deposit of the successful Tenderer will be discharged when the 
Tenderer has signed the Agreement and furnished the required Performance 
Security. 

 
1.12.5  The earnest money deposit may be forfeited: 

 (a) If the Tenderer withdraws the Tender after tender opening during the period of tender 
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validity; 
 (b) In the case of a successful Tenderer, if the Tenderer fails within the specified time 

limit to 
 

(i) Sign the Agreement; or 
(ii) Furnish the required Security deposit . 

 
 
 
2. MODIFICATION AND WITHDRAWAL OF TENDERS 
  
2.1      Tender has all the time to modify and correct or upload any relevant document in the portal 

before   submission on e-portal.  
 
2.2 Tender can be withdrawn only before Bid submission date and time, as published in the e-

procurement portal.  
 
2.3 No Tender may be modified after the deadline for submission of Tenders. 
 
2.4 Tenderers may only offer discounts to, or otherwise modify the prices of their Tenders by 

submitting Tender modifications in accordance with this clause, or included in the original 
Tender submission if available on e-portal. 

  
3. PREPARATION OF PROPOSAL 
 
3.1       Consultants are requested to submit a Proposal (para 1.2) written in the language(s) specified in 

the data sheet. 
 
Technical Proposal  
 
3.2 In preparing the Technical Proposal, Consultants are expected to examine the documents 

comprising this RFP in detail.  Material deficiencies in providing the information requested may 
result in rejection of a Proposal. 

 
3.3 While preparing the Technical Proposal, consultants must give particular attention to the 

following: 
 

(i) (a)  The firm must have completed preparation of DPR for at least two  
(2) Major Bridges each costing not less than Rs.40.00 crores in last 
five years will be considered for qualification.  

            b)  Achieved  in at least  any two financial  years an average  
annual  financial turnover of Rs.2.00 Crores in last 5 years . 

            c)  Certificates  of proof shall  be  enclosed  for the above. 
Note:  (1) Consultants should give details of the experience of the firm considering the 
completed and the on-going highway assignments along with experience certificates from clients. 
This list of the completed works should also include those assignments which are substantially 
(90% of Contract value) completed. No Qualification/Experience etc. shall be considered without 
proof of experience. 
 (2) For experience in any past Consultancy assignment experience certificate (duly certified by 
the officer not below the rank of the Executive Engineer) from the client shall be accepted. In the 
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absence of experience certificate from the client, proportion of payment received towards 
Consultancy work duly certified by statutory body like Chartered Accountant or Independent 
Auditors who are competent to do as recognized by the State concerned shall be accepted. 
 
 
***  Annual Turnover should be duly certified by statutory body like Chartered Accountant or 

Independent Auditors who are competent to do so as recognized by the States concerned. 
 

(ii) The Proposal should be based on the number of professional staff-months estimated by 
the firm. 

 

(iii) It is desirable that the majority of the key professional staff proposed be permanent 
employees of the consultancy firm and shall be working with the firm at least for the last 
2 years.  In case (R&B) Department, NH Wing requires, consultants must be in a position 
to provide proof in this respect. Submission of false information may become sufficient 
cause to debar the consultants from participating in the future tenders of (R&B) 
Department, NH Wing. 

 

(iv) Proposed professional staff must have at least the experience indicated in the Data Sheet, 
preferably under conditions similar to those prevailing in India. 

 
(v) Alternative professional staff shall not be proposed and only one curriculum vitae (CV) 

be submitted for each key staff position.   
 

(vi) Reports to be issued by the consultants as part of this assignment must be in the 
language(s) specified in the Data Sheet.  It is desirable that the firm's personnel have a 
working knowledge of English. 

 
3.4        The Technical Proposal should provide the information using the forms in Section 4 and give the 

following: 
 

(i) A brief description of the firm's organisation and a list of recent experience on 
assignments (Section 4B and 4I) of a similar nature.   

 
(ii) Any comments or suggestions on the Terms of Reference and the data, services and                

facilities to be provided by the Client (Section 4C), and a description of the methodology 
(work plan) by which the firm proposes to execute the services, illustrated, as 
appropriate, with bar charts of activities and graphics, or the Program Evaluation Review 
Technique (PERT) type (Section 4D). 

 
(iii) The composition of the proposed staff team, the tasks that would be assigned to each staff 

team member, and their timing (Section 4E).   
 

(iv) CVs recently signed by the proposed professional staff and the authorised representative 
submitting the proposal (Section 4F), Key information should include number of Years 
working for the firm/entity, and degree of responsibility held in various assignments 
during the last ten (10) years.   

 
(v) Estimates of the total staff effort (professional and support staff, staff time) to be 

provided to carry out the Assignment supported by bar chart diagrams showing the time 
proposed for each key staff team member (Sections 4G, 4H).  
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(vi) Names of specific sub-consultants, consulting firms to carry out reconnaissance survey, 
topographic survey, total station survey, Benkelman Beam Study, CBR, Traffic survey, 
Axle load survey etc. be indicated.  

 
(vii) Names of technical software to be specifically used for detailed designs and drawings. 

 
(viii) Any additional information requested in the Data Sheet. 

 
3.5 The Technical Proposal shall not include any financial information. 
 
3.5.1  The Ministry has developed “INFRACON” (www.infracon.nic.in) which is comprehensive 

National Portal for Infrastructure Consultancy firms & Key Personnel. This portal enables the 
consultancy firms and key personnel to register themselves and upload their credentials public 
domain. The portal has the facility to host Firms & personnel credentials online with option to 
link to Aadhar & Digilocker for data validity and purity. Technical proposals would be received 
through INFRACON. It is mandatory for the Consultants to register on INFRACON portal.            

     
Financial Proposal 
 
3.6       The financial proposal shall be a lump sum quote inclusive of Fees, Expenses such as  Local 

Transport, Staff Travel, Office Rental, equipment, all other expenses  etc.,  and Service taxes as 
applicable  which will be the ceiling contract price. However, the break-up of costs for arriving at 
the lump sum contract price shall be submitted by the successful bidder before executing the 
agreement and same shall be a part of agreement.  

 
3.7 In preparing the Financial Proposal, consultants are expected to take into account the 

requirements and conditions of the RFP document.  The lump sum fee shall be all inclusive, 
containing all costs associated with the Assignment, including (a) remuneration for staff (foreign 
and local, in the field and at headquarters), and (b) reimbursable such as subsistence (per diem, 
housing), transportation (international and local, for mobilisation and demobilisation), services 
and equipment (vehicles, office equipment, furniture, and supplies), office rent, insurance, 
printing of documents and surveys, all taxes, duties, levies and other impositions imposed under 
the applicable law, on the consultants, and their personnel unless the Data Sheet specifies 
otherwise.   

 
3.8       Deleted. 
 
3.9       Commissions and gratuities, if any, paid or to be paid by Consultants and related to the 

Assignment will be specified in the Financial Proposal submission form.  
 
3.10  Costs must be expressed, and will be paid, in the currency mentioned in the data sheet.  
 
3.11 The Data Sheet shows for how many days after the submission date the proposals must remain 

valid. During this period, you are expected to keep available the professional staff proposed for 
the assignment. The Client will make its best effort to complete negotiations within this period. If 
the Proposal validity period is extended, the consultants have the right not to maintain their 
Proposals. 

 
3.12 An agreement in usual format shall be drawn up and entered into with the successful bidder for 

the consultancy work entrusted to him on negotiated terms and conditions within the stipulated 
time as per LOI. 
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4. SUBMISSION OF BID 
4.1  Sealing and Marking of Bids 

The Bidder shall submit the bids separately i.e., “Technical” and “Financial” electronically online 
on e-portal. 

 
4.2  Deadline for Submission of Bids  

The last date for submission  of  bids  electronically on e-portal on or before  the  time  and  date  
stated  in the Data Sheet.  

4.3  Late Bids 
  Not possible 
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4.4  Bid Opening 
 
            i) If the office happens to be closed on the date of receipt of the tenders as specified, the tenders 

will be opened on the next working day at the same time and venue. 
 

ii) Tenders will be opened at prescribed time and date in the e-procurement portal, in the 
presence of the Tenderers who wish to attend at the Office of the Superintending Engineer, 
(R&B, and submit the copy of the necessary relevant original documents at the time of 
opening of technical bid. 

 
iii) Evaluation of the Eligibility of bidders shall be done independently. The Financial bid of only 

those who are assessed to be eligible shall be opened on a subsequent date will be notified. 
Only Eligible bidders shall be invited to be present for the ‘Financial Bid’ opening.   

 
 

5. PROPOSAL EVALUATION 
 

  General 
5.1 Consultants shall not contact the Client on any matter relating to their Proposal from the time of 

opening of the Technical Proposal till the contract is awarded.  If a firm wishes to bring additional 
information to the notice of the client, it should do so in writing at the address indicated in the 
Data Sheet.  Any effort by the firm to influence the Client in the Client's Proposal evaluation, 
Proposal comparison or contract award decisions may result in the rejection of the consultant's 
Proposal. 

 

5.2 Evaluators of Technical Proposals shall have no access to the Financial Proposals until the 
technical evaluation, including any Board reviews and no objection, is concluded. 

 

5.3 The technical proposals submitted by the applicants will be evaluated on a maximum of 100 
marks. Against this marking, the financial bids of those securing a minimum of 75 marks 
out of 100 shall only be opened. 

 

Evaluation of Technical Proposals 
 

5.4      The Technical bids of only the firms satisfying the following criteria will be evaluated further: 
(a) The firm must have completed preparation of DPR for at least two (2) Major Bridges 
each costing not less than Rs.40.00crores in last five years will be considered for 
qualification. b) Achieved in at least any two financial years an average annual 
financial turnover of Rs.2.00 Crores in last 5 years. c) Certificates of proof shall be 
enclosed for the above. 
 
Note:  (1) Consultants should give details of the experience of the firm considering the 
completed and the on-going highway assignments along with experience certificates from clients. 
This list of the completed works should also include those assignments which are substantially 
(90% of Contract value) completed. No Qualification/Experience etc. shall be considered without 
proof of experience. 
 
 (2) For experience in any past Consultancy assignment experience certificate (duly certified by 
the officer not below the rank of the Executive Engineer) from the client shall be accepted. In the 
absence of experience certificate from the client, proportion of payment received towards 
Consultancy work duly certified by statutory body like Chartered Accountant or Independent 
Auditors who are competent to do as recognized by the State concerned shall be accepted. 
 
***  Annual Turnover should be duly certified by statutory body like Chartered Accountant or 
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Independent Auditors who are competent to do so as recognized by the States concerned. 
 
 

The (R&B) Department, NH Wing will carry out the evaluation of proposals of only the 
consulting firms who satisfy the above criteria on the basis of their responsiveness to the Terms 
of Reference, applying the evaluation criteria and marking system specified in the Data Sheet.  
Each responsive proposal will be given a technical score (St).  A proposal to be considered 
unsuitable shall be rejected at this stage if it does not respond to important aspects of the Terms of 
Reference or if it fails to achieve the minimum technical score indicated in the Data Sheet.  
 

        Evaluation of Financial Proposals 
 
5.4 The client shall notify those Consultants whose Proposals did not meet the minimum 

qualifying mark or were considered non responsive to the RFP and TOR, that their 
Financial Proposals will be returned unopened after completing the selection process. The 
Client shall simultaneously notify in writing Consultants that have secured the minimum 
qualifying mark, the date, time and location for opening the Financial Proposals. The 
opening date should allow Consultants sufficient time to make arrangements for attending 
the opening. Consultants’ attendance at the opening of Financial Proposals is optional. 

 
5.5 Financial Proposals shall be opened publicly in the presence of the Consultants’ 

representatives who choose to attend. The name of the Consultants, and the technical 
scores of the Consultants shall be read aloud. The Financial Proposal of the Consultants 
who met the minimum qualifying mark will then be inspected to confirm that it is in 
order. These Financial Proposals shall be then opened, and the total prices read aloud and 
recorded. 

 
5.6 The Evaluation Committee will correct any computational errors. When correcting 

computational errors, in case of discrepancy between a partial amount and the total 
amount, or between word and figures the formers will prevail. In addition to the above 
corrections, activities and items described in the Technical Proposal but not priced, shall 
be assumed to be included in the prices of other activities or items. In case an activity or 
line item is quantified in the Financial Proposal differently from the Technical Proposal, 
the Evaluation Committee shall correct the quantification indicated in the Financial 
Proposal so as to make it consistent with that indicated in the Technical Proposal, apply 
the relevant unit price included in the Financial Proposal to the corrected quantity and 
correct the total Proposal cost. Prices shall be converted to a single currency using the 
selling rates of exchange, source and date indicated in the Data Sheet. 

 
5.7 The proposal is evaluated on “Quality and Cost Based Selection” (QCBS) Procedure. In 

QCBS, the lowest evaluated Financial Proposal (Fm) will be given the maximum 
financial score (Sf) of 100 points. The financial scores (Sf) of the other Financial 
Proposals will be computed as indicated in the Data Sheet. Proposals will be ranked 
according to their combined technical (St) and financial (Sf) scores using the weights (T 
= the weight given to the Technical Proposal; P = the weight given to the Financial 
Proposal; T + P = 1) indicated in the Data Sheet: S = St x T% + Sf x P%. The firm 
achieving the highest combined technical and financial score will be invited for 
negotiations. 
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6. NEGOTIATIONS 
 
6.1 Negotiations will be held at the address indicated in the data sheet.  The aim is to reach agreement 

on all points and sign a contract. 
 

6.2 Negotiations will include a discussion on the Technical Proposal, the proposed methodology 
(work plan), staffing and any suggestions made by the firm to improve the Terms of Reference.  
The Client and firm will then work out agreed final Terms of Reference, staffing, and bar charts 
indicating activities, staff, periods in the field and in the home office, logistics and reporting.  The 
agreed work plan and final Terms of Reference will then be incorporated and form part of the 
contract.  Special attention will be paid to optimising the required outputs from the firm within 
the available budget and to clearly defining the inputs required from the Client to ensure 
satisfactory implementation of the Assignment. 

 
 

6.3 The financial negotiations will include a clarification of the firm's tax liability in India (if any), 
and how it will be reflected in the contract; and will reflect in the agreed technical modifications 
in the cost of the services.  

 

6.4  The Client expects to negotiate a contract on the basis of the experts named in the Proposal.  
Before contract negotiations, the (R&B) Department, NH Wing will require assurances that the 
experts will be actually available.  (R&B) Department, NH Wing will not consider substitutions 
during contract negotiations unless both parties agree that undue delay in the selection process 
makes such substitution unavoidable or that such changes are critical to meet the objectives of the 
assignment.  If this is not the case and if it is established that key staff was offered in the 
proposal without confirming their availability, the firm may be disqualified. 

 

6.5 The negotiations will conclude with a review of the draft form of the contract.  To complete 
negotiations, the (R&B) Department, NH Wing and the firm will initial the agreed contract.  

 
7. AWARD OF CONTRACT 
 
7.1 The contract will be awarded following negotiations with the successful firm. The successful 

consulting firm is expected to commence the assignment by the date specified in the data sheet. 
 

8. PERFORMANCE GUARANTEE & PERFORMANCE CLAUSE 
 

Performance Guarantee: 
 Performance Guarantee for an amount equivalent to 10% of the contract amount of the successful 

bidder (Consultancy fee towards project management & construction supervision) is to be given 
to (R&B) Department, NH Wing towards Performance of the successful consulting firm.  This 
Performance Guarantee shall be in the form of Bank Guarantee issued by a Nationalised Bank in 
the format to be approved by (R&B) Department, NH Wing and shall be submitted at the time 
executing the agreement which shall be valid for 12 months from the date of agreement. 

 
8.2 Performance Clause:  

Consultants shall be expected to fully comply with all the provisions of the `Terms of Reference’, 
and shall be fully responsible for preparation of DPR as per TOR, keeping up the time schedule. 
Non-compliance of the provisions of the Contract Agreement and other schedules by the 
consultant, non-adherence to the provision of ToR and non-adherence to the time schedule 
prescribed under ToR shall amount to non-performance. 

 
8.3 In the event of non-performance by the Consultant, (R&B) Department, NH Wing will retain the 
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right to en cash the Performance Guarantee. 
 

9.0 Settlement of Disputes 
 

9.1 Amicable Settlement 
The Parties shall use their best efforts to settle amicably all disputes arising out of or in 
connection with this Contract or its interpretation. 
 

9.2 Dispute Settlement 
On any dispute, controversy, interpretation or claim  matter  arising out of or  relating to this 
contract , or  the breach, termination or invalidity between Client and Consultants thereof,  the 
decision of  Engineer-In-Chief (R&B) NH & CRF Shall be final & binding.
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                                                   9.  DATA SHEET 
Information to Consultants 

 
1.1 Name of the Client: 
 

      The Roads & Buildings Department, NH Wing, Govt. of AP 
 Client Details: 
 
 The client’s address is : 
 

          The Engineer In- Chief, 
      (R&B) NH & CRF,Vijayawada,A.P, 
        Email: cenhcrfap@gmail 
 

Any Clarification, information, submission of proposal and/or all 
correspondence to be sent to the above address. 

 
1.2 Proposal Requirements  

 
The proposal (Technical and Financial Proposal) shall be made separately through 
e-portal. Hard copy in sealed cover containing only technical proposal shall be 
submitted to. This is in addition to the submission to be made through e-portal. 
Hard copy of the financial proposal shall not be submitted as a part of proposal 
submission to the client. 
 

1.3 Assignment Phasing: 
 

The work shall be completed: 
 Phase I  Detailed Project Report, Tender Documents on EPC   
         
 

  
1.4 Deleted 
 
1.5 No inputs will be provided by the client except for available relevant data and reports from 

respective PWD divisions.  
 
3.1  The language(s) to submit proposals is: English 
  Reports which are part of the assignment must be written in the following language: English 
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3.2 The minimum required experience of proposed key staff in Civil Engineering, Highway / Bridges 

field is:  
 
     Key Professional Staff 

 
Key personnel for the study shall include but not limited to the following: 
 

1.Sr. Bridge Engineer cum Team Leader                           - 15 years  
2.Quantity Surveyor                                         - 10 years 
3.Pavement, Soils and Materials Engineer,                     - 10 years 
4.Geotechnical Engineer        - 10 years 

 
       Professional support staff  :   7 years 
 
 
     Key Professional Staff 
 

 1. Senior Bridge Engineer cum Team leader: 
 
This is the senior most position and the expert engaged as the team leader shall be responsible for 
Investigation, Preparation of feasibility report, viability Report, Detailed Project Report, 
Preparation of Tender documents, concession agreement and Tender Assistance..  This position 
requires Senior Engineer who shall be graduate in Civil Engineering with minimum experience of 
15 years in Bridge Engineering. Should have handled at least two major Bridge projects as Team 
Leader in preparation of DPR.   

 
            2. Geotechnical Engineer 

shall  be graduates / Post graduates  in relevant  fields  and shall have  minimum 10 years  
experience  in relevant  fields. 
 

3. Quantity Surveyor 
shall  be graduates / Post graduates  in relevant  fields  and shall have  minimum 10 years  
experience  in relevant  fields. 
 

              4.Pavement, Soil & Material Engineer 
                  shall  be graduates / Post graduates  in relevant  fields  and shall have  minimum 10 years  

experience  in relevant  fields. 
 

Professional support staff:  
Shall be graduates in Civil Engineering & CAD Engineer and shall have  minimum 7years  experience  in 
relevant  fields. 

. 
 
3.4 The Technical Proposal should include: 
 

1) Details of back up facilities available with them in respect of surveying facilities, 
computer facilities and drafting assignments 

  
2) A list of concurrent commitments and also indicate availability of their staff with relevant 

experience, who could be mobilised by them at short notice, which will allow him to 
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complete the assignment within a short period. The following details should be given: 
 

a) Name of assignment  
b) Date of' entering in to the assignment  
c) No. of man months required to complete it  
d) Is any of the key staff whose CV is enclosed working on the assignment 
 
All these should be substantiated by relevant details.  No change of key personnel is 
permitted without prior written permission of (R&B) Department, NH Wing. Such 
changes may be permitted for valid reasons subject to satisfactory replacement. 

 
3) The Composition of the proposed staff team, the task assigned to them and their timings. 

 
4) Details to demonstrate capacity to mobilise resources properly so as to complete the 

assignment in time.  
 
3.8 Taxes: All taxes shall be included in the offer.  
 
3.10 The currency in which the proposals can be expressed and contract payments will be 

made is: Indian Rupees. 
 
 All the quotations should be made in Indian Rupees only with no escalation charge and the 

price bid should contain no conditions.  Otherwise, the offer may, at the discretion of (R&B) 
Department, NH Wing, be rejected. 

 
3.11 Proposals must remain valid for 90 days after the submission date i.e.,        . 
 
 
4. The date, time, and address of the opening of the technical proposal are:  

17.07.2018   at 3.00 P.M,  at the O/O Engineer-In- Chief(R&B),NH & CRF, 
Vijayawada 

 
5. The address to bring information to the client is: 

 
The Engineer In- Chief, 
(R&B) NH & CRF,Vijayawada,A.P, 
Email: cenhcrfap@gmail 



RFP for Consultancy services for Preparation of DPR for  the “Construction of Bridge at Km 186/10 of 
Madanapalli    Naidupeta Road NH 71” (4th   Call) 

 

-18- 

 
5.3        The Technical bids of firms satisfying 3.3 of section II and having the minimum experience as 

per 3.3(i) (refer 5.4) will only be considered for evaluation and the following evaluation  criteria  
is stipulated for  pre-qualification. 

 
  The marks given to technical evaluation criteria are: 

 
1. Firm's relevant experience       15 
2. Site  visit and Site Appreciation Report      10 
3. Equipment and software proposed to be used     05 
4. Qualification and relevant experience of the key personnel   50 
5. Task assignment, manning schedule, work plan  & approach methodology 15 
6. Setting up of local office Vijayawada      03 
7. Performance of consultants in (R&B) Department, NH Wing.   02 

 
Only those applicants who score at least 75 marks will be deemed as qualified for opening of 
Financial Proposal. The marks obtained by each of the qualified consultants after 
technical evaluation (St) is recorded. 

 
 
  The formula for determining the financial scores is the following:    

Sf = 100 x Fm / F, in which  
Sf  is the financial score,  
Fm is the lowest price   and 
F is the price of the proposal under consideration.  

 
The weights given to the Technical and Financial Proposals are:  
T = 0.80 and P = 0.20 

 
6.1 The address for negotiations is: 

 
The Engineer-In-Chief, 
(R&B) NH & CRF, IbrahimPatnam, 
Vijayawada 
 
 
7.1 The Assignment is expected to commence during -----------------.  
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SECTION 3 

 

TERMS OF REFERENCE 

 

 

1. BACKGROUND 

 

2. THE PROPOSED STUDY 

 

3. DETAILED SCOPE OF SERVICES 

 

4. REPORTS , TIME SCHEDULE  & PAYMENT SCHEDULE  

 

5. SPECIFIC RESPONSIBILITIES OF THE CONSULTANT 

 

6. OBLIGATIONS OF CLIENT 
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Roads & Buildings Department, NH Wing 
 
 

Consultancy services for preparation of Detailed Project Report (DPR) for “RFP for 
Consultancy services for Preparation of DPR for  the “Construction of Bridge at Km 
186/10 of Madanapalli    Naidupeta Road NH 71” (4th  Call) 

 

.” 
 
 

1TERMS OF REFERENCE 
1. BACKGROUND 
 
Public works, ports and inland water transport department [national highways], 
is desirous of obtaining Consultancy services for preparation of RFP for Consultancy services 
for Preparation of DPR for  the “Construction of Bridge at Km 186/10 of Madanapalli    
Naidupeta Road NH 71” (4th   Call) 

 
The present Terms of Reference concerns Consultancy services for preparation of Detailed 
Project Report (DPR) for “Construction of Bridge at Km 186/10 of Madanapalli- Naidupeta 
Road NH 71 (4th  Call)” The above works will hereafter be referred to as "The Project ". 

 
1.1 The Project consist of  

Consultancy services for preparation of Detailed Project Report (DPR) for “Construction of 
Bridge at Km 186/10 of Madanapalli- Naidupeta Road NH 71 (4th   Call)” 
 

The studies would be in:   
 Phase 2 - Would comprise detailed engineering including economic viability etc., preparation 

of DPR and tender documents.  
 

22. THE PROPOSED STUDY 
 

2.1 Objectives 
The main objectives of the study shall be Site Selection, Traffic Study, Geotechnical Studies,  
Hydraulic Studies, design of bridge  component, approaches and  protective works, 
Environmental Impact Studies, Cost Estimates, Tender documents etc.,   
Specifically the following works are intended to be carried out on the Project Road: 
 
(a) Provision of traffic control devices where appropriate. 
(b) Marking out entire ROW on village revenue maps showing survey numbers all along 

the road. 
(c) Propose a detailed alignment along with land acquisition proposal, if required. 
(d) Prepare  viability report for  taking up on EPC basis,  relevant  Tender documents, 

etc., 
(e) Utility shifting  such as  Tree, water supply lines, Electrical  OFC / Telephone  lines 
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etc., 
(f) In case of Land Acquisition requirement for Improvement of project, consultant has 

to prepare document required for 4(1) notification of Land Acquisition as per state 
Govt. requirement and assist during joint measurement. 
 
The Consultant shall at all times ensure a high level of co-ordination of 
engineering, social and environmental inputs. The Consultant shall prepare an 
Environmental Assessment Report. The report will be revised in consideration of 
the comments of the Client. 
 

In Phase 2, detailed engineering design shall be carried out on the Project Bridge in 
accordance with the recommendations, as agreed with (R&B) Department, NH Wing. 
Tender documents as required for the implementation of the project by contract EPC shall 
be prepared estimating construction equipment and construction programme. A detailed 
report on construction work programme and construction schedule shall be prepared. 
Assistance to (R&B) Department, NH Wing in the procurement of the works contract by 
Domestic Competitive Bidding will also form part of Phase 2. Assistance to procure 
concessionaire if viable to take up on EPC basis. 
 
Carry out detailed Engineering design and provide tender documents for Construction 
Contract EPC as a separate package for this bridge. 
 
Through all the project phases (R&B) Department, NH Wing will expect the Consultant to 
illustrate in his proposed methodology the interest and commitment to utilize the latest 
national and international developments in highway design and construction techniques 
in order to promote fast, efficient and sound completion of the works. It is the intention of 
(R&B) Department, NH Wing to be among the forerunners in applying modern road 
construction techniques, and (R&B) Department, NH Wing will duly consider this aspect 
when evaluating the Technical Proposals. 
 

Detailed justifications are to be provided wherever deviations from IRC are 
contemplated. 

 
 

2.2 Description of Assignment 
 

The Consultant's services shall consist of two main parts - Feasibility Study, Detailed Engineering 
Design, and the study shall be carried out in two Phases: 
 

Phase 2  : Detailed Engineering Design, preparation of Detailed Project Report including 
EPC Documents etc. 
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3. DETAILED SCOPE OF SERVICES 
 
3.1 General 
 

The Consultant shall perform all necessary planning, engineering and economic analysis, field 
investigations and related works as described herein with due care and diligence to attain the 
objectives of the study. 
 
In the conduct of his work, the Consultant shall contact the (R&B) Department, NH Wing and 
other Government Departments and agencies responsible for planning and rural development, in 
Andhra Pradesh. 
 
The (R&B) Department, NH Wing will provide the Consultant with available reports, data and 
services appropriate to achieving the objectives of the study.  The Consultant shall be responsible, 
however, for the analysis and interpretation of all data received, undertake other studies to 
validate the data and give conclusions and recommendations derived from these data. 
 
As soon as possible, after being awarded the Contract, the Consultant shall support (R&B) 
Department, NH Wing in preparing the timetable required for the technical and financial 
implementation of the project. 

 
3.2 Phase 1: Technical Study. 
 

Within the scope of this study, the Consultant shall conduct all necessary Reconnaissance  
Survey, topographical surveys, hydrological/ hydraulic studies, soils, sub-soils and materials 
surveys, traffic surveys, and all other field and laboratory investigations required for the Project 
Bridge.  
 
The Consultant shall collect all available relevant data and information for finalising  a suitable 
and viable alignment and concerning road and bridge inventories, historic traffic data, socio-
economic data, climate, geology, materials, traffic accidents, social and environmental data, 
utilities. 

 
The Feasibility Study shall comprise but not limited to the following: 
1 Executive Summary 
2 Study Methodology 
3 Traffic Survey and Analysis 
4 Project Description 
5 Survey and investigations 
6 Preliminary design 
7 Cost Estimate 
8 Initial alternatives in concerned with authority or If defined alignment by the authority 
9 Utility shifting  such as  Tree, water supply lines, Electrical  OFC / Telephone  lines etc., 
10 Land Acquisition. 
 

3.2.1 Reconnaissance Survey  
 

The Consultant shall carry out a reconnaissance survey, ideally before he submits his proposal, 
but at least in advance of submission of his Inception Report. 
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The reconnaissance survey shall cover the area through which approaches and bridges alignment 
would be fixed and shall form the basis for identification of the extent of the field surveys. The 
following are to be done before detailed survey: 
a) Reconnaissance Survey 
b) Preparation of alignment option using Topo-sheets. 
c)   Consultant shall fix the alignment and GAD of bridges in consultation with (R&B) 
Department, NH Wing. 
 
Based on the above, the Consultant shall plan his field surveys, and subject to the approval of 
(R&B) Department, NH Wing, initiate these. Provisions should be made in agreements with field 
survey sub-consultants, if such are to be utilised, to incorporate minor adjustments as found 
required during the execution of the Services, i.e. when detailed surveys are carried out. Such 
additional work shall only be initiated in agreement with (R&B) Department, NH Wing. 

 
3.2.2 Topographic Surveys 
 

The Consultant shall carry out a topographic survey for the bridge. The survey may be initiated in 
Phase 1 based on the Reconnaissance Survey adopting LIDAR or Similar technology for the 
suggested alignment.  

 
The survey shall be carried out using Total Station and shall produce three-dimensional data. The 
data required is for an area of minimum 100 mt radius on all four sides of the bridges and 50 mts 
on either side of the road length of approaches. 
 
The survey shall be based on a closed traverse, which, if possible, shall be tied up to permanent 
control points. Benchmarks shall, if at all possible, be tied up to permanent points. 

The following accuracy shall be applicable to the topography survey: 
 
Survey of Concrete Control Pillars: 
 
(i)  Traverse (co-ordinate close): Fractional misclosure of 1/10,000 or better 
(ii) Levelling: Limit of accuracy to be 10 mm*(K)1/2-(where K is the circuit distance levelled 

in kilometres) 
 

Other Surveys: 
 
(i)  Traverse (co-ordinate close): Fractional misclosure of 1/5,000 or better- 
(ii) Levelling: Limit of accuracy to be 20 mm*(K)1/2-(where K is the circuit distance levelled 

in kilometres). 
 
Point intervals shall be not more than 100 m on level or nearly level reaches and 50 m on other 
ground. Additional points shall be levelled to describe sudden changes in elevation.  

Following land features shall be captured and presented in drawings.  All the notations / symbols 
(Legends) shall be as agreed with the Client in advance of the execution. 

 Trees (position, species and girth measured 1.2 m from ground level) (F): Tree Species. 
 Building fronts or outlines where they encroach within the corridor 25 m on either end (to be 

classified by construction type). (F) 
 Electric transformers, mast, tower, etc. 
 All telephone lines, OFC lines, Private OFC lines, Water Pipes above and below the ground 
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belonging to Towns, Villages, Zilla Panchayats and other bodies, Electricity lines. For this 
purpose, it is the responsibility of Consultant to get details from concerned authorities. 

 
The width of the survey corridor will be increased to collect data such as existing road junctions 
and stream beds, where the adjoining road/ stream bed will be surveyed for a distance of 100 m to 
a width of 50 m from centreline on either side.  Building outlines will be surveyed where they 
encroach into the ROW as defined in the data sheet. 
 
The items to be picked up during the survey will include, and not be limited to, the following: 
 
Levels along the alignment shall be taken at every 50m intervals and at all intermediate breaks 
along the centre line of the alignment. The interval will reduce to 25m in built up areas and 
Rolling Terrain.  Spot levels shall be recorded at critical points.   
 
River/Channel cross-sections shall be taken at every 100m interval up to a distance of 500m on 
u/s and d/s from the centreline of bridge and as per the latest IRC codes for bridges of MoRTH.  
 
Cross sections shall be taken at intervals of 50m, reduced to 25m on curves / Rolling Terrain / 
Ghat Section.. Cross sections shall also be taken at the centre line of all streams for approach 
road.  
 

3.2.3 Inventory  
 

A new inventory shall be established so that the following information is available. 
 
 Trees No., Name of species and girth to be given 
 Land use (agriculture, barren, built-up, village, urban) in ROW and adjoining area. 
 Utility lines, incl. type and location, each utility type to be marked out and shown 

Including presence of underground utility services. 
               
The inventory shall be presented in tabular format giving chainages and lengths of registered 
features. 
 

3.2.4 Hydrology and Drainage Investigations 
 
The Consultant shall conduct and provide a complete description of the features of the area.  
 
Such features shall at least include as per the latest IRC codes of MoRTH: 
a) Information about soils vegetation and drainage pattern along the Bridge flooding of flat 

areas, etc.; 
b) All necessary hydrological and other data for storm water and sub-surface drainage 

systems design; 
c) Characteristics of water crossings and hydrological structures 
d) Fixing of Designs, Discharge, HFL, Freeboard etc., 
e) Scour Depth 
f) Bed Slope 
g) Linear water way and regime width. 
h)          Afflux calculation 
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3.2.5 Soils Investigations 
 
Test pits shall be dig along the alignment for approaches.  The minimum distance within such 
sections shall be 100mts to 200 mts, but closer intervals shall be used where swelling soils and 
other unsuitable soils appear to be present. Test pits shall be 1.5m x 1.5m and shall be dug to 
1.5m depth. The soil strata shall be recorded, and samples taken at 1.0m depth shall be tested as 
follows: 
 Atterberg Limits and grain size 
 In situ density and moisture content 
 Laboratory CBR (4 day soaked at three energy levels) 
 Swelling index 
 
Subsoil borehole investigations shall be made as per relevant Indian Standards  and latest 
codes for proposed new or reconstructed bridges. A staged programme may be given 
allowing for exploratory borings only in Phase 1, and subsequent infill borings at additional 
pier and embankment locations early in Phase 2. 
 
Sub-surface exploration for Bridge foundation works should be conformity with the clause 
no.2411.2 of MORT&H (Fifth Revision). 
 
The total number of boreholes shall be decided based on the length of bridge as follows: 
 

Length of Bridge Borehole Locations 
15 m or less At both abutments 
15 m to 30 m At both abutments and one pier  location. 
Longer than 30 m At both abutments, and at each pier locations  

 
              NOTE:- Since there is a standing water of 30 Mtrs from abutment to abutment, the necessity of   
              Boring upto hard rock (1 metre inside) shall be done at each bore location. The agency shall   
              make  all necessary arrangements for the successful investigation in standing water. 
 
3.2.6 Materials Investigation  

 
The Consultant shall identify sources of suitable materials for the works including embankment 
fill, unbound pavement materials, aggregates, sand, quarry products, cement, bitumen, steel and 
water in sufficient quantity and quality to meet the requirements of the Project. He shall present 
test reports and sketches/maps showing locations of material sources. Tests on materials should 
be planned to document the quality as required by MoRTH Bridge / Road specifications.  

 
The following tests are likely to be required: 
For Fill and Subbase Material (soil): 
 Atterberg Limits and Particle Size analysis 
 Compaction characteristics 
 CBR value (4 day soaked at three energy levels) 
 Swelling index 
 Soil all parameter test like L.L.P.L.S.L & Clearly 
For Stone aggregate: 
 Flakiness 
 Aggregate impact value  (or Los Angeles Abrasion Value) 
 Soundness 
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 Stripping Test for assessing adhesion with bitumen (For stone to asphaltic materials only) 
 
 
3.2.7 Traffic Analysis 

The Consultant shall determine the type total traffic volume on bridge and volume of divertable 
traffic for the Bridge by analysing all existing statistical data, and by conducting and analysing 
traffic counts and origin - destination studies.  Other field traffic investigations shall be 
undertaken by the Consultant as required. 
 
The findings of the recent (R&B) Department, NH Wing / NHAI may be utilised in this study, if 
suitably updated. 
 
The Consultant shall determine appropriate growth rates per vehicle group (i.e. Cars, buses light 
and heavy commercial vehicles) using appropriate methods. Slow moving traffic shall also be 
registered. 
 
 Based on the above analysis, the Consultant shall provide: 
a) detailed annual traffic forecasts for a period of 15 years after the completion of the 

Bridge, and 
b)       more general projections of  future traffic for the following 15 years. 
  All traffic forecasts shall be given at two growth rates, namely low and high, for the  
 above traffic groups. 
 

3.2.8 Preliminary Design 
 

Based on the surveys, Hydrological and geotechnical investigations, the Consultant shall develop 
all possible preliminary designs.  
 
The Consultant shall carry out the following activities: 
 

i) Analyse all data collected and all available field survey data. 
ii) Prepare preliminary designs for: 

 General arrangement Drawing of Bridges 
 Alignment for design of Approaches. 
This will inter alia include: 
Definition of geometric design criteria and typical cross sections.  
New bridge design and approaches shall be in accordance with relevant IRC / MORTH. 
 

3.2.9   (i) Cost Estimates 
The Consultant shall prepare preliminary estimates of quantities with an accuracy of +/- 10% of 
the works under Phase 1 of the services.  The estimates shall be prepared, showing separately the 
quantity required and estimated cost of each item.  
 
Preliminary cost estimates with an accuracy of +/- 10% shall be based on locally derived unit 
prices (National Highway Schedule of rates applicable to the state of Andhra Pradesh), but shall 
consider actual lead distances for materials, as appropriate for the previously estimated quantities.  
The estimates will also indicate tax and duty components of the costs of works, and provision 
shall be made for unforeseen contingencies and for costs of consultant's fees and project 
administration.  All cost estimates shall be expressed in Indian Rupees at current NHSR. 
 
(ii) Economic Costs 
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The Consultant shall identify current bridge user and bridge maintenance costs and shall produce 
valid current estimates of such costs for the bridge Project in its present and improved state. 
In determining the economic costs for all factors in the project, the Consultant shall ensure that 
costs are net of all taxes and duties, or any other transfer payments to Government and shadow 
priced where appropriate to reflect the true scarcity value of the resources being used. 
 
(iii) Economic Benefits 
 
Economic benefits shall be expressed primarily in terms of. 
 
a) savings in vehicle operating costs (reduction in fuel consumption etc.); 
b) savings in bridge maintenance expenditure; 
a) value of time savings (savings resulting from reduction in journey times); 
d) reduction in accident costs, if any. 

 
3.2.11 Utility Lines & Permission 
 Shifting of utility lines, forest & environment permission 
 
 All details of utility lines should be captured as detailed in 3.2.2 and 3.2.3. For each utility, 

applications on behalf of (R&B) Department, NH Wing in relevant forms with shifting fee should 
be filed with relevant authorities’ local offices. Similarly, for tree cutting, application with details 
and annexures shall be filed with local RFO along with fees. All such fees shall be reimbursed on 
actuals. 

 
3.2.12 Land Acquisition 
 

All lands required for temporarily or permanent acquisition for the road shall be clearly marked 
on Revenue (Village) Survey Maps with Survey numbers, Part numbers, Structure details, Khata 
holder so that land acquisition can be speedily proceeded with. Consultants may specifically 
note this. 

 



RFP for Consultancy services for Preparation of DPR for  the “Construction of Bridge at Km 186/10 of 
Madanapalli    Naidupeta Road NH 71” (4th   Call) 

 

-28- 

3.3 Phase 2: Detailed Engineering Design, Tender Documents and assistance with 
Tendering, Tender Evaluation and Contract Negotiations 

 
3.3.1 General 

The Consultant shall provide detailed engineering design for the Projects together with cost 
estimates, prequalification and bidding documents prepared on the basis of the findings of the 
Feasibility Study, all as agreed with (R&B) Department, NH Wing. The Tender Documents shall 
be suitable for calling tenders by Engineering procurement contract (EPC) Basis and be in such 
detail as to enable the works to be satisfactorily implemented by contract. The consultant shall 
detail out diversion plans, sections to be completed and handed over at what intervals. The 
burrow areas, borrow pits, quarries, quantity and quality of each material available be detailed 
out. The detailed project report shall comprise of but not limited to following; 
 
1 Site  Selection 
2 Topographical Survey 
3 Hydrological data and water way fixation. 
4 Environmental impact assessment 
5 Detailed  designs 
6 Bridge Element – foundation, substructure, super structures, bearing, expansion joints etc., 
7 Approaches 
8 Protective Works 
9 Materials and  resources 
10 Estimate 
11 Drawings – General Alignment Drawing, structural drawings of bridge components. At 

approaches drawings etc., 
12 Economic viable  analysis 
13 Quality Assurance system 
14 Maintenance  manual  where  required 
15 Tender documents 
 

3.3.2 Detailed Engineering Design 
 

The Consultant shall carry out detailed engineering design of the Projects (Bridges) using 
technically and economically sound engineering practices.  While performing the detailed 
engineering design, the Consultant shall inter alia carry out: 

i) Supplementary field surveys, as described under Phase 1. 
ii) Detailed horizontal and vertical alignment and cross sections, including super elevation 

over proposed pavement for approaches. The Consultant shall identify road sections 
subject to flooding and provide design for raising such sections 

iii) Detailed Designs of Bridges along with approaches. 
 

3.3.3 Technical Specifications 
 
The Consultant shall develop technical specifications for the recommended project including 
specifications for materials and methods of work, including e.g. specifications for pavement sub-
base, base and surface materials, materials for structures, concrete and concrete mix materials.  
The Consultant will take into account of / Ministry of Surface Transport Road  IRC / Works 
Specifications, make modifications where appropriate, based on careful assessment of locally 
available materials and will determine the technically acceptable and the most cost-effective 
technical specifications and construction/improvement methods. 
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3.3.4 Cost Estimates 
 
The Consultant shall develop cost estimates based on Bill Of Quantities (BOQ) within a level of 
accuracy of plus/minus 10 percent of true cost.  The base prices shall be based on National 
Highways Schedule of Rates applicable to the state of Andhra Pradesh updated to current SSR, 
NH. If necessary  the cost estimate should be recast  to the relevant NH,SOR. And for the bridges, 
National Highways Schedule of Rates Category I/Category II, as applicable, should be adopted. 
Provision shall be made for items such as relocation of utilities, compensation for property, land 
and crops, shoulder improvement, drainage structures, pavement markings, treatment of road 
junctions and road sections passing through villages/towns, slope protection, carriageway 
protection and traffic signs, construction of temporary diversion of roads wherever needed.   
 

3.3.5  Project Reports and Drawings 
 
The Consultant shall prepare the following: 
i) Comprehensive plan and profile drawings on A1 paper to the scale of 1:1,000 and longitudinal 

profiles 1:1000 / 1:100 for Bridge proper and indicating relevant landmarks, reference points, 
bench mark locations. 

ii) General Arrangement Drawings (GAD) , Good for construction drawings  of foundation, 
substructure, superstructure, approaches, retaining walls, pitching, apron, curtain and  cut off 
wall etc., for Bridge Project.   

iii) Bill of Quantities, cost estimates and updated economic evaluation for the Bridge.  
iv) Reports of all field investigations, traffic and other data collected during the study. 
v) The results of the study shall be presented in the form of; 

 Main Report comprising i.e., the methodology adopted for improvements, design, cost 
estimation and project evaluation. 

 Soils and Materials Report. 
 Drawings as described above 
 Data collected. 

 
                  The consultant shall assist PWD/NH Andhra Pradesh in getting DPR/Estimates/design 
approved by MORTH and he shall visit MORTH office whenever necessary. 

 
3.3.6    Tender and Contract Documents 
 

Tender Documents 
 

The Tender documents shall be EPC Contract basis. 
  
Necessary amendments shall be made in order to provide for maintenance of the Project 
Road for necessary period after defects liability period on completion of the Works. 
 

The Consultant shall prepare three (3) sets of both types of tender documents for 
approval, which shall consist of the following sections: 
 

a) EPC Contract Procurement: 
1. Invitation to Tender. 
2. Instructions to Tenderer. 
3. General Conditions and special conditions of Contract.  
4. Forms of Tender, Appendix to Tender, and Tender Guarantee and RFP. 
5. Bills of Quantities. 
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6. Forms of Performance Guarantee, and of Bank Guarantee for Advance 
Mobilisation Payment. 

7. Technical Specifications for the execution of the works. 
8. Drawings. 
9. Performance based maintenance criteria and intervention requirements for the 

maintenance period. 
10. Schedules 
 

 

The tender and contract documents shall, after approval by the (R&B) Department, NH 
Wing, be submitted in required sets. 
 

The Consultant shall assist (R&B) Department, NH Wing in evaluating the tenders on EPC 
basis for the selection of a contractor for the works and shall assist in the contract 
negotiations. 

 
3.3.7    Site visit and verification of information. 

Applicants  are  encouraged  to submit  their  respective  Proposals  after  visiting  the 
Project  site and  ascertaining  for themselves  the site  conditions, traffic, location, 
surroundings, climate, access to the site, availability  of drawings  and other data  with 
the Authority.  Applicable Laws and regulations or any other matter considered  relevant  
by them.   

 
4. REPORTS, TIME SCHEDULE AND PAYMENT SCHEDULE 

 
4.1 Reports 

The Consultant shall submit Phase I reports both in hard and soft copies in English and in MS-
WORD/MS-EXCEL/MS-ACCESS format and presented on metric A-4 sized paper.  Each of the 
reports will be presented to a Board Committee as an audio-visual presentation. 
 
Phase 1: Technical Study 
(a) Inception Report - 4 copies to be submitted. 
 
This shall summarise  
 the initial findings of the Consultant based on his Reconnaissance Survey. Give defined 

proposals  
 covering the methodologies  
 for preliminary engineering study  
 for the detailed work plan to conduct the Phase 1 study 
This shall incorporate all revisions deemed necessary arising from comments received from the 
(R&B) Department, NH Wing. Ten (8) copies to be submitted along with the soft copy. 
 
Phase 2: Detailed Engineering Design, Detailed Project Report. 
   

 

(b) Final Project Report. 
This shall incorporate all revisions deemed necessary arising from comments received 
from the (R&B) Department, NH Wing – Eight (8) copies to be submitted along with soft 
copy. 
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 (c) Final Tender Documents 

Final tender documents incorporating all revisions deemed necessary arising from 
comments received from the (R&B) Department, NH Wing and in the manner required 
by (R&B) Department, NH Wing, Eight (8) copies to be submitted along with the soft 
copy and additional copies to be submitted if demanded by (R&B) Department, NH Wing 
along with soft copy. 

 
 (e)   All Applications with Annexures filled in with all details for utility shifting, land    

acquisition, tree cutting permission and other statutory permissions shall be submitted 
along with soft copy. 

(f) The Consultant  shall assist (R&B) Department, NH Wing in uploading the tender  
documents  on e-portal.  

 
All reports and documents relevant to the project, maps, field survey notes/calculations, 
Investigation reports, Survey Data, computer programmes etc., shall become the property of the 
(R&B) Department, NH Wing.  The Consultant shall provide the originals and soft copies of 
maps, plans and all drawings with final tender documents. 

 
4.2 Time Schedule 

 
The following maximum time schedule shall be in weeks observed in carrying out the study for 
the road construction works: 
 
a) Commencement of the Services:    0W 
b) Inception Report:    2W 
c) Progress Report:    3W 
d) Alignment Report:     6W 
e) GAD:     7W 
f) Draft Tender documents    10W 
h) Final Project Report:    11W 
i) Final Tender documents    12W 
 

4.3 PAYMENT SCHEDULE- Design & Engineering 
 
PART-1 
 

1) On Inception report - 25% 
2) On Submission of Alignment Plan - 15% 
3) On submission of GAD, - 25% 
4) On submission of draft Tender documents -             15% 
5)         On approval and submission of final DPR. - 15% 

            6)       On submission of final Tender documents, after  
 Completing Tender assistance & uploading the 
             tender documents on e-portal - 05% 
 

PART-2 Geotechnical Investigations 
1) On Mobilization (Against Bank Guarantee) - 25% 
2) On completion of 15 to 20 No’s bore holes - 40% 
3) On Completion of all bore holes, - 25% 
4) On Submission of Final Report. - 10% 
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4.4 Key Professional Staff 
 
Key personnel for the study shall include but not limited to the following: 
 Sr. Bridge Engineer cum Team Leader                           - 3.0 Man months,  
 Quantity Surveyor                                         - 0.5Man Months, 
 Pavement, Soils and Materials Engineer,                     - 1.0 Man Months, 
 Geotechnical Engineer        - 2 Man. Months, 
 

             Minimum qualifications  required  as per 3.2  
 
CV's  of the proposed Key Personnel are required  to be  submitted  in required format signed by 
authorised  representation of  firm  and the concerned person. 
 
 

5. SPECIFIC RESPONSIBILITIES OF THE CONSULTANT 
 
The consultant shall be fully responsible for collecting data and information from Government 
agencies after paying any necessary charges.  All information, data and reports obtained from the 
Government agencies in the execution of the services shall be properly reviewed and analysed by 
the Consultant.  The responsibility for the correctness of using such data shall rest with the 
Consultant. All such information, data and reports shall be treated as confidential. 
  
The Consultant shall be responsible for arranging necessary living accommodation, office 
facilities, transportation, equipment supplies, surveys, investigations, testing, secretarial services 
and all other input required for the purpose of the services. 
 
The Consultant shall make his own arrangements for document reproduction, printing and 
reproduction of all study reports during the course of the study. 
 

6. OBLIGATIONS OF THE CLIENT 
 
6.1 Documents 

 
The (R&B) Department, NH Wing shall provide the Consultant with copies of all data and reports 
available and considered relevant to the execution of the Consultant’s work. 
 

6.2 Liaison and Access 
 
The (R&B) Department, NH Wing shall provide liaison with other Government agencies and 
Departments for the introduction of the Consultant.  The Consultant shall be given unhindered 
access to the relevant agencies in order to carry out the study. 
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SECTION 4. 

 
TECHNICAL PROPOSAL – SUBMITTALS REQUIRED 

 
 

4A. Technical proposal submission form  

 

4B. Firm’s references  

 

4C. Firm's comments and suggestions on the Terms of Reference and on data, services, and facilities 

to be provided by the Client 

 

4D. Approach paper on methodology and work plan for performing the assignment 

 

4E. Composition of the team and task(s) of each team member 

 

4F. Curriculum vitae of proposed professional staff 

 

4G. Time schedule for professional personnel 

 

4H. Activity (work) schedule 

 

4I. SUMMARY SHEET - Relevant Project Experience (Last Five Years) 
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4A. TECHNICAL PROPOSAL SUBMISSION FORM 

[Location, Date] 
 
From:     To: 
[Name and Address of Firm]  Engineer- In –Chief(R&B) 
                                                     (R&B),NH & CRF,Vjayawada 
Sir, 
 
Subject: RFP for Consultancy services for Preparation of DPR for  the “Construction of 
Bridge at Km 186/10 of Madanapalli    Naidupeta Road NH 71” (4th   Call) 

 
- Technical Proposal 

 
We, the undersigned, offer to provide the consulting services for the above in accordance with 
your Request for Proposal dated [Date], and our Proposal.  We are hereby submitting our 
Proposal, which includes this Technical Proposal. 
 
If negotiations are held during the period of validity of the Proposal, i.e., before [Date] we 
undertake to negotiate on the basis of the proposed staff.  Our Proposal is binding upon us and 
subject to the modifications resulting from contract negotiations. 
 
We understand you are not bound to accept any Proposal you receive. 
 
We remain, 

Yours sincerely, 
 

Authorized Signature: 
Name and Title of Signatory: 

Name of Firm: 
 

Address: 
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4B. FIRM'S REFERENCES 
 

Relevant Services carried out in the last Five Years 
that best illustrate qualifications 

 
Using the format below, provide information on each reference assignment for which your firm/entity, 
either individually as a corporate entity or as one of the major companies within an association, was 
legally contracted. 
 
Assignment Name: 
  

Country:  

 
 
 

Professional Staff Provided by your 
Firm/Entity (profiles): 
 
No of Staff: 
 
No of Staff Months: 
Duration of Assignment: 

Name of the Client: 
 

Address: 
 

Start Date (Month/Year):  
 

Completion Date 
(Month/Year):   

 

Aprox Value of Services 
in Rs. Million: 
 

Name of the Associated Consultants  if any Number of Months of Prof. 
Staff provided by Associated 
Consultants: 

Name of Senior Staff involved and functions performed 
 
 

Narrative description of the project 
 
 
Description of Actual Services  provided by your Staff:   
 
 

 
Name of Firm:……………………………………… 

*Note:    
1. Completed projects only will be considered for experience and the ongoing projects will be  
    considered if 80% of the work (substantially) completed.  
2.  The certificates from the clients shall be enclosed as proof of experience 
3.  In case the agency has experience as Joint Venture partner, the percentage participation and role 

of the agency (along with copy of MOU) shall be submitted. 
4.  Separate list of the projects with proof  shall be  enclosed  for considering  the criteria   
    mentioned  in 3.3(i) under Section 2 - “preparation  of proposal”.
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4C. CONSULTANT'S COMMENTS AND SUGGESTIONS ON THE TERMS OF 
REFERENCE AND ON DATA, SERVICES, AND FACILITIES TO BE PROVIDED BY 
THE CLIENT 

 
 
 
On the Terms of Reference: 
 
 
1. 
 
2. 
 
3. 
 
4. 
 
5. 
 
 
 
 
 
On the data, services, and facilities to be provided by the Client 
 
 
1. 
 
2. 
 
3. 
 
4. 
 
5. 
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4D.  APPROACH PAPER ON METHODOLOGY AND WORK PLAN FOR PERFORMING 
THE ASSIGNMENT 

 
CONSULTING FIRM'S NAME: 
 
 
 
 
Please structure this text in a manner corresponding to the Scope of Work, as given in the Terms of 
Reference. 
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4E.  COMPOSITION OF THE TEAM PERSONNEL, AND TASK(S) OF EACH TEAM 
MEMBER 

 
 
 
1. Technical/ Managerial Staff 
 
  

Sl. No. Name Position Task 
 

1. 
 
2. 
 
3. 
 
4. 
 

   

 
 
 
 
2. Support Staff 
 
  

Sl. No. Name Position Task 
 

1. 
 
2. 
 
3. 
 
4. 
 

   

 



RFP for Consultancy services for Preparation of DPR for  the “Construction of Bridge at Km 186/10 of 
Madanapalli    Naidupeta Road NH 71” (4th   Call) 

 

-39- 

 
4F.   FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL STAFF 
 
Proposed Position:  

____________________________________________________________________ 
 

Name of Firm:  ____________________________________________________________________ 
 

Name of Staff: 
 ____________________________________________________________________ 

 
Profession:  
____________________________________________________________________ 

 
Date of Birth:  
____________________________________________________________________ 

 
Years with Firm/Entity: _____________          Nationality: ____________________ 
 
Membership in Professional Societies: ___________________________________________________ 

 
  _____________________________________________________________________ 
 
  Detailed Tasks Assigned: ________________________________________________ 
 
  ____________________________________________________________________ 
 

Key Qualifications: 
 

[ Give an outline of staff member's experience and training most pertinent to tasks on assignment.  
Describe degree of responsibility held by staff member on relevant previous assignments and give dates 
and locations.  Use about half a page ] 

 _____________________________________________________________________ 
 
 

Education: 
 

[ Summarise college/university and other specialised education of staff member, giving names of 
schools, dates attended, and degrees obtained.  Use about one quarter of a page. ] 

  _____________________________________________________________________ 
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Employment Record: 
 
[Starting with present position, list in reverse order every employment held.  List all positions held by 
staff member since graduation, giving dates, names of employing organisations, titles of positions held, 
and locations of assignments. For experience in last ten years, also give types of activities performed and 
client references. where appropriate.  Use about three-quarters of a page.] 
 
_____________________________________________________________________ 
 
 
Languages: 
 
[For each language indicate proficiency: excellent, good, fair, or poor; in speaking, reading, and writing] 
 
____________________________________________________________________ 
 
 
Certification: 
 
I, the undersigned, certify that to the best of my knowledge and belief, these data correctly describe me, 
my qualifications, and my experience. I also undertake that I am  available  for this project  during  entire 
duration.  
 
____________________________________________Date:____________________ 
 
[Signature  of staff member]                                                                Day / Month /  Year 
 
Full name of staff member:____________________________________________________________ 
 
 
I hereby give an undertaking to the effect that the above mentioned staff would be available for (R&B) 
Department, NH Wing during the period of consulting service. 
 
 
____________________________________________Date:____________________ 
 
[Signature  of authorised representative of the Firm]                                                  Day / Month /  Year 
 
 
 
Full name of authorised representative of firm___________________________. 
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4 G. TIME SCHEDULE FOR PROFESSIONAL PERSONNEL 
 

Sl.No. Name Position Reports Due/ Activities Weeks (in the form of a Bar Chart) 
    1 2 3 4 5 6 7 8 9 10 -- -- Number of  
                Weeks 

1  
 

              Subtotal (1) 

2  
 

              Subtotal (2) 

3  
 

              Subtotal (3) 

4  
 

              Subtotal (4) 

-----  
 

               

 
Full-time:  ________    Part-time: ______________ 
Reports Due:  ________ 
Activities Duration: ________ 

 
        Signature: _________________________________ 
        (Authorised Representative)  
         
        Full Name: _______________________________ 
         

Title: ____________________________________ 
         
Address: _________________________________ 
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4H. ACTIVITY (WORK) SCHEDULE 
 
A. Field Investigation and Study Items: 
 
  Weekwise Program (in form of Bar Chart) 

[1st, 2nd, etc. are months from the start of assignment] 
Sl. 
No. 

Item of Activity (Work) 
 

 
1st 

 
2nd 

 
3rd 

 
4th 

 
5th 

 
6th 

 
7th 

 
8th 

 
9th 

 
10th 

 
---th 

 
----th 

 ______________ 
 

            

 ______________ 
 

            

 ______________ 
 

            

 ______________ 
 

            

 ______________ 
 

            

 
B. Completion and Submission of Reports 
Reports: 
 

 

1. Inception Report* 
 

 

2. Feasibility Report 
(a) Draft Report 
(b) Final Feasibility Report 

 

3. Draft Project Report and Draft Tender Documents 
 

 

4. Final Project Report and Final Tender Documents 
 

 

*Modify as required for the assignment 
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4I. SUMMARY SHEET - Relevant Project Experience (Last five years) 
 
Proje

ct 
Nam

e 

Name 
of the 
Emplo

yer 

Descript
ion of 

the 
work 

Prime / 
sub-

consulta
nt 

Value of 
Contract 

for 
applican

t 

Date of 
issue of 

work 
order 

Stipulat
ed 

period 
of 

completi
on 

Actual 
date of 

completi
on (*) 

Length of Road (km) Length (m) / No.  of 
Bridges and CD structures 

included 

Remark
s to 

explain 
any 

delay in 
completi

on of 
work 

        Feasibi
lity 
study 

Deta
iled 
desi
gn 

Detailed 
Engineerin
g & 
Viability 
report on 
BOT/BOO
T projects 

Constr
uction 
Superv
ision 

Feasi
bility 
study 

Detailed 
design 

Constr
uction 
Superv
ision 

 

                
                
*Attach certified proof  
 
Note:- Separate list of works to be considered for the  requirements as per  clause 3.3(i) of Section 2,  shall  be submitted. 
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SECTION  - 5.    

 

FINANCIAL PROPOSAL – SUBMITTALS REQUIRED 

 

5A. Financial proposal submission form. 

 

5B. Summary of costs 

 

5C. Breakdown of price per Phase 
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5A.   FINANCIAL PROPOSAL SUBMISSION FORM 
 
         [Location, Date] 
 
FROM : (Name of Firm)   TO : (Name and Address of Client ) 
 
___________________                __________________________ 
 
____________________   __________________________ 
 
Dear sirs, 
 
Subject:  Hiring of Consultants’ Services for _______________________ 
  _____________________________________ Financial Proposal. 
 
We, the undersigned, offer to provide the consultancy services for the above in accordance with your 
Request for Proposal dated [Date], and our Proposal (technical and financial proposals).  Our attached 
financial proposal is for the sum of  
 
[Amount in words and figures].   
 
This amount is exclusive of the service tax, which we have estimated at  
 
[Amounts(s) in words and figures]. 
 
Our financial proposal shall be binding upon us subject to the modifications resulting from contract 
negotiations, up to expiration of the validity period of the Proposal, i.e., [Date]. 
 
We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we 
will strictly observe the laws against fraud and corruption in force in India namely “Prevention of 
Corruption Act 1988”. 
 
Commissions and gratuities, if any, paid or to be paid by us to agents relating to this Proposal and 
contract execution, if we are awarded the contract, are listed below; 
 
Name and Address  Amount and    Purpose of Commission 
Of Agents   Currency   or Gratuity 
__________________     _____________________ _____________________ 
 
__________________     _____________________ _____________________ 
 
We understand you are not bound to accept any Proposal you receive. 
We remain,       

           Yours sincerely, 
 

Authorised Signature: 
Name and Title of Signatory: 

Name of the Firm: 
Address: 
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5B. SUMMARY OF COSTS 
 
 

Phase Description 
 

Fees Expenses Service Tax Total 

I Feasibility Report etc. 
 

    

II Detailed Project Report, 
Tender Documents etc. 

    

Total  
 

    

 
The cost of the services, including taxes, as given above represents the full payment for the services, and 
payments are to be made as agreed during negotiations. The break-up of the cost as given in format 5C is 
to facilitate assessment of the reasonableness of the proposal during negotiations, which will proceed as 
described in Clause 6 of Information to Consultants. 
 
In case the Client decides that the assignment is to be stopped after a particular activity, the consultant 
shall not be paid for the future activities. 
 
It may be noted that all payments will be made in Indian Rupees. 
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5C. BREAKDOWN OF COSTS 
 
Phase 1. Feasibility Report Preparation  
 
I.Fees 
Sl.No. Team member 

 
Name 
 

Fee per 
month 

Input 
Months 

Total 

 Key Professional Staff      
1 Senior Bridge Engineer cum Team 

Leader 
    

2 Geo Technical Engineer     
3 Pavement, Soils & Materials 

Engineer 
    

4 .Quantity Surveyor     
 Professional Support Staff (*) 

(indicate numbers also) 
    

 CAD Engineers     
Etc.      

 Other Staff     

1 Office Manager     
2 Steno cum Typist     
3 Office Boy     

Etc.      
(*) The above positions are only indicative 
 
II Expenses 
 
Surveys and Investigation: (detail each as required) 
 

Sl. No. Description Unit Quantity Rate (Rs.) Amount 
(Rs.) 

 Topographic     
 Traffic     
 Geotechnical     
 Hydrological     
 Materials     
 Environmental     
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Reports and documents printing: 
(Detail according to the reports and documentation envisaged in each phase) 
 
Sl. 
No. 

Description No. of 
Volumes 

No. of 
Copies 

Rate per 
copy (Rs.) 

Amount 
(Rs.) 

 Inception Report     
 Alignment Plan     
 GAD     
 Final DPR     
 Tender documents     
 
Other Expenses 
 
Sl. No. Type of Expense (Detail as required)  

1.  Staff per diem and accommodation  
2.  Staff Travel  
3.  Local Transport  
4.  Office Rental  
5.  Office Equipment  
6.  Other expenses  

 Total expenses  
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Phase II. Project Report, viability report and Tender Document Preparation 
 
I Fees 
Sl.No. Team member 

 
Name 

 
Fee per 
month 

Input 
Months 

Total 

A Key Professional Staff      
1 Senior Bridge Engineer cum Team 

Leader 
    

2 Geo Technical Engineer     
3 Pavement, Soils & Materials 

Engineer 
    

4 .Quantity Surveyor     
B Professional Support Staff (*) 

(indicate numbers also) 
    

 CAD Engineers     
Etc.      

C Other Staff     

1 Office Manager     
2 Steno cum Typist     
3 Office Boy     

Etc.      
(*) The above positions are only indicative 
 
II Expenses 
 
Surveys and Investigation: (detail each as required) 
 

Sl. No. Description Unit Quantity Rate (Rs.) Amount 
(Rs.) 

 Topographic     
 Traffic     
 Geotechnical     
 Hydrological     
 Materials     
 Environmental     
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Reports and documents printing : 
(Detail according to the reports and documentation envisaged in each phase) 
 
Sl. 
No. 

Description No. of 
Volumes 

No. of 
Copies 

Rate per 
copy (Rs.) 

Amount 
(Rs.) 

1 Monthly Progress Report     
2 Draft Project Report     
3 Final Report     
4 Final Tender Document     
 
Other Expenses 
 
Sl. 
No. 

Type of Expense (Detail as required) 
 

1.  Staff per diem and accommodation  
2.  Staff Travel  
3.  Local Transport  
4.  Office Rental  
5.  Office Equipment  
6.  Other expenses  

 Total expenses  
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SECTION 6 

 
ENCLOSURES 

 
                                                                 
SUPPLEMENT II 
Sl. No.l Clause No. of 

TOR 
Additional points 

1. 4.1 For stand alone bridge projects the scope of work shall include detailed 
design of approach road extending at least up to 2 km on either side of the 
bridge 

 4.11.4.2(6) Model Studies for Bridges 
1. Objective 

             Physical/Mathematical Model study for detailed 
Hydraulic/Hydrologic investigations regarding the proposed 
bridge for hydraulic design of the bridge and assessment and 
hydraulic design of required river training works. 

2.  Methodology 
Physical/Mathematical Model study shall be carried out at a 
reputed/recognized institution. The consultant will be 
responsible for identifying the institution, supplying 
Information/Documents/Data required for modal studies as 
indicated in para 4 below and coordinating the model study with 
the institution concerned 

3. Scope of Work 
3.1        Physical Model study 

 Physical modeling with appropriate model scale for 
Hydraulic and Hydrologic Investigations to: 
(i) Finalize span arrangement causing uniformity in   
         flow distribution, and work out the alignment and 
         orientation of river training works and bridge axis. 
(ii) Provide information on estimated/observed  
         maximum depth of scour. 
(iii) Provide information on required river training works  

                        for proposed bridge. 
(iv) Provide hydraulic design for the bridge and the  

       required river training works. 
(v) Quantity the general direction of river course 

through bridge, afflux, extent and magnitude of 
floor, effect of backwater, if any, 
aggradations/degradation of bed, evidence of scour 
etc. shall be used to augment the available 
hydrological data. The presence of flood 
control/irrigation structures, if affecting the 
hydraulic characteristics like causing obliquity, 
concentration of flow, scour, silting of bed, change 
in flow levels, bed levels etc. shall be studied and 



RFP for Consultancy services for Preparation of DPR for  the “Construction of Bridge at Km 186/10 of 
Madanapalli    Naidupeta Road NH 71” (4th   Call) 

 

-52- 

considered in Hydraulic design of proposed bridge. 
The details of  any planned work in the immediate 
future that may affect the river hydraulics shall be 
studied and considered. 
 

3.2       Mathematical Model study 
    Mathematical modeling for detailed     
    Hydrualic/Hydrologic investigations regarding the  
     proposed new bridge to: 

(i) Finalize the site/location of the proposed new 
bridge based on mathematical modeling. 

(ii) Provide information on estimated/observed 
maximum depth of scour. 

(iii) Provide information on required river training 
works for proposed bridge. 

(iv) Provide hydraulic design for the bridge and 
the required river training works. 

(v) Quantity the general direction of river course 
through bridge, afflux, extent and magnitude 
of floor, effect of backwater, if any, 
aggradations/degradation of bed, evidence of 
scour etc. shall be used to augment the 
available hydrological data. The presence of 
flood control/Irrigation structures, if affecting 
the hydraulic characteristics like causing 
obliquity, concentration of flow, scour, silting 
of bed, change in flow levels, bed design of 
proposed bridge. The details of any planned 
work in the immediate future that may affect 
the river hydraulics shall be studied and 
considered. 
 

4. Information /Documents/Data required for physical  
                  /Mathematical Model study 

(i) Plan layouts showing the location of the proposed 
bridge as well as the existing bridges/barrages etc., 
in the vicinity of the proposed bridge with the 
chainages with respect to a standard reference 
marked on it. 

(ii) High flood discharges and corresponding flood 
levels at the locations of the existing bridges in the 
vicinity of the proposed bridge. 

(iii) General arrangement drawing (GAD) of the existing 
bridges showing number of spans, pier and well 
dimensions, founding levels, maximum scour level, 
the design discharge and the HFL, guide bound 
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details. On this, the plan form of the river course 
with the bridge alignment may also be shown as far 
as possible. 

(iv) General arrangement drawing(GAD) of the proposed 
new bridge showing number of spans, pier and 
foundation dimensions. On this, the plan form of the 
river course with the bridge alignment may also be 
shown as for as possible. 

(v) River cross sections at 500m longitudinal spacing 
(maximum) up to a distance of 2 times the bridge 
total length on the upstream side and up to a distance 
equal to the bridge total length on the downstream 
with right bank, and left bank clearly marked on it. 
At least one cross section to be provided at the 
location of the proposed bridge. At each cross 
section, the bed levels to be taken at a maximum 
lateral distance of 8m in flow section and at 25m in 
non flow section respectively. The abrupt variations 
in the bed levels to be captured by taking 
measurement at closer locations both in longitudinal 
as well as lateral directions. 

(vi) The cross sections as for as possible, from high bank 
to high bank. 

(vii) The longitudinal profile of the river along the length 
of the proposed alignment. 

(viii) Size distribution of the river bed material and 
the bore log data at different locations at the site of 
the proposed bridge. 

(ix) The series of annual peak flood of the river for at 
least 15 years period.  
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BANK GUARANTEE FORMAT FOR BID SECURITY 
 

(To be stamped in accordance with Stamp Act if any, of the country of issuing bank) 
 
Ref.: Tender No. _________, dated ________ 
Bank Guarantee: 
Date: 
To 
The Superintending Engineer, 
(R&B) NH Ciricle, Ananthapuramu. 
 
WHEREAS, _________________(Name of Bidder) __ (hereinafter called “the bidder”) has 
submitted his bid dated ______________________ (date) for the Tender No. _________, dated 
_________ (hereinafter called “the Bid”). 
KNOW ALL MEN by these presents that We, ______________________ [Name of Bank) of 
___________________________________ [Name of Country] having our registered office at 
________________________ (hereinafter called “the Bank”) are bound unto 
____________________________________________________ [Name of Employer] (hereinafter 
called “the Employer”) in the sum of Rs. _______ (Rupees ______ Lakhs Only) for which 
payment 
will and truly to be made to the said Employer the Bank binds himself, his successors and 
assigns by 
these presents. 
SEALED with the Common Seal of the said Bank this _______day of _________ 2018. 
 
THE CONDITIONS of this obligation are: 
 
1. If the Bidder withdraws his Bid during the period of bid validity specified in the Bid 

document; or 

2. If the Bidder does not accept the correction of arithmetical errors of his Bid Price in 

accordance 

with the Instructions to Bidder; or 

3. If the Bidder having been notified of the acceptance of his Bid by the Employer during 

the period 

of bid validity, 

a. fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

Bidders, if required; or 

b. fails or refuses to furnish the Performance Security, in accordance with the Instructions 

to 

Bidders, 
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we undertake to pay the Employer up to the above amount upon receipt of his first written 

demand, 

without the Employer having to substantiate his demand, provided that in his demand the 

Employer 

will note that the amount claimed by him is due to him owing to the occurrence of one or 

any of the 

conditions, specifying the occurred condition or conditions. 

This Guarantee will remain in force up to ………..( Date) 

after the deadline for submission of bids as such deadline is stated in the Instructions to 

Bidders or 

as it may be extended by the Employer, notice of which extension(s) to the Bank is hereby 

waived. 

Any demand in respect of this Guarantee should reach the Bank not later than the above 

date. 

Notwithstanding anything contained herein before, our liability under this guarantee is 

restricted to 

Rs.__________ (Rs._________________________) and the guarantee shall remain valid till 

________. Unless a claim or a demand in writing is made upon us on or before ____________ 

all 

our liability under this guarantee shall cease. 

DATE _______________ 

SIGNATURE OF THE BANK _______________________ 

SEAL OF THE BANK _____________________________ 

SIGNATURE OF THE WITNESS ____________________ 

Name and Address of the Witness ___________________ 

The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India 


