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Executive Summary of Bid Evaluation Report for Construction Services of a 12 km gravel
district road (DR3650): Onakalunga — Epinga in the Ohangwena Region

N o gk~ w D oE

Reference number No.: W/ONB/RA-12/2019

Scope of Contract: Labour — based construction of gravel district road
Procurement method used: Open National Bidding (ONB)
Date of Invitation of Bids: 12 August 2020
Closing date for submission of bids: 8 October 2020
Date and place of opening of bids: 8 October 2020 and at RA Head Office in Windhoek
Number of bids received by closing date: 17 bids
Responsiveness of bids:
Bidder’ s Name Pricing at Bid Responsive or Reasons why bid is not
Opening N$ not responsive responsive
(Yes/ No)
Kettu Trading cc 30,124,452.40 | Yes
Octagon Construction (Pty) 32,123,359.78 | Yes
Ltd
Fundamental Trading 30,231,818.13 | Yes
Enterprises cc
Brandberg Construction cc 31,557,816.07 | No SME A, for Earthworks
submitted schedule of
quantities for DR4113
instead of DR3650,
therefore, not in
accordance with ITB
29.4
Namibbeton (Pty) Ltd 30,623,040.65 | Yes
FA Developers cc 31,940,840.19 | Yes
Emirates Trading cc 31,906,845.34 | Yes
Eponga Trading cc 30,783,187.06 | Yes




John Namusheshe 31,505,852.30 | Yes

Construction cc

Otjomuise Construction cc 32,865,314.10 | Yes

Roadhart cc 33,613,406.64 | Yes

Nacio Properties cc JV 31,680,564.66 | No Schedule of Quantities

Alugodhi Engineering cc for the Main Contractor
not duly completed in
accordance with ITB
13.1and ITB 14

Brumar Construction cc 29,039,694.74 | No SME A, for Earthworks
did not submit the
required Certificate for
SME Contractor Course
in accordance with ITB
29.4

Adaptive Building Land 29,948,004.28 | No SME A for earthworks

Construction cc submitted forms for
DR4113 (SME B1)
including the Schedule of
quantities, therefore not
in accordance with ITB
13

Sasha Trading & Earth Works | 30,764,270.20 | Yes

Nexus Civils (Pty) Ltd 31,448,836.76 | Yes

Namibia Investments 29,667,603.12 | No No bank letter of

Contracts cc

undertaking submitted
and bid submitted
without SME Contractors
as required in terms of
ITB 13.1(g) and ITB
32.1




8. Comparison of the corrected bid prices with the Employers estimate in accordance with ITB 33.4 of the bidding document:

Employers Estimates Bidder No.1 | BidderNo.2 | BidderNo.3 | BidderNo.5 | B'99¢"NO-6 1 Bijger No.8 | BidderNo.9 | Bidder No.10 | Bidder No.11 | Bidder No.16 | BidderNo.7 | Bidder No.15
FA Developer
. Octagon . cc Otjomuise A :
A Kettu Trading . Fundamental Namibbeton Eponga John - Nexus Civils Emirates .

DESCRIPTION | TOTAL (N$) Min (-10%o) Max (15%) Enterprises cc C(qu_s\t(;uli:_tl%n Trading (PTY) Ltd Trading cc Namusheshe ConstcréJctlon Roadhart (PTY) LTD Trading CC Sash Trading cc
SME A:
Labour-based | 3,850,964.50 | 3,465,868.05 3,5681,545.00 | 3,569,175.00 | 3,523,180.00 | 3,468,755.00 | 4,825,560.00 | 3,569,175.00 | 4,100,105.00 | 3,612,919.00 | 4,004,005.00 | 3,494,830.00 | 3,924,100.00 3,679,050.00
Earthworks
SMEB :
Lagztér;)eatzed 2,378,543.00 | 2,140,688.70 2,084,419.00 | 2,235,398.00 | 2,213,760.00 | 2,146,694.75 | 2,309,188.00 | 2,144,395.00 | 2,391,785.00 | 2,360,275.00 | 2,234,188.00 | 2,144,395.00 | 2,180,460.00 2,283,392.30
works
SCHEDULE C:
Eq;g)sn;gnt- 17,724,790.00 | 15,952,311.00 15,652,237.50 | 17,038,743.33 | 15,554,597.50 | 15,954,781.25 | 15,639,950.64 | 16,036,068.75 | 15,912,043.37 | 17,583,056.00 | 17,770,556.25 | 16,705,489.58 | 18,126,091.50 | 16,029,857.50
Roadworks
O\é?(;agr‘i]:emt 23,954,297.50 | 21,558,867.75 | 27,547,442.13 | 21,318,201.50 | 22,843,316.33 | 21,291,537.50 | 21,570,231.00 | 22,774,698.64 | 21,749,638.75 | 22,403,933.37 | 23,556,250.00 | 24,008,749.25 | 22,344,714.58 | 24,230,651.50 | 21,992,299.80
Provisional
Sum for 3,500,000.00 | 3,500,000.00 | 3,500,000.00 | 3,500,000.00 | 3,500,000.00 | 3,500,000.00 | 3,500,000.00 | 3,500,000.00 | 3,500,000.00 | 3,500,000.00 | 3,500,000.00 | 3,500,000.00 | 3,500,000.00 | 3,500,000.00 3,500,000.00
contingencies
Provisional
Corilrjar\?:tfg';ice 1,500,000.00 | 1,500,000.00 | 1,500,000.00 | 1,500,000.00 | 1,500,000.00 | 1,500,000.00 | 1,500,000.00 | 1,500,000.00 | 1,500,000.00 | 1,500,000.00 | 1,500,000.00 | 1,500,000.00 | 1,500,000.00 | 1,500,000.00 1,500,000.00
Adjustment

Subtotal for
Combined offer

28,954,297.50

26,558,867.75

32,547,442.13

26,318,201.50

27,843,316.33

26,291,537.50

26,570,231.00

27,774,698.64

26,749,638.75

27,403,933.37

28,556,250.00

29,008,749.25

27,344,714.58

29,230,651.50

26,992,299.80

A?&;,'?T 4,343,144.63 | 3,983,830.16 | 4,882,116.32 | 3,947,730.23 | 4,176,497.45 | 3,943,730.63 | 3,985,534.65 | 4,166,204.80 | 4,012,445.81 | 4,110,590.01 | 4,283,437.50 | 4,351,312.39 | 4,101,707.19 | 4,384,597.73 4,048,844.97
TOTAL 33,297,442.13 | 30,542,697.91 | 37,429,558.44 | 30,265,931.73 | 32,019,813.78

30,235,268.13

30,555,765.65

31,940,903.44

30,762,084.56

31,514,523.38

32,839,687.50

33,360,061.64

31,446,421.77

33,615,249.23

31,041,144.77

Bid Prices Received at Tender Opening

30,124,452.40

32,123,359.78

30,231,818.13

30,623,040.65

31,940,840.19

30,783,187.06 | 31,505,852.38 | 32,865,314.10 | 33,613,406.64 | 31,448,836.76 | 31,906,845.34 | 30,764,270.20
Difference to the Corrected Bid Prices 141,479.33 | -103,546.00 3,450.00 -67,275.00 63.25 -21,102.50 8,671.00 -25,626.60 | -253,345.00 -2,414.99 1,708,403.89 | 276,874.57
Comparison with Employer's Estimate (ITB 33.4 / Sec. Ill, 2.(a)) Fail Pass Fail Pass Fail Pass Fail Pass Pass Pass Pass Pass




9. Price comparison for bids that are substantially responsive:

Name A. Prif:e at Bid B. Bid P.rice after Rank
Opening [N$] corrections [N$]
Employers (10% Below estimate) 30,542,697.91 30,542,697.91
Namibbeton (Pty) Ltd 30,623,040.65 30,555,765.65 1
Eponga Trading cc 30,783,187.06 30,762,084.56 2
Sash Trading & Earth works cc 30,764,270.20 31,041,144.77 3
Nexus Civils Pty (Ltd) 31,448,836.76 31,446,421.77 4
Octagon Construction Pty (Ltd) 32,123,359.78 32,019,813.78 5
Otjomuise Construction cc 32,865,314.10 32,839,687.50 6
Roadhart cc 33,613,406.64 33,360,061.64 7
Emirates Trading cc 31,906,845.34 33,615,249.23 8
Employers (15% Above estimate) 37,429,558.44 37,429,558.44

10. Evaluation of qualifying criteria in terms ITB 33 of the bidding document:

Name

Pass/fail

criteria

Reasons why bid failed

Namibbeton (Pty) Ltd

Fail

The line of credit /working capital is less
than the required amount of N$ 5 Million
as per ITB 6.3 (e).

Site Agent cv not provided and hence
could not be evaluated against the
requirements in accordance with Clause
4.2 of Section VII of the Bidding
Document and ITB 6.3 (d).

The bidder provided 5 instead of the 6
required tipper trucks in accordance with
ITB 6.3 ().

Eponga Trading cc

Fail

The line of credit /working capital is less
than the required amount of N$ 5 Million
and ESHS Officer does not meet the
requirements in accordance with and
Clause 4.2 of Section VII of the Bidding
Document.




The bidder did not provide proof of
ownership, hire or purchase of the
minimum essential equipment’s as
required in ITB 6.3 (c) and the proposed

Sash Trading & Earth works cc Fail
contract manager does not meet the
minimum requirements stated in Clause
4.2 of Section VII of the Bidding
Document.

Nexus Civils Pty (Ltd) Pass

11. Best Evaluated Bid:

Nexus Civils (Pty) Ltd at their corrected bid price of N$ 31,446,421.77 (inclusive of VAT)

in partnership with the following SME Contractors M/s Twali Construction cc, and M/s

Inaguration Investment cc.




