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KEY TERMS SCHEDULE FOR CONTRACT
Insert Contract Number

Iltem 1: Parties

Company: AngloGold Ashanti Australia Limited

ABN 42 008 737 424

Company Representative: [*insert name, title and contact details, including email
address*]

Contractor: [*Insert Contractor's name and address?*]

ABN: [*Insert Contractor's ABN*]

Contractor's Representative: [* Insert Contractor's Representative (Name, title and
contact details, including email address)*]

Services to be performed at
Site:

Item 2: Amount of Security (Clause 8)

[*required/not required*] - Amount: [*Insert amount of Guarantee?*]

Item 3: Quality Systems (Clause 10.2)

[*required/not required*] [Note: if required, refer to and attach any applicable
requirements.]

Item 4: Date for Completion

[*if any*]

Item 5: Key Personnel (Clause 7)
[*if any*]

Item 6: Date of Contract

[*insert the date of this contract, being the date on which the last of the parties has
executed it*]

Item 7: Commencement Date

[Insert the date that the Services are to commence]



ltem 8: Term

[insert the term of the Contract]
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ANGLOGOLD ASHANTI AUSTRALIA LIMITED
MAJOR SERVICES CONTRACT

THIS CONTRACT is made on the Date of Contract
BETWEEN

ANGLOGOLD ASHANTI AUSTRALIA LIMITED ABN 42 008 737 424 of Level 13, 44 St
Georges Terrace, Perth, 6000 (the "Company"); and

THE ENTITY NAMED AS CONTRACTOR IN ITEM 1 OF THE KEY TERMS SCHEDULE
OR WHERE A PURCHASE ORDER IS ISSUED, THE ENTITY NAMED AS VENDOR ON
THE PURCHASE ORDER FORM (the "Contractor").

RECITAL

The Company wishes to engage the Contractor, and the Contractor has agreed, to
perform the Services, in accordance with the terms and conditions of this Contract.

THE PARTIES AGREE AS FOLLOWS:

1 DEFINITIONS AND INTERPRETATION

1.1 Definitions

In this Contract, unless the context requires otherwise:

"Applicable Policies" means any policies, standards, procedures, industry codes and
guidelines adopted by the Company, in relation to the Site, the Company and/or its
contractors and suppliers, from time to time;

"Approved Services Program" means a detailed work program for the Services prepared
by the Contractor and approved by the Company Representative under Clause 13;

"Business Day" means a day other than a Saturday or Sunday on which banks are open for
general banking business in Perth, Western Australia;

"Carbon Scheme" means any Law or any requirement or condition of a licence, permit,
Government Agency consent or approval:

(@ with respect to the production or emission of, or to reduce, limit, cease, prevent,
offset, remove or sequester, greenhouse gases; or

(b) that imposes a tax, levy, duty, impost or other charge that is calculated by
reference to actual, potential or deemed greenhouse gas emissions or that is
intended to reflect a carbon price,

including without limitation any statutory emissions trading scheme for the management of
greenhouse gas emissions or concentrations.

"Civil Liability Act" means the Civil Liability Act 2002 (WA);
"Claim" means any action, suit, proceeding or demand of any kind;
"Clause" means a clause of this Contract;

"Commencement Date" means, as applicable, the date on which the Services are to
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commence, as specified in Item 7 of the Key Terms Schedule or in a Purchase Order (if any)
or any other date agreed by the parties;

"Company Representative" means the person so nominated by the Company or the
Registered Manager either in Iltem 1 of the Key Terms Schedule, under Clause 11 or the
representative nominated as ‘Buyer’ in the Purchase Order (if any);

"Completion Date" means the date certified in writing by the Company Representative as
the date on which the Services are completed;

"Confidential Information" means all information and materials disclosed, provided or
otherwise made accessible to the Contractor preparatory to or in the course of performing
the Services, whether before or after formation of this Contract, including the contents of the
Scope of Work, the policies, services, processes, procedures, methods, formulations,
facilities, products, plans, affairs, transactions, organisations and business connections of
the Company and its Related Bodies Corporate, and all information of the kind mentioned in
section 275(1) of the PPSA but excludes information that the Contractor can prove:

(@ was in the public domain at the date the Company made it available to the
Contractor;
(b) subsequent to the date the Company made it available to the Contractor, became

part of the public domain otherwise than as a result of disclosure by the Contractor
or the Contractor's Personnel or other person directly or indirectly in breach of this
Contract or other obligation of confidentiality; or

(c) was in its possession at the time of disclosure by the Company to the Contractor
and was not otherwise acquired from the Company directly or indirectly;

“Conflict of Interest” means a situation where an employee of the Company (whether
temporary, part-time or permanent) and /or that employee’s related parties (including family
or close friends) have an interest, either directly or indirectly, in an entity (such as the
Contractor) that may do, or does, business with the Company. The conflict may be actual,
potential or perceived. Good faith or intention by any party involved will not affect the duty to
report the conflict. The conflict may relate to an interest in the Contractor itself, or if the
Contractor is aware of, or suspects an interest that the employee may have with others. The
conflict may include hospitality, gifts, or expensive entertaining.

"Contract" means the Notice of Award (if any), this contract, including the Key Terms
Schedule, Clauses 1 to 45, the Schedules, any applicable Purchase Order and all other
documents annexed or attached which are intended to form part of the contract between the
parties;

"Contract IP" means all Intellectual Property developed by or on behalf of the Contractor in
connection with providing the Services;

"Contract Price" means the fixed price (if any) so specified in this Contract or, if none is
specified, the amounts calculated in accordance with the Schedule of Rates and in either
case excludes GST;

"Contractor IP" means all Intellectual Property which the Contractor can demonstrate:
(@ was owned by the Contractor as at the Date of Contract; or

(b) came into existence after the Date of Contract independently of the performance of
this Contract and was not paid for by the Company;

"Contractor Representative” means the person so nominated by the Contractor either in
Item 1 of the Key Terms Schedule or under Clause 11 or the person nominated as Site
Contact in Purchase Order (if any);
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"Date for Completion" means the date for the completion of the Services or any part of the
Services specified in Item 4 of the Key Terms Schedule or if no such item is specified in the
Key Terms Schedule, the equivalent item in the Purchase Order, or elsewhere in this
Contract (including an Approved Services Program), or if none is specified, the date upon
which the parties intend the Services or that part of the Services to be completed;

"Date of Award" means the date on which written notice of acceptance of the Contractor's
Tender was issued by the Company or (as the case requires) the date of issue of the written
acceptance by either party of an offer (including a counter offer) for the performance of the
Services;

"Date of Contract" means:

(@ if a Notice of Award is issued by the Company, the date that the Contractor
acknowledges and signs the Notice of Award; or

(b) otherwise, the date of this Contract, being the date on which the last of the parties
executed this Contract and set out in Item 7 of the Key Terms Schedule, or if no
such date is specified in the Key Terms Schedule, the date so deemed by the
Company;

"day" means twenty-four (24) consecutive hours from midnight;

"Dayworks" means minor services which do not form part of the Services but which are
carried out by the Contractor specifically at day work rates at the request of, and in
accordance with the directions of, the Company Representative;

"Discoveries" means all work, ideas, concepts, reports, designs, discoveries, inventions
(whether patentable or not) and Intellectual Property made by the Contractor or its
Personnel, alone or with others, in the course of performing the Services or otherwise
arising out of the use of any of the Company's time, materials, resources or facilities
including all computer programs, source codes, compilations, flowcharts, drawings and
software developed or adapted for specific application to or by the Company;

"Dispute” means any dispute or difference between the Contractor and the Company
arising out of or in connection with the Services or this Contract;

"Dispute Notice" means a Notice of a Dispute received by a party pursuant to Clause 44(a);

“Environment” means components of the earth including:

(a land, air and water;

(b) any layer of the atmosphere;

(c) any organic or inorganic matter and any living organism;
(d) any human-made or modified structures and areas;

(e) the aesthetic or amenity values of an area; and

) humans;

“Environmental Event” means any event or series of events arising out of the performance
of this Contract which has resulted, or results, in any actual or potential harm to the
Environment including any event or series of events not authorised by or in breach of any
Law;

"Equipment" means all equipment, plant, tools, supplies, materials, apparatus, machinery,
components, instruments, appliances, appurtenances, vehicles and other things whatsoever
that the Contractor is or has to supply or provide, or may be required to supply or provide,
for the proper performance of the Services and this Contract;



Page |4

“Force Majeure” means an event or cause which is beyond the control of the party claiming
force majeure, not able to be overcome by the exercise of reasonable care, proper
precautions and the consideration of reasonable alternatives with the intention of avoiding
the effects of the event or cause by that party, and which could not have been reasonably
foreseen, and includes (subject to satisfying the requirements of the foregoing) any:

@ act of war (whether declared or not) or terrorism, the mobilisation of armed forces,
civil commotion or riot; or

(b) natural disaster;

“Government Agency” means government, government department or court, port, transport
or local authority or person (whether autonomous or not) responsible for the administration
of an applicable Law;

“GST” has the meaning given in the New Tax System (Goods and Services Tax) Act 1999
(C'th);

“Incidental Goods” means the goods to be supplied by the Contractor to the Company
under this Contract, described or referred to in the Scope of Work or a Purchase Order (if

any);

“Input Tax Credit” has the meaning given in the New Tax System (Goods and Services
Tax) Act 1999 (C'th);

"Insolvency Event" means any of the following events:

@ a party becoming subject to bankruptcy, liquidation or winding up procedures or
otherwise becoming insolvent (other than for the purpose of a solvent restructuring
or amalgamation);

(b) a receiver, receiver/manager, administrator or voluntary administrator is appointed
to a party, or a mortgagee takes possession of all or a substantial part of its assets
or the party is placed under official management; or

(c) in respect of the Contractor only, a judgment is entered against it for a sum in
excess of $20,000 and that sum remains unsatisfied or is not appealed by the
Contractor for a period of 21 days;

"Intellectual Property" means all industrial and intellectual property rights (including rights
to patents, designs, copyright, trade marks, trade names and circuit layouts) conferred under
statute, common law, equity or otherwise in any country;

“IR Advisor” means any person, association, company or firm nominated by the Company
from time to time to provide advice or guidance to the Contractor regarding industrial
relations matters pursuant to Clause 12.3(a);

“IR Management Plan” means the Contractor’s plan for the use and management of the
Contractors’ Personnel, as varied and approved by the Company from time to time;

“IR Representative” means the person so nominated by the Company from time to time
pursuant to Clause 12.6;

"Key Personnel" means the Personnel of the Contractor identified as the Key Personnel (if
any) in Item 5 of the Key Terms Schedule and as may be replaced pursuant to Clause 7;

“Key Terms Schedule” means the schedule at the beginning of this Contract or the
equivalent item in the Purchase Order;

"Law" means:

(@ the present or future requirements of any statute, regulation, order, rule,
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subordinate legislation, common law, equity or other document enforceable under
any statute, regulation, order, rule or subordinate legislation, common law or equity;
and

(b) the lawful requirements, directions or instructions of any Government Agency;

"Liabilities" means any damages, Claims, losses, liabilities, costs and expenses of any
kind;

"month" means a calendar month;

“Notice” means a notice, consent, approval or other communication under this Contract and
must be given in accordance with Clause 39;

“Notice of Award” means the notice of formal acceptance of the Tender signed by the
Company, including any annexed memoranda comprising agreements between and signed
by both Parties;

"Personnel" means:

(@) in relation to the Contractor — any of the Contractor's employees, representatives,
agents, consultants and invitees, any of its Sub-contractors, and any of its Sub-
contractors' Personnel under paragraph (b), involved either directly or indirectly in
performing any part of the Services;

(b) in relation to a Sub-contractor — any of its employees, representatives, agents,
consultants and invitees involved whether directly or indirectly in the performance
of the Services; and

(c) in relation to the Company — any of the Company's employees, representatives,
agents, consultants and invitees, involved either directly or indirectly in connection
with the Contract;

“PPSA” means the Personal Property Securities Act 2009 (C'th);

“Purchase Order” means the formal order document issued by the Company for Services
(and any associated Incidental Goods, if any) which the Company requires;

“Registered Manager” means the person from time to time appointed as such by the
Company as required under section 33 of the Mines Safety and Inspection Act 1994 (WA);

(if applicable) and notified in writing to the Contractor by the Company;

"Related Body Corporate” has the meaning given in the Corporations Act 2001 (C'th);
"Schedule” means the applicable Schedule forming part of this Contract;

"Schedule of Rates" means the schedule of rates (if any) set out in Schedule 3;

"Scope of Work" means the work specification for, and description of, the Services set out
in Schedule 1 or a Purchase Order (if any);

"Services" means the things which the Contractor is obliged to do or cause to be done or
achieved to comply with its obligations under this Contract, including performance of all
works and services identified in the Scope of Work and/or specified in a Purchase Order (if
any), and includes (if applicable) the supply of any Incidental Goods and the provision of all
Equipment;

"Services Approvals" means all approvals, licenses, permits, decrees, waivers, privileges,
filings, visas, consents and permissions related to or in connection with the Services or this
Contract;

"Site" means the place(s) designated in Item 1 of the Key Terms Schedule or if no such item
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is specified in the Key Terms Schedule, the equivalent item in a Purchase Order (if any) for
the performance of the Services and/or the place(s) to which the Contractor is to have
access for any purpose under or in connection with this Contract;

"Site Approvals" means all approvals, licences, permits, decrees, waivers, privileges,
filings, visas, consents, permissions, authorisations, agreements, declarations, authorities or
exemptions from, by or with any Government Agency related to or in connection with the
Site which are notified to the Contractor;

"Sub-contractor" means any person engaged by the Contractor to perform all or any
portion of the Services under this Contract on behalf of the Contractor who is not an
employee of the Contractor;

“Taxable Supply” has the meaning given in the A New Tax System (Goods and Services
Tax) Act 1999 (C'th);

“Tax Invoice” has the meaning given in the A New Tax System (Goods and Services Tax)
Act 1999 (C'th);

“Taxes” means any tax imposed, levied or charged by a Government Agency and includes,
without limitation, any excise duties, stamp or similar duties, customs duties, withholding
taxes, value added or similar transaction taxes and any penalties or interest relating thereto;

"Tender" means the Contractor's offer or counter-offer in writing to perform the Services (if
any);

“Term” means the term of this Contract as set out in Item 8 of the Key Terms Schedule;
"week" means seven consecutive days commencing and ending midnight on Sunday; and

"in writing" and "written" include communication in the form of telex, email, facsimile
transmission and similar forms.

Interpretation

In this Contract, unless the context requires otherwise:

@ a reference to a person for whom the Contractor is responsible includes all its
Personnel;

(b) a reference to any gender includes every gender;

(c) the absence of a capital letter does not alone indicate that a term that has a defined

meaning is to have a meaning other than the defined meaning;

(d) a reference to a person includes a natural person, corporation, partnership, joint
venture, association, authority or state (and vice versa);

(e) Clause headings and indexes are for convenience of reference only and do not
affect interpretation;

) the singular includes the plural and vice versa;

(9) a recital, schedule, annexure, attachment or exhibit or a description of the parties
forms part of this Contract;

(h) the meaning of general words is not limited by specific examples introduced by

"includes", "including" or "for example";

0] a reference to any agreement, document or legislation is to that agreement,
document or legislation (and, where applicable, any of its provisions) as amended,
novated, supplemented or replaced from time to time;



@

(k)

U
(m)

Q)

(0)

P

a reference to any party to this Contract or any other document or arrangement
includes that person’s executors, administrators, substitutes, successors and
permitted assigns;

where an expression is defined, another part of speech or grammatical form of that
expression has a corresponding meaning;

a reference to “dollars” or “$” is to Australian currency;
in this Contract, performance of an obligation of any kind by the Contractor:

0] includes performance by the Contractor and, where this Contract expressly
permits, by Sub-contractors; and

(ii) must be carried out at the Contractor’s cost unless this Contract expressly
states otherwise;

where this Contract, expressly or impliedly:

0] allows the Company a discretion as to whether or not to do or not to do any
act, matter, or thing of any kind, or as to how it may be done; or

(ii) confers a power of determination, or a right or obligation to form an opinion
or the like;

that discretion, power, right or obligation may be exercised or performed in the
absolute discretion of the Company, unless expressly stated otherwise;

in the interpretation of a provision of this Contract, a construction that would
promote the purpose or object underlying the provision (whether that purpose or
object is stated in the provision or not) is to be preferred to a construction that
would not promote that purpose or object; and

in the interpretation of a provision of this Contract, a construction adverse to a party
must not be preferred solely on the ground that:

0] that party was responsible for the preparation of this Contract or that
provision; or

(ii) this Contract or that provision favours the person relying upon that
provision.

1.3 Contractor responsible

The Contractor is taken to have control over all persons for whom it is responsible including
all its Personnel. Any provision of this Contract which imposes an obligation on the
Contractor is taken to include an obligation on the Contractor to ensure that all those
persons (including all the Contractor's Personnel) do and refrain from doing all things
necessary to ensure that the obligation is complied with.

1.4 Time is of the essence

Time is of the essence in all respects in relation to the obligations of the Contractor under
this Contract.

NATURE OF RELATIONSHIP

(a) The Contractor is engaged as an independent contractor and the relationship between the

Company and the Contractor is a relationship of principal and independent contractor.
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(b)

(©)

(d)

(e)

Nothing in this Contract will be construed to create a relationship of employment, agency,
partnership or joint venture.

The Contractor has no authority to incur and must not incur any obligation on behalf of the
Company except with the express written instruction of the Company.

The Contractor must supply all Incidental Goods, Equipment and labour necessary for the
proper completion of the Services and the performance of this Contract. The Contractor
must keep all Equipment in good and proper repair and condition. The Company may reject
any Equipment which it considers to be unsuitable for the purpose for which the Contractor
proposes to use it and any Equipment so rejected must not be used for the purpose
proposed and if the Company so orders, it must be removed from the Site.

The Contractor is responsible for the provision of all facilities, utilities and supplies for its
Personnel.

The Contractor is responsible for:

0] remuneration and benefits, including superannuation contributions, annual leave,
sick leave, long service leave and overtime and penalty rates and provision of
accommodation and sustenance;

(ii) work care levies, group tax, payroll tax, fringe benefits tax, superannuation
guarantee charges and other imposts or levies imposed by Law; and

(iii) any payment upon termination of service,

payable to or in respect of all of its Personnel.

3 CONTRACT

3.1

3.2
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Precedence of Contract components

If there is any conflict or inconsistency between the various components of this Contract,
unless otherwise provided, those components will rank in the order of precedence in which
they are listed below:

(@ Key Terms Schedule;

(b) the Notice of Award;

(c) Clauses 1 to 45 (inclusive);

(d) Schedule 1 — Scope of Work;

(e) Schedule 3 — Contract Price/Lump Sum/Schedule of Rates;
0] each other Schedule (in numerical order);

(9) the applicable Purchase Order (if any); and

(h) other parts of this Contract (if any).

Entire agreement

(@ If the Company issues a Notice of Award, the Parties must enter into this Contract
within 28 days after the Contractor receives the Notice of Award, unless the Parties
agree otherwise.

(b) This Contract contains the entire agreement between the Company and the
Contractor with respect to its subject matter and supersedes all prior



communications and negotiations between the Company and the Contractor in this
regard, unless those communications expressly form part of this Contract.

(c) Without limiting paragraph (a):

0] the Tender (if any) does not, except to the extent that it is reproduced in
this Contract itself, form part of this Contract; and

(ii) if the Contractor’s terms and conditions are supplied in connection with the
performance of the Services or delivery of any Incidental Goods (including
when accepting or acknowledging a Purchase Order), such terms and
conditions will be of no legal effect and will not form part of this Contract
(notwithstanding the endorsement, acceptance or signing of any such
document by a representative of the Company).

4 AGREEMENT TO PERFORM SERVICES

(@)

(b)

(©

5 TERM

The Contractor agrees to perform the Services in accordance with the terms and conditions
of this Contract (including the Scope of Work and any Approved Services Program) and the
terms of any Purchase Order and in consideration of the payment of the Contract Price by
the Company.

The Contractor must perform and complete the Services or any part of them by the Date for
Completion.

The Contractor acknowledges that the Company is not obliged to obtain any or all of its
requirements for the Services from the Contractor.

This Contract continues for the Term as set out in Item 8 of the Key Terms Schedule unless
terminated earlier in accordance with the terms of this Contract.

6 INFORMATION AND CONTRACTOR'S INVESTIGATIONS

6.1
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Warranties

The Contractor represents and warrants to the Company that:

@) it is satisfied as to the completeness and accuracy of any information provided to it
by the Company;

(b) it is satisfied that the Contract Price covers the costs of performing the Services in
all respects and include sufficient contingencies to cover the cost of complying with
any direction and all risks, obligations and Liabilities of the Contractor under or
arising from this Contract, at Law or otherwise;

(c) it based any Tender that it made, and entered into this Contract, relying solely on
its own investigations, determinations, skill and judgment and not in reliance on any
information representation expressly or impliedly given by or on behalf of the
Company or any Related Body Corporate of the Company, other than to the extent
that a relevant representation is expressly recorded in the terms and conditions of
this Contract; and

(d) it inspected, surveyed and otherwise fully investigated the Site and their respective
surroundings, form, nature and conditions (whether on, above or below ground and
including hydrographical, hydrological, marine, climatic, geotechnical and physical



6.2

6.3

Page |10

form, nature and conditions) and satisfied itself that the Contract Price covers all
risks, obligations and Liabilities of the Contractor relating to the same.

Contractor's acknowledgements

The Contractor acknowledges that:

@

(b)

(©

(d

(€)

before this Contract was formed:

0] the Company provided the Contractor an opportunity to inspect and test
the Site;

(ii) the Contractor made all necessary enquiries, and was fully informed, about
local and other conditions capable of affecting the performance of the
Services and this Contract including meteorological, geological, labour,
accommodation, fuel, power, water and transport conditions;

(i) the Contractor carefully examined and fully understood all the documents
which form part of this Contract; and

(iv) the Contractor fully satisfied itself, obtained, verified and interpreted all
information and documents as to the nature and extent of the Services and
its other obligations arising from or under this Contract, at Law or
otherwise, and all risks, difficulties, contingencies and other matters and
circumstances which may affect or influence the Contract Price, and the
costs of and time for the proper completion of the Services in accordance
with this Contract.

The Company does not warrant the accuracy or sufficiency of any information it
provides or provided to the Contractor and the Contractor did not rely on any
express or implied statement, warranty or representation, whether oral, written or
otherwise, made by or on behalf of the Company, that is not expressly contained in
this Contract.

The Company disclaims all responsibility whatsoever for any information given to
the Contractor which disclaimer is hereby acknowledged by the Contractor. The
information is provided for the convenience of the Contractor and is not part of this
Contract unless otherwise specifically agreed in writing. The information is not
guaranteed as to accuracy, sufficiency or otherwise howsoever and the Tender
submitted by the Contractor and its subsequent entry into this Contract will be
deemed for all purposes to have been based on the Contractor's own investigation
and determination.

The Contractor accepts full responsibility for any use of the information provided to
it including responsibility for any conclusions drawn by it from such information.

Failure by the Contractor to do all or any of the things that it is deemed to have
done under Clause 5 will not relieve the Contractor from its liability to perform this
Contract in accordance with the terms and conditions in this Contract.

No Claim

The Contractor agrees that it will not make or pursue any Claim against the Company or the
Company's Personnel, and the Company will have no obligation or Liability for, any of the
matters set out in Clause 6.1 and Clause 6.2, or on the ground of misapprehension or
misunderstanding in respect of the matters under Clause 6.1 and Clause 6.2, or that the
Contractor failed to obtain correct or sufficient information or documents or failed to satisfy
itself as to any matter or circumstance that it could not foresee any matter or circumstance



which may or does in fact affect or influence the Contract Price or the proper performance of
the Services or the Contractor's obligations under or arising from this Contract, at Law or
otherwise.

7 KEY PERSONNEL

(@)

(b)

(©)

The Contractor must ensure that the Key Personnel, if any, are directly involved in and
available for performance of the Services at all times during the term of this Contract.

The Contractor may not remove or replace any Key Personnel without the Company's prior
written consent. If it becomes necessary to replace any of the Key Personnel, the
Contractor must immediately notify the Company and arrange for replacement by a person
of comparable experience, suitability and competence to be approved by the Company.

If the Company is not satisfied with any of the Key Personnel for any reason, the Company
must notify the Contractor and the Contractor must arrange for replacement by a person of
comparable experience, suitability and competence and each such person must be
approved by the Company.

8 SECURITY FOR PERFORMANCE

(@)

(b)

(©

(d)

(e)
)

Page |11

The Company may require the Contractor to provide an unconditional bank guarantee from
a bank approved by the Company:

0] for an amount equal to 10% of the Contract Price or any other amount set out in the
Key Terms Schedule; and

(i) in the form of Schedule 2 to this Contract or any other form reasonably required by
the Company,

as a security to the Company for the performance of the obligations of the Contractor under
this Contract.

If the Contract Price increases as a result of variations to the Services pursuant to Clause
25, the Company may notify the Contractor that it requires the amount of the bank
guarantee to be increased.

If the Company gives the Contractor Notice in accordance with paragraph (b), the
Contractor must immediately provide the Company with an amended or supplemental bank
guarantee in such amount as will ensure compliance with paragraph (b).

The Company may draw on the bank guarantee at any time before or after the Completion
Date if:

0] the Contractor has breached this Contract; and

(i) that breach has not been remedied within 30 days after written Notice of it has been
given to the Contractor by the Company.

A bank guarantee provided under this Clause must not be subject to any expiry date.

If the Contractor is a subsidiary of another corporation, or where the Company otherwise
requires, the Contractor must, if notified in writing by the Company, arrange for the ultimate
parent company of the Contractor (or such other Related Body Corporate of the Contractor
as the Company may in its discretion approve) to provide a guarantee and indemnity which
guarantees all of the Contractor’s obligations and Liabilities under this Contract, indemnifies
the Company from any Liabilities caused by breach of Contract, and which is in a form that
is approved by the Company. The Contractor must provide the Company with the



guarantee on the date indicated in the Notice. If the Contractor is comprised of more than
one entity, each such entity must comply with this Clause 8.

9 CONTRACTOR'S GENERAL OBLIGATIONS

9.1

9.2

9.3

9.4
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Compliance with Laws and Applicable Policies

@

(b)

(©

The Contractor must, and must ensure its Personnel, perform the Services in
compliance with:

0] all applicable Laws relating to the Contractor's obligations under this
Contract;
(i) the conditions of any exploration or mining tenements, or other titles of any

kind, including any Site Approvals; and
(i) all Applicable Policies.
The Contractor must, and must ensure its Personnel:
0] obtain all Services Approvals; and
(i) give all notices,

required in order to comply with paragraph (a) and where a Services Approval must
be in the name of the Company, the Contractor will assist the Company in obtaining
such Services Approval.

The Contractor must, upon request to do so by the Company, produce to the
Company copies of any documents issued by, or evidencing the approval of, any
Government Agency in connection with the Services.

Compliance with Company rules and procedures

@

(b)

(©

The Contractor must ensure that all its Personnel comply with the applicable rules
and procedures of the Company on the Site including security rules, safety
regulations, Environmental rules, other Site regulations and the directions and
requests of the Company Representative pursuant to any such rules and regulations.
The Company must make available to the Contractor on request copies of all such
rules and procedures.

The Contractor must, and must ensure its Personnel, comply with all special
conditions that apply in relation to security in respect to the Site from time to time.

No Personnel of the Contractor is permitted to bring to keep plants, pets, livestock or
firearms at or within the vicinity of the Site.

Fossicking and collection of minerals prohibited

@

(b)

Collection of mineral specimens, whether or not of economic significance, at the Site
is strictly forbidden, and all such specimens remain the property of the Company.

Any action by any person, including Personnel and persons associated with the
Contractor, on the Site which can be construed as fossicking, prospecting, sampling
for minerals and samples containing gold or any other metal or mineral within the Site
will entitle the Company to require the removal of that person from the Site in
accordance with Clause 16.5.

Safety, Environment and Aboriginal Heritage

@

The Contractor must, and must ensure its Personnel, comply with:



9.5
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(b)

(©

d

(€

)

@

(h)

)

0] all Laws relating to safety, to the Environment and heritage; and

(i) any policy or procedure of the Company from time to time with respect to
matters of Aboriginal heritage or culture and attend Company cross cultural
and general community awareness training.

The Contractor must at all times carry out its obligations under this Contract with the
highest possible regard to the safety of all Personnel at the Site, the protection of
heritage values and sites and to the Environment. If the Contractor fails to comply with
its obligations in relation to safety, heritage or the Environment under this Contract,
the Company may terminate this Contract in accordance with Clause 33.5.

The Company Representative may deny access to the Site to any person (including
the Contractor or any of its Personnel) who fails to comply with safety, Environmental
or heritage Laws or requirements under this Contract or otherwise applicable to the
Site.

The Contractor must provide safe means of access to all places at which its
Personnel at any time may have occasion to work.

The Contractor must, and must ensure its Personnel, provide, erect and maintain all
barricades, guards, fencing, temporary roadways, footpaths, signs and lighting and
provide and maintain all bunting and traffic flagging necessary for the protection of
Personnel and other persons or of property or for the protection of the Environment or
heritage sites or for the safety and convenience of the public and others and must
remove the same when it is no longer required.

The Contractor must, and must ensure its Personnel, avoid obstruction or damage to
roadways and footpaths, drains and watercourses and public utility and other services
or property on or adjacent to the Site and, at its own cost, must have any obstruction
removed immediately and must make good all damage caused by it and its
Personnel.

The Contractor must, and must ensure its Personnel, be responsible for the provision,
operation and maintenance of adequate first aid facilities necessary for Personnel at
the Site in accordance with relevant Laws.

The Contractor must confine its Personnel to that part of the Site where the Services
are at the time being performed, to roads and routes designated by the Company for
ingress to and egress from the Site and to any other areas specified in this Contract or
permitted by the Company from time to time.

The Company Representative may veto the use by the Contractor or its Personnel, of
any Equipment and method of work, which in the opinion of the Company
Representative, is unsafe or include unsound practices or inferior workmanship.

The Contractor will be required by the Company to attend regular meetings at the Site
for the purpose of discussing, promoting and developing safety and health, heritage
and the Environment.

Approval or review by Company

Any approval of, commentary on, review of, or consultation with, the Company in relation to

any matter, plan, program document or thing relating to this Contract, does not, in any way,
relieve the Contractor's obligations under this Contract.



9.6

9.7

9.8

9.9

9.10

9.11

9.12
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Repair of damage

If any damage occurs to the operations, property, equipment or facilities of the Company, or
of any other contractor, due to the Contractor’s conduct (including negligence or breach)
then the Contractor must, at its own cost, make all necessary repairs.

Interference and nuisance

(@) The Contractor must prevent nuisance to the Company, tenants, or occupiers of
properties adjacent to the Site and to the public generally.

(b)  The Contractor must not impede or interfere with the work of any other persons
(whether employed or engaged by the Company or not) on the Site. The Contractor is
not entitled to any increase in the Contract Price, damages, costs or any other
financial or other compensation as a result of any interference on Site from other
suppliers, contractors or personnel.

Environmental, equal opportunity and community awareness training

@) The Contractor must attend Company environmental training and comply with any
policy or procedure of the Company from time to time with respect to matters of
Aboriginal heritage or culture and attend Company cross cultural and general
community awareness training and provide assistance to the Company in its audit
and inspection of the Contractor.

(b) If required by the Company, the Contractor must ensure its Personnel attend equal
opportunity training.

Integrated management system

The Contractor must comply with the Company's integrated management system, or the
Contractor’'s own integrated management system if the same has been approved by the
Company Representative.

Conflicts of Interest

The Contractor must not cause, or in any way contribute to a Conflict of Interest. If the
Contractor is aware of, or suspects, a Conflict of Interest, the Contractor must immediately
report such Conflict of Interest to an appropriate senior manager of the Company, or must
use the confidential reporting mechanism, details of which can be obtained from the
Company’s website (www.anglogoldashanti.com). The obligation on the Contractor is
continuous and a Conflict of Interest must be reported when it arises, not merely at the
inception of this Contract.

No discriminating

The Contractor must prevent all acts of discrimination and harassment on Site, on the
grounds of sex, race, age, appearance, religion or any other ground that may be deemed to
be offensive to other individuals or which is proscribed by Law.

National energy and greenhouse reporting scheme

(@) No less than one month after the end of each financial year, the Contractor must (at
its own expense) provide to the Company all such information relating to the
greenhouse gas emissions, energy consumption and energy production associated
with the provision of the Services as is reasonably required by Company to enable the
Reporting Entities to comply with such obligations (if any) as are imposed on them



under the NGERS in respect of the activities undertaken at or in connection with the
Site.

(b)  The Contractor must estimate, measure, collect, compile and provide to the Company
the information referred to in paragraph (a) in a manner that complies with the
requirements of the NGERS as such requirements apply to the Reporting Entities.

(c)  For the purpose of this Clause:

(i) "financial year" means a period commencing on 1 July and ending on the
next 30 June;

(iv) "NGERS" means the National Greenhouse and Energy Reporting Act 2007
(C'th) and all regulations, measurement determinations and other
instruments made under it; and

(v) "Reporting Entity" means any one or more of the Company and its
Related Bodies Corporate.

9.13 Obligations

No obligation on the part of the Contractor under this Contract (including under Clause 9 or
further to an Applicable Policy) limits any other obligation on the part of the Contractor under
this Contract, and each obligation is to be construed separately and independently, except
to the extent this Contract expressly provides otherwise.

10 STANDARD OF SERVICES AND QUALITY ASSURANCE

10.1 Performance of Services and standard of conduct

(@ The Contractor represents and warrants that it, and each of its Personnel, are
qualified and have the capacity, experience, resources, skill and expertise to
perform the Services in accordance with the requirements of this Contract.

(b) The Contractor represents and warrants that, in performing the Services, the
Contractor and its Personnel shall:

0] exercise the standards of diligence, skill and care normally exercised by
similarly qualified and competent persons in the performance of work
comparable to the Services; and

(ii) ensure the Services are fit for any purpose notified by the Company and in
the absence of notification, for the purpose for which works of that or a
similar type are commonly acquired.

(c) In performing the Services, the Contractor and its Personnel shall:

0] act in accordance with all reasonable directions of the Company (including
in relation to health and safety, industrial relations (whilst on the Site) and
Environmental matters;

(ii) act in a workmanlike, careful, safe and proper manner;
(i) perform the Services in a timely manner; and
(iv) comply with all the requirements of this Contract.

10.2 Quality Systems
@) The Contractor must:

0] if this Contract states that particular requirements for a quality system
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10.3

apply, plan, establish and maintain a quality system which conforms to
those requirements; and

(ii) provide the Company Representative with access to the quality system (if
any) of the Contractor and each of its Sub-contractors (if any) to enable
monitoring and quality auditing.

(b) Any quality system established by the Contractor:

0] is only an aid to compliance with this Contract and to documenting
compliance; and

(i) does not relieve the Contractor from the responsibility to comply with this
Contract.

Incidental Goods

The Contractor represents and warrants that:

@) the Incidental Goods:
0] comply with all applicable Laws;
(ii) comply with all requirements, in respect of the Incidental Goods, under this

Contract and are free from defects; and

(i) are new and are fit for purpose including any purpose made known to the
Contractor; and

(b) the Company:

0] will receive the Incidental Goods free and clear of all interests including
any encumbrance or Claim; and

(ii) has the full benefit of any manufacturer's or trade warranties applicable to
the Incidental Goods or any part of them.

11 REGISTERED MANAGER AND REPRESENTATIVES; DIRECTIONS

(@)

(b)

(©)

(d)

(e)

Page |16

The Company or the Registered Manager must appoint a Company Representative who is
authorised to act on behalf of the Company in relation to this Contract.

The Contractor must perform the Services in accordance with all directions given by:

0] the Registered Manager;
(i) the Company Representative; and
(i) any person to whom the Company Representative has delegated the relevant

discretion or authority by Notice to the Contractor.

Any direction given by or on behalf of the Company will not, except to the extent expressly
contained in the direction, relieve the Contractor of any obligations under this Contract.

The Company is not bound by orders, directions and instructions given to the Contractor by
any other person not referred to in paragraph (b)unless and until those orders, directions or
instructions are ratified by the Company or unless and until the Company has notified the
Contractor in writing that the person is authorised to give them.

The Contractor must appoint at least one natural person:

0] who comprehends and communicates fluently in the English language both verbally
and in writing; and



()

(9)

(h)

@)

@

(k)

(i) is approved by the Company Representative,

as its representative authorised to represent and bind the Contractor for the purposes of this
Contract.

The proposed appointment of a Contractor Representative under paragraph (e)must be
made by Notice to the Company setting out the name, address and day and night telephone
numbers of that representative. The Company Representative will then notify the Contractor
as to whether or not the proposed appointment is approved.

Matters within the knowledge of the Contractor Representative are taken to be within the
knowledge of the Contractor.

Up until the Completion Date:

0] the Contractor Representative must attend any regular meetings arranged by the
Company Representative or the Company to review matters related to the Services;
and

(i) the Contractor or the Contractor Representative must be present on the Site at all

times while Services are being performed under this Contract.

Without limiting the generality of any other provision of this Contract, the Company may in its
sole and absolute discretion and from time to time issue instructions to the Contractor in
connection with the following which instructions must be promptly complied with by the
Contractor:

0] the method or manner of the execution, doing or performance of the Services
generally and each part of the Services;

(i) the time or times within which the Services or any part thereof are to be
commenced and/or completed.

Without limiting Clause 14, the Contractor must, at its own cost, immediately re-perform or
remedy any part of the Services which, in the opinion of the Company, is defective or is not
executed in accordance with the Company’s instructions or this Contract. The Company is
under no obligation to make any payment of any compensation to the Contractor, and the
Contractor must not make any Claim against the Company, for any such re-performance or
remedial work.

Notwithstanding anything contained in this Contract, the Company or the Company's
Personnel may at any time and from time to time employ, engage or use its own workmen,
plant, machinery, equipment, materials and effects in and about the Site upon which the
Services are being performed by the Contractor and must for all purposes and at all times
have access thereto. The Contractor must not make any Claim against the Company
pursuant to the exercise of the Company or the Company's Personnel's rights under this
paragraph.

12 EMPLOYEE AND INDUSTRIAL RELATIONS

12.1 Contractor's Obligations

(@)

Page |17

The Contractor is responsible for:

0] managing the behaviour of Personnel on Site to ensure compliance with
Applicable Policies;

(ii) managing its own and its Sub-contractor's employee and industrial
relations to ensure there is harmony among workers and no delay in
completing the Services;



(iii)

the resolution of all industrial action, industrial disputes and industrial
matters pertaining to the Contractor’'s Personnel;

(iv) consulting and co-operating with other contractors to the Company with
respect to employee and industrial relations issues relating to the
Services;
(v) all time and cost implications of the management of employee and
industrial relations related to the Services; and
(vi) all cost implications relating to the removal and replacement of Personnel.
(b) The Contractor must consult regularly with the Company with respect to all employee and

industrial relations matters, and keep the Company fully informed of all relevant issues and

disputes as those issues or disputes arise.

(c) The Contractor must act in accordance with all lawful directions given by the Company in

relation to the Contractor's IR Management Plan, management of Personnel, an actual or

potential industrial dispute or industrial action and general industrial relations matters and

general employee relations matters relating to the Services.

(d) The Contractor must, in relation to any negotiations for an industrial instrument to apply to

the Services:

()

(ii)

consult with the Company, in respect of, and keep the Company regularly
informed of, all negotiations (including the content of discussions) and
issues;

not agree to or accept any proposed industrial instrument (or proposed
change to an industrial instrument) without the prior consent of the
Company, such consent to not be unreasonably withheld.

12.2 Compliance with Laws and Policies

The Contractor must comply, and ensure that its Personnel comply, with:

€) the Company’s Applicable Policies and standards relating to industrial relations and
employee relations (which the Contractor agrees it has reviewed and understood); and

(b) all relevant Laws relating to industrial relations, employee relations and the engagement of
Personnel as those Laws apply to the performance of the Services.

12.3 Company Entitlements

(@ The Company may direct the Contractor to attend and seek advice from the IR Advisor in
relation to:
0] the Contractor’'s IR Management Plan;
(i) management of the Contractor's Personnel;
(i) any actual or potential industrial dispute or industrial action;
(iv) general employee relations issues pertaining to the Services; and
(v) general industrial relations issues pertaining to the Services.

(b) The Company is entitled to:

@)
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attend and participate in any conference or meeting with a union and in
any hearings, conference or other proceedings before any court or tribunal
in connection with any industrial dispute or actual or potential industrial
action pertaining to the Services; and



(ii) inspect all records of the Contractor in relation to its Personnel or the
implementation of the IR Management Plan.

12.4 IR Management Plan
(a) The Contractor agrees that the:

0] Contractor must have submitted an IR Management Plan for review by the
Company within 30 days of the date of the Contract, if the Contractor has
not submitted that IR Management Plan for review as part of the tender
process;

(ii) Company will review the proposed IR Management Plan and may request
the Contractor to amend it;

(iii) Contractor may not commence the Services until the IR Management
Plan, and any requested amendments, have been approved by the
Company;

(iv) Contractor must obtain the Company's approval to any proposed

amendments to the IR Management Plan before being those proposed
changes are implemented ;

(v) the Company may direct the Contractor to vary and/or amend the IR
Management Plan at any time; and

(vi) the Contractor must keep a copy of the IR Management Plan at its work
areas at all times during the performance of the Services.

(b) The Contractor agrees to comply with and implement, and to ensure that its Personnel
comply with and implement, the Contractors IR Management Plan, in the form approved by
the Company from time to time.

12.5 Industrial Disputes and Union Site Access

€) The Contractor must:

0] take all reasonable measures to prevent the occurrence, and to minimise
the continuance, of actual or potential industrial disputes or industrial
action on or off the Site;

(i) immediately notify the Company of any actual or potential industrial
dispute or industrial action (including particulars) and submit a written
report to the Company within 24 hours of becoming aware of that actual or
potential industrial dispute or industrial action; and

(i) comply with any written directions given by the Company or an IR Advisor
in relation to any actual or potential industrial dispute or industrial action.

(b) The Contractor must notify the Company immediately if the Contractor receives or becomes
aware of any Sub-contractor receiving any notice of an actual or potential visit by a union
official or industrial inspector, including any information the Contractor has regarding the
purpose of the visit.

(c) The Contractor is responsible for ensuring any union official or industrial inspector
exercising a lawful right of entry relating to the Contractor or a Sub-contractor is required by
the Contractor to comply with all Site requirements and Applicable Policies, as well as the
specific requirements of the applicable Laws.
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12.6 IR Representative

The Company may appoint an IR Representative who is authorised to act on behalf of the Company
for the purposes of this Clause in relation to employee industrial relations matters pertaining to this
Contract.

12.7 Induction

@

(b)
(©

If required by the Company, the Contractor must prepare and implement an employee
induction program which must not be inconsistent with the Applicable Policies and which
must be approved by the Company. This program must provide an overview of, amongst
other things:

(i) the operation of any relevant provision in the terms and conditions of the employment of
the Contractor's employees requiring continuous operations;

(i) the Applicable Policies;

(iii) the operation of the Company's Fitness for Work Policy; and

(iv) village accommodation rules and standards including expected behaviour.

The Contractor must ensure that all of its Personnel working on Site have police clearances.

The Contractor must not allow any of its Personnel on Site until such time as any information
concerning those Personnel required by the Company has been provided to it. In providing
this information to the Company, the Contractor must ensure that it has met any relevant
requirements of all applicable Laws.

13 CONTRACTOR'S SERVICES PROGRAM AND REPORTING REQUIREMENTS

@

(b)

(©)
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The Contractor must prepare a detailed program for the Services which sets out:

0] weekly hours scheduled to be worked for each activity and weekly total labour
scheduled for each trade or labour category;

(i) major material requirements;

(i) periods of use of Company supplied equipment, facilities and services (if any);

(iv) sufficient detail to demonstrate the timely acquisition of Equipment, materials and
supplies; and

v) the efficient utilisation of labour and Equipment,

and submit it to the Company Representative for approval no later than one month before
the Commencement Date or any later time agreed by the Company Representative.

If the Company Representative notifies the Contractor that the program submitted does not
enable the Company Representative to readily evaluate the Contractor’s performance or
assess the likelihood of the Services being concluded by the Date for Completion, the
Contractor must prepare an amended program until the Company Representative approves
the program.

The Contractor must provide reports which:
0] refer to the Approved Services Program;

(i) include sufficient detail to enable the Company Representative to monitor the
progress of the Services;

(i) include such data and other information relating to the Services which the Company
is required to report to any relevant Government Agency; and



(iv) are otherwise in a format approved by the Company Representative,

within five Business Days after the end of each calendar month or at other intervals required

by the Company Representative.

14 CORRECTION OF SERVICES

(@)

(b)

Upon receipt of a notice from the Company Representative, before the Date for Completion
or within 12 months of the later of the Date for Completion and the Completion Date, of any
deficiency in the Services, the Contractor must correct such deficiency at no cost to the
Company prior to the time specified in the notice.

If the Contractor fails to correct any deficiency in the Services identified by the Company
pursuant to paragraph (a), the Company may correct any deficient Services at the
Contractor's risk and cost and the Contractor must indemnify the Company against any
Liabilities incurred by the Company.

15 INSURANCE

151

15.2
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Insurance
The Contractor must take out and ensure that its Sub-contractors take out:
@) insurance to cover all tools, plant and Equipment for their market value;

(b) insurance to cover all motor vehicles, mobile plant and other mechanically
propelled vehicles for loss or damage for their market value, extended to include
third party property damage for an indemnity of no less than $10,000,000;

(c) general and products liability insurance (including liability resulting from, goods sold
or supplied, property, unregistered vehicles and registered vehicles whilst being
used as a tool of trade) for an indemnity of no less then $15,000,000;

(d) insurance against any liability to Personnel arising as a result of the Services
whether arising at common law or under any statute relating to workers'
compensation or employers' liability and occupational / industrial disease where
required by Law, with such insurance being endorsed to provide a principal’s
indemnity extension (including common law) and a waiver of subrogation in favour
of the Company;

(e) if the Services include, directly or indirectly, the provision of professional services,
professional indemnity insurance for an indemnity of no less than $5,000,000; and

) any other insurance which is required by Law (including automobile compulsory
third party insurance),

and keep those policies current during the term of this Contract including any period for the
correction of deficient Services described in Clause 14.

Aircraft insurance

If the Contractor at any time intends to use any form of aircraft with respect to the Services
or this Contract the Contractor must:

@ advise the Company in writing of its intended use of aircraft; and

(b) carry aircraft liability insurance (including passenger liability insurance) covering all
aircraft owned, used, operated, leased or licensed by the Contractor which must
have a bodily injury, death and property damage limit approved by the Company
and which must be maintained current.



15.3

Insurance policy requirements

@

(b)

(©

(d

(€

)

Each policy of insurance required under Clauses 15.1 and 15.2 must be with an
insurer and on terms approved by the Company.

The insurance policies required by Clauses 15.1(a) (equipment), 15.1(b) (mobile
plant), 15.1(c) (general and products liability) and 15.2 (aircraft) must:

0] name the Company as an additional insured, and must be primary with
respect to all insureds, including additional insureds, to the extent of
liabilities for personal injury and property damaged assumed under this
Contract; and

(ii) include:

(A) a clause by which the insurer agrees to waive all rights of
subrogation or action against the Company; and

(B) a cross liability/severability of interest clause.

The Contractor must produce to the Company a certificate of currency, which must
include a provision whereby the Contractor agrees to give the Company 30 days
written notice prior to the alteration of cover or the cancellation or lapsing of cover,
in relation to each policy of insurance required by Clauses 15.1 and 15.2.

If the Contractor fails to produce any document set out in paragraph (c) to the
Company within 14 days of demand, the Company may either:

0] itself arrange that insurance and deduct the premiums and any GST
relating to the premiums from any amount due to the Contractor; or

(ii) refuse to make any payment otherwise due to the Contractor until that
document is produced.

Notwithstanding that the Company may effect such insurance if the Contractor fails
to do so, the Contractor will be deemed to have indemnified the Company for all
Liabilities which may arise from the Contractor’s failure to do so.

For the avoidance of doubt, the presence of this Clause and the obligations in this
Clause, and whether or not the Clause is complied with, in no way limits or affects
the operation of the other provisions of this Contract including Clause 36.

16 ACCESS TO THE SITE

16.1 Contractor obligations

16.2
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The Contractor must:

@

(b)

provide to the Company Representative:

@) proof of compliance with Clause 8 (if applicable) (Security for Performance)
and Clause 15 (Insurances); and

(i) not less than seven days’ Notice,
before commencing work on the Site; and

not mobilise Personnel or Equipment on, or attempt to access, the Site until the
Contractor receives the approval of the Company Representative.

Failure to provide access

If the Company Representative does not give the Contractor access to the Site within seven



16.3

16.4

16.5
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days after the later of:

@
(b)
(©

the Commencement Date;
the date on which the Contractor gave Notice under Clause 16.1(a)(ii); and

any later time agreed by the Contractor,

then the delay:

(d)

(€

if due to the Contractor’s non-compliance with Clause 16.1(a)(i), does not entitle
the Contractor to any extension of the Date for Completion; or

if for any other cause, does not constitute a breach of contract but entitles the
Contractor to claim an extension of the Date for Completion.

Conditions of access

The Contractor:

@

(b)
(©

(d

(€

®

@

enters the Site at its own risk (and must ensure its Personnel know they enter the
Site at their own risk);

is not entitled to exclusive possession of the Site;

may only access the areas allocated by the Company Representative as
necessary, in the opinion of the Company Representative, for performance of the
Services;

must co-operate with the Company's Personnel and the Company's other
contractors and workmen and give them any information or data reasonably
necessary or expedient to ensure proper performance of their respective work;

must obtain 14 days prior approval from the Company Representative for any
action likely to interfere with the Company's operations or the work of any other
contractor;

must ensure all shutdown time or isolated plant outages occur at times convenient
to and nominated by the Company Representative; and

if required by the Company Representative to do so, must, and persons for whom it
is responsible must, wear or carry badges or passes issued by the Company
Representative for the purpose of identification at all times whilst on or entering the
Site or the Company's mining or exploration tenements.

Company response

The Company Representative must reply to any request under Clause 16.3(e) within seven
days of receipt of the request.

Removal from Site

@

The Company may, in its absolute discretion and without the need to provide any
explanation to the Contractor, direct the Contractor to remove from the Site, or from
any activity connected with the Services, any Personnel of the Contractor who in
the opinion of the Company:

0] has acted carelessly or recklessly in the course of their employment;
(ii) poses a threat to health and safety;

(i) is or has been guilty of misconduct;

(iv) is incompetent or negligent;



16.6

(v) has previously been removed from the Site or any of the Company’s sites;
or

(vi) whose continued involvement in the Services under the Contract is not in
the best interests of work on the Site generally,

and the Contractor must immediately comply with any direction.

(b) The Company may require the replacement, within such time as the Company
directs, of any such person removed from Site.

Contractor to ensure no blockage or inconvenience

The Contractor must perform the Services in such a manner as to ensure that no blockage
or closure is caused upon any road or path either by its vehicles or equipment or by any
excavations of material and must organise all transport required by the Services in such a
manner as to ensure that no inconvenience is caused to the Company, its Personnel, its
other contractors, their employees or the public.

17 WORKING HOURS; DELAYS

17.1

17.2

17.3
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Working hours
@) The Contractor must not work on days or at hours other than those:

0] specified by the Company Representative as being the days and hours
generally applicable for the performance of work on the Site;

(i) approved by the Company Representative, at the request of the
Contractor; and

(i) directed by the Company Representative under Clause 17.2.

(b) Subject to the other provisions of this Clause, the Contractor must, and must
ensure that its Personnel, comply with the Working Hours Code of Practice 2006
(WA).

Overtime

If the Company Representative considers that the Contractor will not be able to complete the
Services or any part of them by the relevant Date for Completion, the Company
Representative may, in addition to any other rights of the Company, direct the Contractor to:

(@ work overtime including night shifts, Saturdays, Sundays and public holidays; and

(b) provide additional labour and supervision until the Company Representative is
satisfied with the progress of the Services.

Reimbursement by Contractor

If the Company Representative approves a variation in work hours from those referred to in
Clause 17.1:

@) at the request of the Contractor; or

(b) in order to ensure the Services (or any part of them) are completed by the relevant
Date for Completion,

the Contractor must reimburse the Company for all additional expenses incurred by the
Company (including due to supervision, altered catering, transport or other arrangements,
work site lighting and equipment hire) as a result of the variation.



17.4

17.5

Notice of delay

If the Contractor encounters events or circumstances which have resulted or might
reasonably be expected to result in a delay to the completion of the Services, the Contractor

must:

(@ give a Notice to the Company stating the relevant details of the nature of the cause
of the delay immediately upon it becoming reasonably possible to assess the effect
of the relevant cause on the Contractor's ability to perform the Services;

(b) use reasonable endeavours to mitigate the consequences of any such delay or any
delay which actually occurs; and

(c) as soon as reasonably practicable, to the extent reasonably practicable, remedy

the cause of such delay or any delay which actually occurs and minimise its effects.
Extension of time

Subject to the Contractor complying with Clause 17.4, the Company must extend the Date
for Completion, or the relevant timing for delivery of the Services under this Contract
(including under an Approved Services Program), commensurately with the period of any
actual delay to the performance of the Services caused by the following:

@ any breach of this Contract by, or any act, default or omission of, the Company;

(b) any act of another contractor or supplier of the Company;

(c) any event of Force Majeure;

(d) the performance of any variation required by Clause 25 (but subject also to Clause
25.3); or

(e) any suspension of the whole or a portion of the Services under Clause 27 in

respect of which the Company must pay to the Contractor associated expenses
under Clause 27.3 (but, for the avoidance of doubt, excluding any other
suspension),

only to the extent that the actual delay has been caused by that event. Where more than
one event causes concurrent delays and the cause of at least one of those events, but not
all of them, is not a cause referred to above, then to the extent that the delays are
concurrent, the Contractor will not be entitled to an extension of time for the Completion
Date. Without limiting this Clause, the Company may, in its absolute discretion, extend the
Date for Completion.

18 PROTECTION

18.1
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Contractor obligations
The Contractor must:

(@ protect any existing work or work in progress by the Company or others which may
be damaged as a result of the Services and make good any damage;

(b) use best endeavours to locate overhead utility lines, underground pipes, conduits or
cables on or in the vicinity of the Site and protect them from damage; and

(c) obtain approval from the Company Representative at least 24 hours before
commencing any digging.



18.2

18.3

18.4

Damage to overhead lines, and ground pipes etc

If damage to overhead utility lines, underground pipes, conduits or cables occurs as a result
of the Services, the Contractor must:

(@ report it immediately to the Company Representative; and
(b) pay for any necessary repairs or replacements.
Company Representative may act to prevent damage

In the absence of the Contractor or the Contractor's Representative from the Site, the
Company Representative may act to prevent:

(@ loss of or damage to any property;
(b) damage to heritage sites or environmentally sensitive areas; or
(c) personal injury to any person.

If the Company Representative determines that the action is of a kind that the Contractor
would have been liable to take if it was not absent, the Contractor must reimburse the
Company on demand the reasonable costs incurred in taking that action.

Contractor to prevent removal of objects from Site

@) The Contractor must:

0] take all reasonable precautions to prevent all persons for whom it is
responsible from removing and damaging any minerals of commercial
value, fossils, coins, objects of antiquity and structures and other remains
and things of heritage, geological, archaeological or anthropological
interest discovered on the Site;

(i) inform the Company Representative of a discovery of anything referred to
in paragraph (i) above immediately after it is made and before removal or
any further disturbance of the area concerned;

(i) carry out the Company Representative's directions with respect as to the
matter in accordance with any applicable Laws at the expense of the
Company; and

(iv) not resume work in the area until permitted by the Company
Representative.
(b) As between the Company and the Contractor, the Company is entitled to any

discovery referred to in paragraph (a).

(c) Time lost in complying with this Clause is treated as a suspension of work required
by the Company Representative under Clause 27.

19 PASSING OF PROPERTY IN INCIDENTAL GOODS

19.1
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Passing of title in Incidental Goods

Title in the Incidental Goods or any self sustaining part or separately identifiable unit of the
Incidental Goods to be supplied by the Contractor under this Contract passes to the
Company upon the earlier of:

(@) payment in respect of those Incidental Goods, or self sustaining part or separately
identifiable unit of the Incidental Goods, by the Company (including by way of



20

21

22

23

24

payment to the Contractor pursuant to Clause 33.5(Termination by the Company
for Force Majeure); and

(b) the Company or Company's Representative taking delivery of those Incidental
Goods, or self sustaining part or separately identifiable unit of the Incidental Goods.

19.2 Contract to mark and insure Incidental Goods

After title in Incidental Goods has passed to the Company, the Contractor must in respect of
the Incidental Goods that remain in the Contractor's possession:

@ clearly mark on all such Incidental Goods that they are the property of Company; and

(b) insure them against loss or damage.

SERVICES

The Company does not guarantee continuity of supply of any services or utilities (such as electricity,
telephone, radio communications or water) supplied by it.

ACCOMMODATION

The Contractor must not establish any worker or staff accommodation or buildings on or adjacent to
the Site without the written permission of the Company.

VEHICLES

The Contractor must ensure that:

(a) all vehicles used by it or by its Personnel:
@) conform to the requirements of all relevant Laws and Applicable Policies;
and
(ii) are, upon entering the Site, free from soil, vegetation, vermin and feral
animals.
(b) all persons for whom it is responsible comply with any Company transport regulations which

apply to the Site.

EXPLOSIVES AND DANGEROUS GOODS

The Contractor must not bring or use any explosives or dangerous goods on the Site without the
specific prior written permission of the Company Representative. Permission does not relieve the
Contractor from any obligations or duties relating to the handling, storage or use of explosives or
dangerous goods.

ASSIGNMENT AND SUB-CONTRACT

24.1 Consent required

@) This Contract is personal to the Contractor and the Contractor must not assign all
or any part of its rights or obligations under it, without the prior written consent of
the Company.

(b) The Contractor must not engage a Sub-contractor to perform all or any part of the
Services without the prior written approval of the Company Representative.
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24.2 Terms of sub-contract

24.3

24.4
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@

(b)

If the Contractor engages a Sub-contractor with prior written approval as
contemplated under Clause 24.1, the Contractor:

0] must ensure the work performed by the Sub-contractor meets the
requirements of this Contract;

(ii) is liable to the Company for the acts and omissions of that Sub-contractor
and that Sub-contractor's Personnel as if they were the acts and omissions
of the Contractor;

(i) must ensure that the sub-contract is immediately terminable, and the
Sub-contractor vacates the Company's property immediately, if this
Contract is terminated;

(iv) must not agree to any reservation of ownership of Incidental Goods by the
Sub-contractor that would conflict with Clause 19;

(v) must ensure that the benefit of the sub-contract is freely assignable to the
Company;
(vi) without limiting paragraph (b), must ensure that the sub-contract contains

the terms contemplated by Clause 35.4 (Intellectual Property) and
Clause 37(c), Clause 37(c)(Apportionment of Liability) and other terms
required to be incorporated pursuant to other provisions of this Contract;
and

(vii) must ensure that each Sub-contractor covenants separately with the
Contractor:

(A) to permit the Company Representative to have access at all times
to the Services being performed by that Sub-contractor; and

(B) otherwise to observe this Contract as if that Sub-contractor were
a party to it.

The terms of every sub-contract must be no less stringent than the terms of this
Contract, provided that the Contractor may include in any sub-contract all terms
that the Contractor considers necessary to maintain control over the work to be
performed by the Sub-contractor and to allow it to comply with all obligations under
this Contract.

Company approval

Without limiting Clause 24.1(b), the Company's approval of any sub-contract may be
conditional on the satisfaction of conditions specified by the Company, including:

@

(b)

(©

the Contractor providing all information required by the Company in relation to the
Sub-contractor;

the Contractor demonstrating to the Company's satisfaction that the proposed
Sub-contractor is of sound financial standing and is capable of providing the
Services to be sub contracted; and

the Contractor bearing any costs incurred by the Company in giving its approval.

Contractor obligations survive

@

No permitted assignment or sub-contract will in any way relieve the Contractor from
the performance of any of its obligations, or its Liabilities, under this Contract.



24.5

25 VARIATIONS

25.1

25.2

25.3
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(b)

(©

Each Sub-contractor will be considered as the agent and representative of the
Contractor, as between the Contractor and the Company. The acts and omissions
of each Sub-contractor and the Sub-contractor’'s Personnel will be deemed to be
the acts and omissions of the Contractor, for which the Contractor is responsible
under this Contract.

No Sub-contractor will have any rights under this Contract against the Company or
be entitled to receive any payment from the Company under this Contract. If
requested by the Company, the Contractor must procure that each Sub-contractor
unconditionally acknowledges the terms of this paragraph (c) by written notice to
the Company.

Replacement of Sub-contractor

The Company may, by providing the Contractor with reasonable notice, require the
Contractor to replace a Sub-contractor or cease using a Sub-contractor. The Company
must have reasonable grounds for the requirement under this Clause, including that it
considers that the Sub-contractor is failing to perform its obligations.

Permitted variations by Contractor

The Contractor must not alter the Services (including the Scope of Work or timing of delivery
of the Services) in any way except:

@
(b)

as directed or permitted in writing by the Company Representative; or

as required by any order made under an applicable Law.

Directions by Company for variations

During the performance of the Services, the Company Representative may by Notice direct
or permit the Contractor to alter, amend, omit, add to or otherwise vary any of the Services
without prejudice to this Contract. The Contractor must comply with the Notice, and is
bound as if any variation made by it were included in this Contract.

Pricing of variation

@

(b)

(©

(d

If the Contract Price is a lump sum, the Contractor must confirm a varied Contract
Price in accordance with paragraph (c)to the Company before varying the Services.
If the parties cannot agree on the varied Contract Price, it will be the amount
determined by the Company.

If the Contract Price is to be determined by the Schedule of Rates, those rates
must be used by the Contractor to calculate the cost of any variation and this cost
must be confirmed by the Company. If the parties cannot agree on the varied
Contract Price, it will be the amount determined by the Company.

Within 10 days of the date on which a variation is directed or permitted, the
Contractor must submit to the Company a statement advising of its opinion (if any
such opinion is formed) that a difference in the Contract Price will arise as a result
of the variation and will advise the approximate value of the cost difference.

Within 30 days of the date on which a variation is directed or permitted, the
Contractor must submit to the Company a detailed statement of either the cost of
the variation or a detailed statement as to why the Contractor has been unable to



state the cost of the variation in which case the Contractor must provide the
detailed statement of costs as soon as possible thereafter.

(e) Where the variation results in an increase in the Contract Price or has an effect on
the Approved Services Program, or other specified dates or milestones, the
Company will be relieved from any obligation to consider or to pay such increase,
or make any such adjustment, under Clause 17.5 if:

0] the statement referred to in paragraph (c) is submitted later than the period
of 10 days; or

(ii) the statement referred to in paragraph (c) is submitted within the period of
10 days but the statement referred to in paragraph (d) is submitted later
than the period of 30 days,

unless in either case the Company is satisfied (in its absolute discretion) the
Contractor was prevented from submitting the statement within the required periods
for reasons beyond its control.

25.4 Contractor's records of time and cost
If the Company Representative directs that any work be carried out as Dayworks, the
Contractor must record for each day, in a manner approved by the Company
Representative:
(@ the time spent by each item of plant and Equipment used for the execution of such
Dayworks; and
(b) the names and time spent by all Personnel involved in such Dayworks,
which records may be noted as true and correct or otherwise by the Company
Representative. The Contractor’s records of time, Personnel and costs must be presented
to the Company Representative for agreement within 24 hours of the work being
undertaken. If not so presented, actual costs will be deemed to have been waived by the
Contractor and the Company will be relieved of any obligations to pay such costs.
26 CLAIMS
(@ The Contractor acknowledges that all Claims by the Contractor in connection with this
Contract including the Services (other than a claim for payment of any part of the Contract
Price) are subject to this Clause.
(b) Any Claim made by the Contractor must be in writing and must specify:
0] the legal basis for the Claim, and if based on a term of this Contract, the specific
term must be clearly identified;
(i) the facts relied on in support of the Claim in sufficient detail to permit verification;
(i) the amount or likely amount of the Claim and the manner in which the amount has
been calculated; and
(iv) any measures taken by the Contractor to minimise the costs, loss, damage, delay or
disruption incurred or sustained by the Contractor as a result of the circumstances
the subject of the Claim.
(c) Subject to any other provision of this Contract which provides a time limit in which to bring a
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Claim, the Contractor will have no right to submit any Claim against the Company whether in
contract or tort (including negligence) or unjust enrichment or insofar as legally possible



pursuant to any other principle of law in respect of any matter, fact or thing whatsoever
arising out of or in connection with or under this Contract, or the Services, unless:

0] the Contractor has given to the Company notice in writing not later than 30 days
after the first occurrence of the events or circumstances on which the Claim is
based; and

(i) the form of the Claim complies with paragraph (b).

27 SUSPENSION OF WORK

27.1 Right to suspend

The Company Representative may by Notice require the Contractor to suspend the whole or
any portion of the Services, for any reason. If it is possible to estimate the length of the
suspension, the Notice of suspension must provide an estimate.

27.2 Contractor obligations
Upon receipt of a Notice of suspension, the Contractor must:
@) suspend the Services as directed by the Company Representative;

(b) at its cost, immediately remove all its Personnel, Equipment and other substances
brought onto the Site by it or its Personnel, unless directed otherwise by the
Company Representative;

(c) take all reasonable steps to reduce any expense or cost consequent upon the
suspension;
(d) if requested by the Company Representative to do so, re-direct the labour force to

work on a portion of the Services unaffected by the reason for the suspension; and

(e) promptly comply with any direction from the Company Representative to
recommence work.

27.3 Company obligations

The Company:

@) must pay to the Contractor all reasonable and direct expenses and costs arising
from a suspension of the Services under Clause 27.1 of a minimum continuous
duration in excess of 12 hours unless the suspension is due directly or indirectly to:

0] any instruction given by a Government Agency;

(ii) a failure by the Contractor or its Personnel to comply with Law or
Applicable Policies in relation to health, safety or protection of the
Environment; or

(i) some other fault on the part of the Contractor or its Personnel including
breach of this Contract; and

(b) may, when the reason for any suspension no longer exists, direct the Contractor in
writing to recommence work on the Services or on the relevant part of the Services;
and

(c) to avoid doubt has no obligation to pay any compensation to the Contractor for a
suspension of the Services under Clause 27.1 of a continuous duration of less than
12 hours.
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27.4

28 AUDIT

@

(b)

(©

Survival of Contract

Suspension of the Services in accordance with this Clause does not frustrate or terminate
this Contract.

The Contractor must:

0] maintain, and ensure that all Sub-contractors maintain, true and accurate records
including computer print outs, personnel books (including statements of payments
and contributions made by the Contractor or Sub-contractor to any superannuation
scheme), correspondence, instructions, plans, drawings, receipts, time sheets for
hours worked, invoices and memoranda in relation to the Services and any
expenditure incurred on the Company's behalf, including any information that may
be required by the Company for its own reporting purposes under any Carbon
Scheme or NGERS regime (without limiting Clause 9.12); and

(i) preserve those records for at least five years after the earlier of the Completion
Date or the termination of this Contract.

The Contractor must give the Company access to:

0] the records referred to in paragraph (a); and

(i) information sufficient for the Company to satisfy itself that all Services are provided
according to the rates specified in, and in accordance with the requirements of, this
Contract,

as reasonably requested by the Company from time to time during the term of this Contract
and for at least five years after the earlier of the Completion Date or the termination of this
Contract to enable the Company to review and verify:

(iii) the costs and quantities of cost reimbursable items;

(iv) the quantities of any items chargeable by specified rate;

(v) invoices; and

(vi) compliance by the Contractor and Sub-contractors with applicable Laws and

Applicable Policies and the other requirements of this Contract.

If any costs are in dispute and the Contractor or Sub-contractor refuses to provide the
access required by the Company, those costs are taken to be included in the Contract Price
and are not allowable as reimbursable costs.

29 INVOICES AND PAYMENTS

29.1
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Invoices

Each invoice rendered by the Contractor must:

(@ be substantiated with such supporting information as the Company may reasonably
require;

(b) contain a description of the Services provided in the period covered by the invoice;

(c) be in a format approved by the Company Representative; and

(d) if GST is payable on a Taxable Supply made by the Contractor to the Company

under this Contract, constitute a Tax Invoice.



29.2

29.3

29.4

29.5

If Contract Price is to be determined by Schedule of Rates

If the Contract Price is to be determined by a Schedule of Rates or if the Contract Price is a
lump sum but staged monthly payments of the lump sum are provided for in accordance with
Schedule 3:

(@ the Contractor must submit invoices monthly in arrears; and

(b) subject to Clauses 15.3(d), 29.5(b), 30, 31 and 33.1, the Company must pay the
amount of any invoice by the end of the month following the month in which it
received the invoice.

If Contract Priceis alump sum

If the Contract Price is a lump sum, subject to Clauses 15.3(d), 29.5(b), 30, 31 and 33.1, the
Company must pay the Contract Price to the Contractor within 30 days after the later of:

(@ the Completion Date; and

(b) receipt of the Contractor’s invoice.

Contract Price to be inclusive

Except to the extent otherwise expressly stated in this Contract, the Contract Price is
deemed to include all expenses incurred by the Contractor in relation to the provision of the
Services (including overheads, materials and supplies, consumables, mobilisation and
demobilisation, attendance of Personnel at Company inductions, training sessions or
medical examinations (including the cost of such medical examinations), transportation,
accommodation and sustenance of Personnel and transportation and storage of equipment,
materials and supplies, wages, salaries, overtime, bonuses, premiums, employee benefits,
allowances, holiday pay, superannuation, insurance, social security benefits, payroll taxes,
premiums for insurance, payroll costs, costs incurred by the Contractor under any Carbon
Scheme, costs associated with NGERS reporting including costs incurred under clause
9.12, any other contributions and benefits imposed by any applicable Law or agreement and
all other costs and expenses).

Method of payment

(@ The Company must make all payments to the Contractor by cheque posted to the
Contractor at its address in this Contract, or by electronic funds transfer to an
account nominated by the Contractor in writing. The payment by the Company of
any amount will not constitute acceptance of the Services or admission of any
liability or of any obligation to make that payment.

(b) If this Contract requires payment outside Australia or in a currency other than
Australian dollars or in a manner subject to control by any authority, the Company
is not obliged to make any payment until the Contractor provides it with evidence
that the Contractor has obtained all necessary Services Approvals prior to the
making of the payment.

30 CLAIMS AND LIENS

Before making any payment or releasing any security, the Company may require the Contractor to
provide a statutory declaration by its representative (as nominated by the Contractor), or other
evidence satisfactory to the Company, that any Claims or demands against the Contractor which
might remain or become a lien or charge against the Services have been paid or satisfied.
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WITHHOLDING PAYMENTS AND SET-OFF

31.1

31.2

31.3

31.4

Set-off

The Company may deduct from any money due or becoming due to the Contractor the
following amounts (plus any GST in respect of the deductions):

@) all debts and moneys due from the Contractor to the Company under or in relation
to this Contract or otherwise;

(b) all Liabilities which the Company has paid or incurred and which the Contractor or a
Sub-contractor is liable to bear, pay or reimburse to the Company;

(c) the amount of any damage claimed by any other contractor to the Company as a
result of the Services; and

(d) any amount that it is required or authorised by Law to deduct.

Withholdings and other deductions

@) If the Contractor fails to perform or observe its obligations under this Contract, the
Company may, without prejudice to any other right or remedy that it has under this
Contract and without giving prior notice to the Contractor, withhold the amount
which the Company Representative determines is adequate to compensate the
Company for the Contractor's failure and any costs, charges or expenses incurred
by the Company in connection with that failure or the rectification of it until the
failure has been remedied.

(b) If the Company is required by Law to withhold or deduct an amount from any
amount payable to the Contractor under or in relation to this Contract (Withheld
Amount), the Company shall be entitled do so, and if the Company is required to
remit the Withheld Amount to a Government Agency, it shall be entitled to do so.
The Withheld Amount, whether remitted to a Government Agency or otherwise, will
be treated as having been paid to the Contractor when it is withheld, deducted or
remitted (as the case may be). The Company will not be in any way liable to pay
the Contractor any amount on account of the Withheld Amount whether such
amount is remitted to a Government Agency or otherwise.

Notification by Company
The Company must notify the Contractor of the details of:
(@ any deductions made by it under Clause 31.1 or 31.2(b); and

(b) any amounts withheld by it pursuant to Clause 31.2(a),

in writing at or before the time that the payment would otherwise be due to the Contractor.

Treatment of deductions

The Contractor must treat any deduction made in accordance with Clause 31 as a payment
to the Contractor.

DIRECT PAYMENT

@

Without prejudice to the Company's rights under any other provision of this Contract, the
Company may pay out of any amount due or to become due to the Contractor, any money



(b)

owing by the Contractor to any of its Personnel or any supplier of goods, materials or labour
relating to the Services.

Any payment made by the Company under paragraph (a) is deemed to have been paid to
the Contractor under this Contract and the Company will have no liability to the Contractor in
respect of such payment.

33 TERMINATION

33.1

33.2
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Termination by Company for cause
If:
(@ the Contractor commits a breach of any of its obligations under this Contract;

(b) the Contractor breaches any term of this Contract relating to safety or the
Environment;

(c) there is a change in the person or persons in effective control of the Contractor or
the business conducted by the Contractor with respect to the performance of the
Services; or

(d) there is a change in Key Personnel, not approved in writing by the Company as

required under Clause 7, or the Key Personnel are not available to perform the
Services,

then the Company may, by Notice or further Notice to the Contractor (as the case may be),
immediately:

(e) elect to wholly or partly suspend payment under this Contract until the default is
remedied; or
4] without prejudice to its other rights under this Clause, whether by itself or through

engaging others, remedy the default (including taking the Services or any part of it
remaining to be completed out of the Contractor's control and arranging for itself or
other contractors to complete the Services); or

(9) terminate this Contract.

Services taken out of the control of the Contractor

@) If the Company exercises its rights under Clause 33.1(f):

0] any moneys due or becoming due to the Contractor may, at the Company's
discretion, be deducted pursuant to Clause 31.1 for any Liabilities the
Company incurs or suffers to remedy the default (including for moneys paid
to other contractors to complete the Services, and any premium payable in
respect of expedition of the Services). If the moneys due to the Contractor
are insufficient to pay the Company for such Liabilities, the difference will
be a debt due and owing and immediately payable by the Contractor to the
Company; and

(ii) the Company is entitled to, without the Contractor being entitled to any
compensation:
(A) take possession of and use any Equipment for the purpose of completing

the Services; and

(B) contract with any Contractor's Personnel.



(b) If the Company exercises its right to terminate this Contract under Clause 33.1(g),
the Company's rights under this Contract would have been the same as they would
have been at common law had the Contractor repudiated this Contract and the
Company elected to treat this Contract as at an end and recover damages.

33.3 Termination by Contractor for cause

(@ If the Company does not make a payment which is due to the Contractor under this
Contract, and in respect of which:

0] the Company is not entitled, whether under this Contract or otherwise, to
suspend or withhold payment or to set off any moneys owing or payable to
it;

(ii) there is no bona fide dispute as to the Company's liability to make the
payment; and

(iii) the failure to pay continues for 30 days after receipt by the Company of a
Notice from the Contractor specifying the failure, requiring it to be remedied
and stating the intention of the Contractor to exercise its rights under this
Clause ,

then the Contractor may, by further Notice to the Company, immediately:

(iv) stop all work under this Contract; or
(V) terminate this Contract by Notice to the Company.
(b) If the Contractor stops work in accordance with paragraph (a)(iv), the Company

must pay the Contractor any reasonable additional expense incurred by the
Contractor as the result of that stoppage and the subsequent resumption of work.

(c) If the Contractor terminates this Contract under paragraph (a)(v), then subject to
Clauses 29.5(b), 30, 31 and 32 the Company must pay to the Contractor:

0] the value of all parts of the Services performed in accordance with this
Contract, as at the date of termination, determined in accordance with
Clause 33.6(c)); and

(i) the cost of Incidental Goods properly ordered for the Services but not yet
incorporated in them for which the Contractor has paid or for which
payment by the Contractor is due.

(d) Except as expressly provided in this Clause, the Contractor must not make any
Claim against the Company for any termination under this Clause.
33.4 Termination for insolvency
Either party may terminate this Contract immediately by Notice to the other party upon the
occurrence of an Insolvency Event in respect of the other party.
33.5 Termination by Company for convenience or Force Majeure
(@ The Company may:

0] in its absolute discretion and without cause, terminate this Contract in
whole or in part by giving the Contractor Notice; or

(i) terminate this Contract if a Force Majeure continues for more than 90
consecutive days.
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(b)

(©)

(d)

If the Company so terminates this Contract under paragraph (a), then subject to
Clauses 29.5(b), 30, 31 and 32, the Company must pay to the Contractor:

@)

(ii)

(iii)

the value of all parts of the Services performed in accordance with this
Contract, as at the date of termination, determined in accordance with
Clause 33.6(c);

the cost of Incidental Goods properly ordered for the Services but not yet
incorporated in them for which the Contractor has paid or for which
payment by the Contractor is due; and

the reasonable direct costs to the Contractor of demobilising from the Site,

less any amounts previously paid.

Except as expressly provided in this Clause, the Contractor must not make any

Claim against the Company for any termination under this Clause.

For the avoidance of doubt, this Clause does not apply upon the expiry of this
Contract.

Effect of termination

@

Upon termination of this Contract, the Contractor must:

@
(ii)

(iii)

(iv)

v)

(vi)
(vii)

(viii)

(ix)

)

(xi)

stop the Services;

not place any further orders nor enter into any further sub-contracts in
respect of the Services;

permit the Company or its nominee to take possession of all Incidental
Goods and all things or goods incorporated in the Services or on the Site
and purchased for incorporation in the Services;

to the extent desired by the Company, assign to the Company or its
nominee, all rights and benefits of the Contractor under existing
commitments with Sub-contractors and suppliers;

take all reasonable steps to protect property in the possession of the
Contractor in which the Company has or may acquire an interest;

do only work that is specified in the Notice of termination;

remove the Contractor's Equipment, machines, tools, sheds and materials
from the Site unless otherwise directed by the Company Representative;

if the Company requests, allow the Company or its nominee to take
possession of and use the Equipment for the purpose of completing the
Services;

deliver and transfer to the Company by written instrument all Services the
Contractor performed or provided up to the date of termination including
delivering at any location on or around the Site all Incidental Goods (if
applicable) or other goods which have not been incorporated into the
Services;

take any other action relating to the termination of this Contract which the
Company reasonably requires; and

hand over to the Company Representative all data and documents relating
to the Services prepared prior to the date of termination.



(b)

(©

(d)

(e)

®

@

(h)

The Contractor must perform any part of the Services in respect of which this
Contract is not terminated.

The value of any part of the Services in respect of which this Contract is terminated
is:

0] if this Contract includes a Schedule of Rates by reference to which the
value of that part of the Services can be determined, the value calculated
by the Company Representative having regard to that schedule; or

(i) in any other case, the amount:

(A) agreed by the parties; or

(B) failing such agreement, determined by the Company,
to be the fair value of that part of the Services.

Termination or expiry of this Contract does not prejudice:

0] any right, action or remedy accrued in favour of the Company prior to such
termination or expiry; or

(i) any rights, action or remedy of the Company which expressly or impliedly
survive the termination or expiry of this Contract including under
Clauses 8(d) (security for performance), 15 (insurance), 24.2 (Terms of
sub-contract), 28 (audit), 34 (confidentiality and security) and 36
(indemnity).

Except if this Contract is terminated in accordance with Clause 33.3 (termination by
Contractor for cause) or Clause 33.5 (termination by Company for convenience or
Force Majeure), the Company's use of the Equipment to complete the Services will:

0] not entitle the Contractor to any compensation; and
(ii) be without responsibility for loss or damage.

Upon completion of the Services, the Company will notify the Contractor by Notice
that the Equipment will be released to the Contractor at or near the Site. The
Contractor must then remove the Equipment at its own cost.

Without prejudice to the Company's other rights, if in the Company's opinion the
Contractor has failed to pay any moneys due to the Company under this Contract,
the Company may sell and dispose of the Equipment. The proceeds of sale will be
applied towards payment of such moneys. Any moneys which are not recovered
from the proceeds of sale will continue to be a debt due and recoverable from the
Contractor by the Company.

If this Contract is terminated pursuant to Clause 33.3 (termination by Contractor for
cause) or Clause 33.5 (termination by Company for convenience or Force
Majeure), the Contractor will be entitled to reasonable and direct costs that the
Contractor incurs for the Company's use of the Equipment.

34 CONFIDENTIALITY AND SECURITY

34.1
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Maintain confidentiality

The Contractor must not, and must ensure that the persons for whom it is responsible do
not, unless the Company has first agreed in writing:

@

disclose to anyone else, or



34.2

34.3

34.4

34.5
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(b) use for a purpose other than the performance of the Services,

any of the Confidential Information.

Permitted copies

The Contractor may make copies of written or computer stored materials incorporating
Confidential Information only if those copies are necessary for the purpose of performing the
Services and must:

@ return to the Company all Confidential Information (including any copies made by
it); and
(b) permanently delete any Confidential Information stored by it in a computer or

electronic retrieval system so that it is incapable of retrieval,
within 7 days of:
(c) receipt of a request from the Company to do so; or
(d) termination or expiry of this Contract,

and must provide a certificate to the Company, if requested, that these obligations have
been complied with.

Contractor obligations

@) The Contractor must notify the Company immediately if it becomes aware of, or
suspects, any disclosure, use or copying of Confidential Information that is not
authorised by this Contract and must take all steps reasonably required by the
Company to stop that unauthorised disclosure, use or copying.

(b) The Contractor must restrict disclosure of the Confidential Information to Personnel
who need to know it in order to perform the Services and will, on reasonable
request by the Company, ensure those Personnel execute confidentiality
agreements similar in effect to this Clause.

(c) The Contractor must not take or permit any person for whom it is responsible to
take photographs or sketches of the Services or of any part of the Company's
premises or operations except for the purpose of the performance of this Contract
or with the consent of the Company.

Permitted disclosure

Clause 34.1 does not affect disclosures required by Law, other than section 275 of the
PPSA (except where required by section 275(7)).

Public announcements

Except as required by Law, no media release or public announcement may be made by the
Contractor in relation to the existence or subject matter of this Contract unless:

(@ the Contractor first receives the express prior written consent of the Company; and

(b) the Company approves, in writing, the wording of such media release or public
announcement and the manner of publication.



35 INTELLECTUAL PROPERTY

35.1

35.2

35.3

35.4
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Ownership of Intellectual Property in Discoveries

The Contractor acknowledges and agrees that:

@) nothing in this Contract grants it any Intellectual Property or other rights in
Discoveries;

(b) Intellectual Property in all Contract IP vests exclusively in the Company;

(c) Intellectual Property in all Discoveries arising as a result of the provision of the

Services or otherwise will vest exclusively in the Company; and

(d) the Contractor will execute and ensure that the Personnel execute all documents
that are necessary or desirable to ensure all Discoveries and all Intellectual
Property rights in them become and remain vested in the Company.

Licence to Contractor

The Company grants to the Contractor a non-exclusive, non-transferable, revocable, royalty-
free licence to use the Discoveries and the Intellectual Property in them during the term of
this Contract solely as reasonably required to perform the Services.

Licence to Company

The Contractor grants to the Company a perpetual, irrevocable, non-exclusive, worldwide,
transferable, royalty-free licence to use the Contractor IP as necessary for the Company to
enjoy the benefit of the Services for the purposes of the Company's business and the
business of the Related Bodies Corporate of the Company. This licence includes the right to
sublicense any Contractor IP to:

@) any Related Body Corporate of the Company or assignee of assets of the
Company or any Related Body Corporate of the Company;

(b) any third party engaged by the Company or any Related Body Corporate of the
Company, for the purpose of providing services to the Company or any Related
Body Corporate of the Company; or

(c) any third party to whom the Company or any Related Body Corporate of the
Company provides services from time to time.

Contractor obligations
The Contractor must:
@) promptly disclose all Discoveries to the Company;

(b) ensure that any sub-contract the Contractor enters into in relation to this Contract
contains an assignment by the Sub-contractor to the Company (or to the
Contractor, so as to permit the Contractor to assign to the Company) of all Contract
IP created by the Sub-contractor;

(c) provide, and ensure all its Personnel provide, all reasonable assistance the
Company may request to protect, perfect, enforce, defend or assert its interests in
and right to use and exploit the Contract IP (including assisting the Company to
take action against persons infringing the Contract IP); and



35.5

36 INDEMNITY

36.1

36.2
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(d)

upon request from the Company, obtain from each of its Personnel an irrevocable
and unconditional consent, in favour of the Company, its customers, successors
and assigns (which is legally enforceable by the Company) for the Company to
perform any act or do any thing which, but for that consent, would infringe the moral
rights of that Personnel.

Third Party Intellectual Property

The Contractor warrants that:

@

(b)

where a third party owns any part of the Contractor IP, the Contractor has authority
from that third party to grant the Company a licence to use the relevant Contractor
IP on the terms of this Contract; and

as at the Date of Contract, the Contractor is not aware of any Claim for
infringement of Intellectual Property arising out of the performance of the Services
or the supply of any Contractor IP. The Contractor must notify the Company in
writing promptly upon becoming aware of any such Claim.

Indemnity

Notwithstanding any other provision of this Contract, the Contractor must indemnify the
Company and its Related Bodies Corporate and each of their officers, agents and
employees (in this Clause , the "Indemnified Parties") and keep them indemnified against

any Liabilities (including Liabilities of any of them to third parties) arising out of:

@

(b)

(©

(d)

(e)

)

@

(h)

the breach by the Contractor or its Personnel of any of the Contractor's obligations
(including any warranty) under this Contract;

any act or omission by the Contractor or its Personnel arising out of the
performance or non-performance of this Contract;

any Environmental Event which occurs after the Date of Contract which is caused
by the Contractor or its Personnel at the Site;

any fraudulent, reckless or negligent act or omission by the Contractor or any of its
Personnel in the course of performing the Services;

injury to, or death of any person, or loss or damage of or to any property of the
Indemnified Parties caused by the Contractor or any of its Personnel;

any Claim or lien over the Services, Incidental Goods, Equipment, labour, or
services provided in connection with the performance of the Services;

any claim by any third party that it has Intellectual Property rights which have been
infringed in the course of the Services; or

any claims made against an Indemnified Party by any of the Contractor's Personnel
in respect of legislation concerning income tax, workers compensation, annual
leave, long service leave, superannuation or any applicable award, determination
or agreement of a competent industrial tribunal or authority.

Nothing in paragraphs (a) to (h) (inclusive) limits the application of any other paragraph in

this Clause.

Costs includes legal costs on solicitor — own client basis
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36.3

36.4

36.5

In this Clause, Liabilities includes all reasonable legal costs and expenses on a solicitor and
own client basis.

No requirement for expense before enforcing indemnity

It is not necessary for an Indemnified Party to incur an expense or make a payment before
enforcing a right of indemnity conferred by this Contract.

Exclusions

The Contractor will not be liable under Clause 36.1 to the extent that the Liability was solely
caused by (as the case requires) the Company's or an Indemnified Party's negligence or
wilful default.

Company as trustee

Every exemption, limitation, defence, immunity, indemnity or other benefit contained in this
Contract or otherwise to which the Company or an Indemnified Party is entitled will be held
by the Company as trustee for the benefit of, and will extend to protect, each of the
Indemnified Parties.

APPORTIONMENT OF LIABILITY

@

(b)

(©

(d)

To the extent permitted by Law, the operation of Part 1F of the Civil Liability Act is excluded
in relation to all and any rights, obligations and Liabilities under this Contract whether such
rights, obligations or Liabilities are sought to be enforced as a Claim in contract, tort
(including negligence), equity, under statute or otherwise at Law.

Without limiting the generality of paragraph (a), it is further agreed that the rights, obligations
and Liabilities of the parties (including those relating to proportionate liability) are as
specified in this Contract and not otherwise whether such rights, obligations and Liabilities
are sought to be enforced by a Claim in contract, tort (including negligence), in equity, under
statute or otherwise at Law.

The Contractor further agrees that:

0] in each sub-contract into which it enters for the carrying out of the Services under
this Contract, it will include provisions that, to the extent permitted by Law,
effectively exclude the operation of Part 1F of the Civil Liability Act in relation to all
rights, obligations or Liabilities under each sub-contract whether such rights,
obligations or Liabilities are sought to be enforced as a breach of contract or in tort
or otherwise; and

(i) it will require and ensure that each Sub-contractor will include in any further
agreement that it enters into with others for the performance of the Services,
provisions that, to the extent permitted by Law, each such further contract will
include provisions that effectively exclude the operation of Part 1F of the Civil
Liability Act in relation to all rights, obligations or Liabilities under such further
contract whether such rights, obligations or Liabilities are sought to be enforced as
a breach of contract, in tort or otherwise.

If any provision of this Contract is illegal, void, invalid, unenforceable for any reason, all
other provisions which are self sustaining and capable of separate enforcement must, to the
maximum extent permitted by Law, be and continue to be valid and enforceable.



38 FORCE MAJEURE

(@ If either party to this Contract is affected, or likely to be affected, by an event of Force

Majeure:

@)

that party must immediately give the other prompt Notice giving full particulars of the
event of Force Majeure claimed and the steps taken to rectify it; and

(i) the obligations under this Contract of the party giving the Notice are suspended to
the extent to which they are affected by the relevant event of Force Majeure during
but no longer than the continuance of the Force Majeure.

(b) A party claiming Force Majeure must use its best endeavours to remove or overcome the

effects of that Force Majeure as quickly as possible.

39 NOTICES

(@ A Notice
person g

(b) A Notice

must be either typed or legibly written in English, signed by or on behalf of the
iving it, addressed to the person to whom it is to be given.

may be given by personal delivery, pre-paid mail, facsimile or email and is treated

as having been given and received:

@)

if delivered personally to a person’s representative, upon delivery;

(i) if delivered to a person’s address, on the day of delivery if a Business Day,
otherwise on the next Business Day;

(i) if sent by pre-paid mail:

(A) to an address in the city of dispatch, on the third Business Day after
posting;

(B) from elsewhere within Australia, on the fifth Business Day after posting; or

© if mailed from overseas, on the tenth Business Day after posting;

(iv) if transmitted by a facsimile to a person’s address and a correct and complete
transmission report is received, on the day of transmission if a Business Day,
otherwise on the next Business Day; or

(v) if sent by email to a person's address on the first to occur of:

(A) receipt by the sender of an email acknowledgment from the recipient’s
information system showing that the Notice has been delivered to the
email address of the recipient set out in Item 1 of the Key Terms
Schedule;

(B) the time that the Notice enters an information system which is under the
control of the recipient; and

© the time that the Notice is first opened or read by an employee of the
recipient,

but if the result is that a Notice would be taken to be given or made on a day that is

not a Business Day, it will be taken to have been duly given or made on the next

Business Day.

(c) For the purpose of this Clause, the address of a person is the address nominated in this

Contract or, if none is nominated, its registered office.
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(d)

40 GST

40.1

40.2

40.3

40.4

A party may from time to time substitute a new address, email address or facsimile number
by Notice to the other party.

Input Tax Credit

If an amount payable under this Contract by the Company is calculated by reference to or
otherwise relates to a cost, expense or other liability (in this Clause 40, a "Liability")
incurred by the Contractor, then the Liability will be reduced by the amount of any Input Tax
Credit in respect of that Liability. The Contractor will be assumed to be entitled to claim a
full Input Tax Credit unless it demonstrates that its entitlement is otherwise prior to the date
on which the payment must be made.

Taxable Supply

If an amount to be paid by either party under this Contract constitutes a payment for a
Taxable Supply, then the party making that payment must, upon receipt of a Tax Invoice,
pay that amount plus the GST payable on that Taxable Supply.

Registration for GST

The Contractor must do all things necessary to ensure that it is registered for GST purposes.
The Contractor is required to give Notice to the Company if it is not GST registered. If for
any reason the Contractor ceases to be GST registered, the Contractor must give the
Company Notice within 7 days of it ceasing to be registered.

Requirement for ABN

Unless the Company is absolutely satisfied that an exemption in Section 12-190 of Schedule
1 to the Taxation Administration Act 1953 (Cth) applies, the Company is not required to
make any payment to the Contractor unless the Contractor has given Notice to the
Company of its ABN. If, for any reason, the Contractor ceases to be ABN registered, the
Contractor must give Notice to the Company within 7 days.

41 OTHER TAXES AND CHARGES

Unless otherwise expressly stated in this Contract, the Contractor must pay all Taxes, charges, fees
and other amounts due in respect of this Contract (including the Services) or any payment made by
the Company to the Contractor under this Contract, and the Company shall not in any way be liable
for such amounts.

42 COMPANY FUEL
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If the Company provides fuel to the Contractor for use by the Contractor in the performance
of its obligations under this Contract:

@) the fuel shall not be, or taken to be, sold by the Company to the Contractor;

(b) the fuel will remain the property of the Company subject to the use of the fuel by
the Contractor with the permission of the Company;

(c) the Contractor will maintain detailed records of the quantity of fuel used and the
manner in which it is used, and must provide those records to the Company within
7 days of being requested to do so by the Company; and



(d) the Contractor must not in any way claim any entitiement to a fuel tax credit
pursuant to the Fuel Tax Act 2006 (C'th) (Fuel tax credit) in relation to the fuel,
acknowledging that any such entitlement vests solely in the Company.

43 ADDITIONAL OBLIGATIONS AND INDEMNITY

@

(b)

(©

(d)

The Contractor must:

0] not pay bribes or breach any Laws with respect to foreign corrupt practices or
undertake any act that could potentially damage the reputation of the Company;

(i) at all times comply with the United States Foreign Corrupt Practices Act of 1977,
and any other similar Laws with respect to corruption in applicable jurisdictions;

(i) at all times comply with the Voluntary Principles on Security and Human Rights and
other similar Laws, codes or principles in other applicable jurisdictions;

(iv) not act in any matter that would create, or is likely to create, any risk for the
Company with respect to a breach of the United States Foreign Corrupt Practices
Act of 1977 or the Voluntary Principles on Security and Human Rights and other
similar Laws in other applicable jurisdictions;

(v) notify the Company immediately if it becomes aware of any facts or circumstances
that might lead to a breach of this Clause (the "Event"); and

(vi) immediately furnish to the Company a detailed report of the Event and an estimate
of likely resultant costs or penalties.

The Contractor indemnifies the Company against any Liabilities that may be incurred or
sustained by the Company arising out of any breach of the warranties or covenants given by
it under this Clause.

The Contractor acknowledges that it has received the Company’s Code of Business
Principles and Ethics.

The Contractor must ensure that none of the persons for whom it is responsible:

0] give or receive any commission, fee, rebate, gift or entertainment of significant cost
or value in connection with the Services; or

(i) enter into any business agreement with any director, employee or agent of the
Company acting otherwise than as a representative of the Company except in the
ordinary and proper course of private business,

without prior Notice to, and the consent of, the Company.

44 RESOLUTION OF DISPUTES

@

(b)

(©
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In the event of any dispute, question or difference of opinion between the Company and the
Contractor arising out of, under or in any way in connection with the Contract ("Dispute”), a
Party may give to the other Party a notice ("Dispute Notice") specifying the Dispute and
requiring its resolution under this Clause.

If the Dispute is not resolved within 7 days after a Dispute Notice is given to the other Party,
each Party must nominate one representative from its senior management team to resolve
the Dispute (each a "Dispute Representative").

If the Dispute is not resolved within 14 days of the Dispute being referred to the respective
Dispute Representatives, then the Contractor must appoint its chief executive officer and the



(d)

(e)

®

C))

Company must appoint its Executive Vice President of Australian operations to resolve the
Dispute (each a "CEO Representative").

If the Dispute is not resolved within 30 days of the Dispute being referred to the respective
CEO Representatives, then, subject to paragraph (e), either Party may refer the Dispute to
litigation.

If the Dispute is not resolved within 14 days of the Dispute being referred to the respective
CEO Representatives, the parties may agree (but are not obliged to agree) in writing to refer
the Dispute to expert determination before the Dispute is referred to litigation in accordance
with paragraph (d), if required. If the parties so agree:

0] the parties must, within 28 days of agreeing to refer the Dispute to expert
determination agree on an expert and the terms of the appointment, failing which,
the expert will be appointed and the terms of appointment determined by the
President of the Institute of Arbitrators and Mediators Australia ("IAMA");

(i) the expert must be professionally qualified in the discipline relevant to the nature of
the Dispute with not less than 10 years relevant experience and who does not act
as adviser to either party;

(iii) each party may make a submission to the expert within 7 days of the expert's
appointment;

(iv) the expert may in his or her discretion require further information from one or more
of the parties for the purpose of making the expert’'s determination and may
determine the procedures to be followed in making such determination;

(v) the cost of the expert will be borne by the parties in such manner as the expert
determines (having regard to the merits of the Dispute);

(vi) the expert must finish his or her determination no later than 30 Business Days after
his or her appointment;

(vii) the expert's determination will be in the form of an indicative appraisal and non-
binding on the parties, unless otherwise agreed;

(viii) the Dispute resolution process provided in paragraph (d) may be stayed during the
period commencing on the date the parties agree to refer the Dispute to expert
determination and the date of the expert's determination under this Clause; and

(ix) unless the parties agree that the expert's determination is binding, immediately
upon receipt of the expert's determination, the Dispute must be referred back to the
respective CEO Representatives in an attempt to resolve the Dispute in the
remaining period provided in paragraph (d).

Nothing in this Clause prevents a Party from seeking any interlocutory relief which may be
required in relation to the Contract.

Despite the existence of any Dispute as contemplated by Clause 44(a), the Contractor must:
0] continue to carry out the Contractor's obligations; and

(i) perform its other obligations under this Contract.

45 MISCELLANEOUS

45.1
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Assignment by Company

The Company may, without the consent of the Contractor, assign the whole or part of its



45.2

45.3

45.4

45.5

45.6

45.7

45.8

45.9
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rights and obligations under this Contract to any person (including to any Related Body
Corporate of it).

Joint and several Liability

If a Contractor comprises two or more parties:

(@ a Liability of those parties under this Contract is a joint Liability of all of them and a
several Liability of each of them;

(b) a right given to those parties under this Contract is a right given severally to each of
them; and

(c) a representation, warranty or undertaking made by those parties is made by each
of them.

Rights cumulative

Except to the extent the contrary intention expressly appears, the rights, obligations and
Liabilities of the Company provided in this Contract are cumulative and do not exclude any
rights or remedies provided under Law.

No waiver

The non-exercise of, or delay in exercising, any power or right of a party does not operate as
a waiver of that power or right. Any single exercise of a power or right does not preclude
any other or further exercise of it or the exercise of any other power or right. A power or
right may only be waived in writing, signed by the party to be bound by the waiver.

Severability

The invalidity or unenforceability of any part or provision of this Contract does not affect the
enforceability of any other part or provision of this Contract and the invalid or unenforceable
part is severable.

Amendments in writing

Modifications and amendments to this Contract must be in writing signed by each of the
parties.

Costs

Except where expressly otherwise provided, each party bears its own costs in relation to the
negotiation and performance of this Contract.

Warranty

The Contractor represents and warrants to the Company that at the time of entering into this
Contract the Contractor employs greater than 20 persons.

Governing Law and jurisdiction

This Contract is governed by the Law in force in Western Australia. The parties submit to
the exclusive jurisdiction of the courts of Western Australia and any courts which may hear
appeals from those courts in respect of any proceedings in connection with this Contract.



EXECUTED as an agreement.

SIGNED by ANGLOGOLD ASHANTI
AUSTRALIA LIMITED by:

SIGNED on behalf of
[*CONTRACTOR'S NAME*] by:
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Name:
Position:

Position:



SCHEDULE 1
SCOPE OF WORK

[To include a description of the Services, and set out the technical and functional
specifications of the Services, including to describe any deliverables and any Incidental
Goods and Equipment.]
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SCHEDULE 2
BANK GUARANTEE

THIS DEED is made [*Insert Date*]

BY: [*Insert Name and ACN of Bank*] of [*Insert Address of Bank*] (the “Guarantor”)

IN FAVOUR OF: ANGLOGOLD ASHANTI AUSTRALIA LIMITED ACN 008 737 424 (the “Company”)

RECITALS:

A.

The Company has contracted or is about to contract with [*Insert Contractor's Name*] or is about to
contract with [*Insert Contractor's Name*] of [*Insert Contractor's Address*] (the “Contractor”) for the
performance of the work referred to in this Contract no [*Insert Contract Number*]

The Guarantor agreed to provide this guarantee.

THIS DEED WITNESSES:

1.

The Guarantor must immediately upon receipt of notice from the Company requiring it to do so,
unconditionally pay to the Company a sum which, when aggregated with all other payments
demanded by the Company and made by the Guarantor under this deed, does not exceed [*Insert $
amount*], notwithstanding any communication to the Guarantor from the Contractor.

The liability of the Guarantor under this deed will not be released or discharged (in whole or in part)
by:
(@ any time, concession, waiver or other indulgence being given by the Company to the

Contractor (or any surety) for or in relation to the observance of performance of the
Contractor’s obligations under this Contract;

(b) any arrangement made between the Company and the Contractor with or without the
knowledge or consent of the Guarantor;

(c) any variation being made to the terms of this Contract of or its subsequent termination;

(d) any other security or contractual obligations to secure the performance of the Contractor’s
obligations under this Contract being or not being taken, held, renewed, varied or enforced
by the Company or that security being void, defective, informal or unenforceable;

(e) any of the Contractor’s obligations under this Contract being discharged;
0] the liquidation, bankruptcy or insolvency of the Contractor or Guarantor; or
(9) anything done or omitted to be done by the Company or anything else which, under the law

relating to sureties might, but for this deed, operate to wholly or partially release or
discharge the Guarantor from that liability.

The guarantee and indemnity given under this deed is a continuing guarantee and indemnity and
remains in force until:

(@ the obligations of the Contractor under this Contract have been duly performed and satisfied
in full; or
(b) the Company releases the Guarantor by an express release in writing; or
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(c) the Guarantor has paid the Company in aggregate [*Insert $ amount*] plus GST if any.

4. The Company may enforce this deed without first making any demand or taking any action or
proceedings to enforce its rights or remedies against the Contractor.

5. This Deed is governed by the laws in force in the State or Territory of Australia where this Contract is
to be performed. The Guarantor submits to the non-exclusive jurisdiction of the courts of the State or
Territory and any courts which may hear appeals from those courts in respect of any proceedings in
connection with this guarantee.

6. The Guarantor must pay any stamp duty on this deed.

EXECUTED as a deed.

THE COMMON SEAL of [*Insert Name and ACN of )
Bank*] the affixing of which is withessed by:

Secretary Director

Name (printed): Name (printed):

Page |51



SCHEDULE 3
CONTRACT PRICE/LUMP SUM/SCHEDULE OF RATES
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	1. The Guarantor must immediately upon receipt of notice from the Company requiring it to do so, unconditionally pay to the Company a sum which, when aggregated with all other payments demanded by the Company and made by the Guarantor under this deed,...
	2. The liability of the Guarantor under this deed will not be released or discharged (in whole or in part) by:
	(a) any time, concession, waiver or other indulgence being given by the Company to the Contractor (or any surety) for or in relation to the observance of performance of the Contractor’s obligations under this Contract;
	(b) any arrangement made between the Company and the Contractor with or without the knowledge or consent of the Guarantor;
	(c) any variation being made to the terms of this Contract of or its subsequent termination;
	(d) any other security or contractual obligations to secure the performance of the Contractor’s obligations under this Contract being or not being taken, held, renewed, varied or enforced by the Company or that security being void, defective, informal...
	(e) any of the Contractor’s obligations under this Contract being discharged;
	(f) the liquidation, bankruptcy or insolvency of the Contractor or Guarantor; or
	(g) anything done or omitted to be done by the Company or anything else which, under the law relating to sureties might, but for this deed, operate to wholly or partially release or discharge the Guarantor from that liability.

	3. The guarantee and indemnity given under this deed is a continuing guarantee and indemnity and remains in force until:
	(a) the obligations of the Contractor under this Contract have been duly performed and satisfied in full; or
	(b) the Company releases the Guarantor by an express release in writing; or
	(c) the Guarantor has paid the Company in aggregate [*Insert $ amount*] plus GST if any.

	4. The Company may enforce this deed without first making any demand or taking any action or proceedings to enforce its rights or remedies against the Contractor.
	5. This Deed is governed by the laws in force in the State or Territory of Australia where this Contract is to be performed.  The Guarantor submits to the non-exclusive jurisdiction of the courts of the State or Territory and any courts which may hear...
	6. The Guarantor must pay any stamp duty on this deed.

