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EXECUTIVE SUMMARY 
 
Thao Xiong 
Network Manager 
Milpitas Unified School District 
1331 East Calaveras Blvd 
Milpitas, CA 95035 
 
Mr. Xiong, 
 
We would like to thank you for the opportunity to serve the staff and students within Milpitas Unified 
School District. The staff and management of Infinity have been involved in Technology Design and 
Construction Management since the 1990’s. We have been directly involved in Erate since its inception in 
1998. From 1998 – 2003 Infinity staff worked for an Erate Service Provider in California that provided 
voice, video, and data services to approximately 250+ school districts in California. In 2003, we left the 
low voltage contracting world to begin our Erate consulting and Technology Design business. 
 
Since 2003, our firm has grown to a staff of twenty-two (22) dedicated professionals that serve 250+ 
clients including Public and Private School Districts, Individual Schools, Consortiums, Libraries, one 
Statewide Consortium, and several County Offices of Education. Currently we serve clients in California, 
Arizona, Idaho, and American Samoa. 
 
Infinity participates in many statewide organizations including CETPA, CASBO, CASH, SSDA, CCFC, 
and ASCA. At many of these annual or regional conferences, we often present seminars as well. Fred 
Brakeman (President/CEO of Infinity) is a regular CETPA DataBus magazine contributor writing on Erate, 
CTF, Purchasing, and Technology matters.  Fred also serves on the California Department of Education’s 
Erate training taskforce and have done so since 2002. 
 
To date Infinity has secured over $637 million dollars in funding for our Clients by providing the following 
professional services; Erate/CTF Application Management, Audit Assistance, Tech Plan Development, 
Erate Funding Recovery, Low Voltage Systems Design, RFP/Bid Management, Project Administration, 
and Inspection Services. This past year alone, Infinity filed $87 million + dollars in Erate funding on behalf 
of our clients. Along with filing for funding we spend a great deal of time making sure the Districts we 
represent get the funding that’s been applied for. That is what sets Infinity apart from other consultants; 
we have very high utilization rates and are dedicated to following our clients all the way through the entire 
Erate process, not just file Erate forms.  
 
Infinity Communications & Consulting has a proven track record in Technology Design and Planning 
experience both as Low Voltage Systems Designers, Grant Writing, Funding Administration and 
Construction Management Services.   
 
We would welcome the opportunity to provide our Procurement and Erate Application Management 
Services to the Milpitas Unified School District. 
 
Sincerely, 
 

 
Michelle Hickerson 
Business Development Manager II 
Infinity Communications & Consulting, Inc. 
P.O. BOX 6069    
Bakersfield, CA 93386 
Phone: 661-716-1840 
mhickerson@infinitycomm.com  
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COMPANY PROFILE 
 
In this section of the response we would like to point out some of our experience and explain why Infinity 
has been so successful over the past ten years. 
 
The staff and management of Infinity have been directly involved in Erate since its inception in 1998. 
From 1998 – 2002 Infinity’s management team worked for a Service Provider in Central California that 
provided voice, video, and data services to approximately 250+ school districts. In this capacity, we also 
managed a statewide initiative funded by the CDE called Project GoldenNet that provided higher 
bandwidth connectivity and internal connections projects between the CDE and many COE’s and 
between COE’s and many District Offices throughout California.  In 2003, we left the contracting world 
and started Infinity that provides Erate/CTF Consulting Services, Technology Design Services, and Low-
Voltage Construction Management and Inspection services primarily to the K-12 educational community. 
 
In 2002, The California Department of Education formed a volunteer group called the CDE Erate/CTF 
Training Committee whose stated objective was to provide Erate/CTF training to both public and private 
school and libraries in California. Since its inception, we have volunteered our services to participate in 
this group and continue to do so each year. Furthermore, Infinity staff has never missed a USAC training 
event held on the West Coast and Infinity management have been called back to Washington DC by 
USAC to consult on a variety of Erate related issues. 
 
Infinity staff also works quite closely with CDE staff when there is an issue or problem with an Erate client 
where we have identified that CDE assistance will be helpful to mitigate an Erate problem. Oftentimes, 
these issues revolve around statewide bidding matters or contracts that CDE can intercede on our behalf 
and provide valuable assistance. We assume there will be instances in the future where this CDE 
assistance will be needed on future Capistrano Unified School District related matters and will continue to 
rely on this resource when it is warranted. 
 
Infinity is a founding member of the Erate Management Professional’s Association (E-mpa) whose charter 
is to act as a resource on Erate compliance issues to the FCC and SLD and to set standards of conduct 
for Erate consulting forms. Fred Brakeman serves as the President of the Board of Directors of E-mpa 
and holds an E-mpa Certified Erate Management Professional designation and several other Infinity staff 
members are currently preparing and studying for this rigorous exam.   
 
Our Technology Design Department serves our K-12 constituents in a variety of ways. Many of our school 
districts contract with our firm to design and put out to bid low-voltage systems and district-wide high-
speed data networks. We manage the entire process developing the design criteria, developing the 
RFP/s/Public Bids, managing the bidding process, evaluating bids, and if necessary coming back after 
the bids are awarded and providing low-voltage construction management and inspection services. We 
also work for some of the largest Architects specializing in school construction in the state of California 
working on their design teams. 
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EXPERIENCE/REFERENCES/LETTERS OF 
RECOMMENDATION 
 
In 2011, Microsoft contacted the California Educational Technology Professional’s Association (CETPA) 
to see if they were interested in being the lead agency to sponsor a statewide contract to supply Microsoft 
products to California schools at a greatly reduced cost than what they were currently paying for these 
services. CETPA, in turn, contacted Infinity and asked if we would coordinate the development of the RFP 
and procurement process needed to put this statewide piggyback contract out to bid to Microsoft 
authorized Large Area Network resellers. Infinity staff was involved in the original procurement planning, 
RFP development bid response evaluations, and contract negotiations. Ultimately, this process then was 
made available to California schools as a piggyback contract through the Wasco Union Elementary 
School District. California schools are now saving approximately 50% on their Microsoft services.  
 
While many of our clients do their own procurement when new Erate services are needed, others have 
Infinity develop the RFP, post the RFP on our website so we can track all participants, and then do initial 
evaluations of bid responses and report our findings to district staff for their review and ultimate approval. 
Since more than 400+ Service Providers follow our website regularly, this increased level of participate 
tends to significantly drive the cost of these services down because of increased competition.   
 
Infinity staff has been involved in 15+ BearingPoint audits and has been involved in and/or 
currently in the process of dozens of attestation examinations or BCAP audits. As of this date, 
none of these audits have required that any monies have had to be repaid to USAC. In each of 
these audits, we have worked with the Applicant to (1) determine a strategy on who within our 
respective organizations will be a part of the audit team, (2) manage the flow of information, and 
(3) communicate and respond to the auditor’s questions. Having been involved in so many Erate 
audits, we have gained an in-depth knowledge of the Erate process. In turn, we are better 
prepared to (1) advise our clients on how to better manage their Erate processes, (2) understand 
Erate rules, and (3) eliminate the possibility of having to give back monies after being audited. 
Additional information can be supplied if requested about this matter. 
 
Since we are always being hired to take over for others who have filed Erate projects, it is not unusual 
that Infinity staff has had to file many SLD appeals or FCC Request for Waivers each year and have had 
a high success rate in winning appeals. Most appeals are filed by Infinity staff. All FCC Request’s for 
Waivers and some SLD appeals go through our FCC attorney. 
 
We are very proud to state that more than 90% of our original clients that signed on with us in 2003 
continue to be Infinity clients today. Once a client starts with Infinity, they almost never leave.  Our 
relationship with American Samoa has been especially rewarding and successful. Because of a series of 
unfortunate events, their funding had been held up for Years 2006, 2007, and 2008. Infinity interceded 
and was able to get all of these funds released so Service Providers could start billing USAC. We also 
have had to intercede and file a FCC Request for Waiver on a past project and are quite confident in our 
chances of winning our waiver.  
Recently, Infinity has been hired by Long Beach Unified School District to manage their upcoming $30 
million Category 2 Internal Connections project.  Infinity staff is working with district procurement and 
technical staff to put these projects out to bid and then will file Erate forms, work with PIA to get these 
projects funded, and then work with the district’s construction management firm to coordinate all Service 
Provider issues to get all services installed and then Erate discounts received.  
 
Just like many other federal or state programs, we find the only thing constant about Erate is that it is 
constantly changing. Not that the rules change that much but how the regulators and administrators of the 
programs interpret the rules. We believe we are masters at “reading the tea leaves” and providing good 
guidance and valuable assistance to our clients. We believe we can provide the same level of assistance 
to the Milpitas Unified School District and would welcome the opportunity to do so.  
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REFERENCES 
 
 
            Long Beach Unified School District 

                      
Long Beach Unified School District) educates 88,000        
students in ninety-three public schools in the cities of Long 
Beach, Lakewood, Signal Hill, and Avalon on Catalina 
Island. The District is the third largest in California.  

 
Description of Project(s): 
 
The Long Beach Unified School District (LBUSD) Facilities 
Measure K Bond Program selected Infinity to consultant, 
collect, analyze, interpret, and make recommendations  
and file all necessary data and documentation on behalf of 
the LBUSD Measure K Bond Program for E-Rate Funding 
Year 2013 in tandem with construction projects. The 
LBUSD Measure K Bond Program will participate in the 
Federal Universal Service Administration Company 
(USAC) program for the E-Rate process, offered by the 
Federal Communications Commission’s (FCC), via the 
Schools and Libraries Division (SLD). 
 
Projects under consideration include: 

 Wireless deployment at elementary and middle 
schools 

 Edge switch replacement at elementary and 
middles schools 

 Telephone replacement with VoIP and/or VoIP-
hybrid systems at elementary and middle schools 

 New construction project at middle school 
 

Contact: 
 
Valerie Jenkins 

Title: Measure K Administrator 
Contact Info: 1515 Hughes Way, Long Beach CA, 90810  

(916) 812-9660 
 

Contact: Troy Shaddox 
Title: Information Technology Supervisor 

Contact Info: 2820 Clark Avenue Norco, Ca 92860  
(951) 736-5190 
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                                                           San Jose Unified School District 

The San Jose Unified School District provided services to 54 school sites 
and requests approximately $2,000,000 in Erate discounts each year. 
 
Description of Project(s): 
Infinity has represented San Jose Unified School District since 2005. 
Infinity works with district staff each year to determine scope of work, files 
all their Erate forms, writes RFP’s for Category 1 services, works with PIA, 
and works with Service Providers to make sure all Erate discounts are 
received. 
Infinity has participated in a BearingPoint audit in 2006 and a Beneficial 
Audit in 2008. Both audits went smoothly with no negative findings. 
 

Contact:    Emalie McGinnis 
Title:    Director of Technology 

Phone:    (408)535‐6540 x13114 
 
 
 
 
Ventura County Office of Education 
Ventura County's Office of education provides services to 21 public school 
districts with a K-12 student population that currently exceeds 140,000. 
 
Description of Project(s): 
Infinity has represented Ventura County Office of Education since 2007. 
Along with filing for all VCOE’s Category 1 services, we have also advised 
them on best practices on how to better communicate with their member 
school districts new bandwidth requirements and services they offer to get 
onto CENIC. 
 

Contact: Steve Carr 
Title: Executive Director of Technology Services 

 
 
 
 

 
 
 
 

Contact: 
Title:  

5189 Verdugo Way Camarillo, Ca 93012  
(805) 383-1966 
 
 
Santa Paula Unified School District 
Santa Paula USD is recently a merge of the Santa Paula ESD and the Santa 
Paula HSD. 
 
Description of Project(s) 
Project was two phase:  

 Phase one included Structured Cabling designs which included 
support for wireless access points. Cabling designs include Cat6, 
10G multi-mode fiber optics throughout the district and into each 
classroom. This also included designing new core network switches 
for all elementary & middle schools. 

 Phase Two: Project Administration of the entire project. 
 
Christian Baker 
Director of Technology 
201 South Steckel Ave., Santa Paula, CA 93060 
(805) 933-8830 
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LETTERS OF RECOMMENDATION 
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INFINITY TEAM 
 
The Infinity staff works as a team.  Each client is assigned a Business Development Manager and full 
Design Team and Construction Management Support. Michelle Hickerson, Business Development 
Manager-II of Infinity will be the lead person on this project. The Technology Design Team will be led by 
Fred Brakeman who will assign the appropriate members of his team to meet your individual needs.  

 
FRED BRAKEMAN 

 

INFINITY ROLE 
 
PRINCIPAL/ERATE CONSULTANT, Main Branch, Bakersfield CA 
 
Provide clients with technology planning and Erate consulting services. Assist Infinity’s Erate Specialists 
and Account Managers in matters of Erate compliance. Prepare and manage USAC and FCC appeal 
process. Provide clients with Erate audit assistance. 
 
Assist Infinity clients with Erate Consulting and Technology planning by drawing on his personal 
experiences as a CDE Erate Trainer and former Systems Integrator. 
 

PROFESSIONAL EXPERIENCE 
 
Vice President – Sales and Engineering, Serban Sound and Communications 

1987 - 2002 
 Management of Day to Day operation s for Sales and Engineering department for Low Voltage 

System Integrator. 
 Responsible to evaluate and implement emerging new technologies for the K12 vertical market 
 Development of Erate contracting, service provider billing and systems installation policies 

beginning with Erate’s inception in 1998. 
 Management of 10 million dollars statewide “Golden Net” initiative through the California 

Department of Education. Including Needs Assessment, Technology Design/Engineering, 
Construction Management and Inspection Services. 

 
 
 

EDUCATION: 
 
Chabot College, Hayward CA. 
A.A. Degree,  
California State University, Fresno, Fresno, Ca. 
 

CERTIFICATION: 
Erate/CTF Training Committee, Founding Member, California Department of Education 
Registered Communication Distribution Designer (RCDD), BICSI Credential 
Erate Management Professional’s Association – Founding Member 
Member, Construction Specifications Institute – CSI 
Certified Erate Management Professional – E-mpa 
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MICHELLE L. HICKERSON 

 

INFINITY ROLE 
 

BUSINESS DEVELOPMENT MANAGER II, Central California 
 
Provide customer management to achieve our client’s successful Erate filing and funding on an annual 
basis. Provide support for design services for technology upgrades or enhancements. Advise clients on 
decisions about the Erate process, program features and technology concerns. Provide information on 
emerging changes in the Erate program. 
 
Assist Infinity clients with questions and concerns relating to technology in the classroom and district 
wide. Drawing from his 15 years of personal experiences working on and around school sites, Al not only 
has in depth knowledge of technology, but how to use it to enhance instruction, engage students, 
eventually resulting in improved test scores and student’s preparation for the workforce.  
 

PROFESSIONAL EXPERIENCE 
 
SENIOR ACCOUNT MANAGER PUBLIC SECTOR LARGE ACCOUNTS, AT&T 

2003 – 2009 
 Managed diverse, large, public sector accounts. 
 Deliver presentations at annual E-Rate Seminar and others. 
 Identify Telco services, Data services, and Internet services that best matched the needs of the 

client. 
 Collaborated with the County Office of Education and developed the San Joaquin Valley Focus 

Chapter (the users group of CIO and IT Managers) to bring new technology and best practices to 
the region. Served as Chapter Representative for AT&T.  

 
SALES SPECIALIST, SBC Pacific Bell 

2002 – 2003 
 

ACCOUNT MANAGER/SIGNATURE ACCOUNTS, SBC Pacific Bell 
1999 – 2001 

 
NETWORK SPECIALIST, SBC Pacific Bell 

1998 - 1999 
 

EDUCATION: 
 
University of Phoenix, Fresno, California, 2000 
B.S. Business Management 
State Center Community College, Fresno, California, 1990 
Associate of Science 
 

CERTIFICATION: 
 
AT&T Products and Services, (Voice, Data, Optical, Internet, VOIP, MPLS, AVPN, CPE & 
Integration) 
ATT internal systems, ECRM, SAART, SOR, BOSS, SORD, Premise, Execustar, QPT, ICB, and 
Business Objects 
CISCO Certification 
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        Ray C. Valenzuela 

 

INFINITY ROLE 
 
Senior Systems/Network Designer, Project Manager - Main Branch, Bakersfield CA 
 

PROFESSIONAL EXPERIENCE 
 
Mr. Valenzuela has over 10 years of experience in the telecommunications field and over 6 years 
of cable and network design experience. He has extensive OSP, ISP, wireless and Network 
Management experience specializing in Network Topology Evaluation and Review, Network 
Design and Systems/Equipment Recommendations. He has designed projects to include 
structured cabling, raceway systems, data networks, voice networks, school intercom, classroom 
audio-visual, professional audio-visual, building intrusion and access controls, video surveillance 
and many other systems. He is currently tasked with the work flow that provides both RFP design 
& field evaluations for Infinity to the Higher Education, K-12 Education, & Architects. His Project 
Management skills include project coordination with Owner’s, from Schematic Phase through 
Construction Administration to ensure on time, and on budget project delivery. These tasks 
include Project Budgets, Timelines, Procurement, RFP development and Deployment.   
 

CERTIFICATIONS/LICENSES 
 

 BICSI Registered Member 
 Corning Fiber Optics Design Certified 
 Leviton Certified Installer 
 AMP Certified Installer 
 Panduit Certified Installer 
 Cooper B-line Certified Installer 

 

PROJECT EXPERIENCE 
  
Mr. Valenzuela has done Network, Systems Design and Project Management for numerous 
school districts throughout California. Within his position, he has designed and managed projects 
consisting of thousands of data outlets, switches and wireless access points. Below are a just a 
few of the school districts and colleges that he has provided some or all of these services to: 
 
Salinas City School District     Mendota Unified School District   
Panama Buena Vista Union School District            Fairfax Elementary School District 
The Accelerated Charter School Laton Unified School District 
Alisal Unified School District Lindsay Unified School District 
College of the Sequoias Mendota Unified School District 
Bakersfield City School District Strathmore Unified School District 
Bellevue Union Elementary School District Taft City School District 
Caruthers Unified School District Traver Joint Elementary School District 
Elk Hills Elementary School District Washington Unified School District 
Greenfield Union School District - Kern Greenfield Union School District - Monterey 
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WHY USE INFINITY 

 
Infinity Communications & Consulting has a proven track record of Technology Design and 
Planning experience both as Low Voltage Systems Designers, Grant Writing, Funding 
Administration and Construction Management Services.  Infinity currently represents 250+ school 
districts and County Offices of Education in the state of California, Colleges/Universities, Large 
Local, County, State Government buildings, Churches, Commercial and Industrial projects. As 
you can see from reviewing our project experience documentation, Infinity Communications & 
Consulting has a diverse Low Voltage design portfolio. 

 
1. Infinity has designed hundreds of low voltage systems for school districts up and down 

the state of California since 2003. 
2. We can design any type of low voltage system; any type of data system, data centers, 

telephone systems, video distribution, security cameras, burglar alarm, A/V, card access, 
paging, auditorium sound systems, Intercom, master clock, etc. 

3. We have a history of significantly driving down the cost of the projects by (1) putting out 
complete bid packages that eliminate doubt or confusion and (2) getting several bids on 
each project. I.e., we have hundreds of contractors and manufacturers who follow our 
projects on our Infinity Projects website. It’s not unusual that our projects will see 20% to 
25% savings more than offsetting our design fees. 

4. While we have a statewide presence and all our Design and Construction Management 
staff work out of our Bakersfield office, we can respond to all of your needs quickly and 
efficiently. During the design phase, we spend as much time as needed with your staff to 
understand your needs and then will keep district staff updated throughout the entire 
project. 

5. Many of our customers also require we manage the bidding process and are quite adept 
at doing so. We keep up to date on all procurement laws and best practices to ensure 
compliance and to avoid potential bid protests.    

6. If the district does not have the manpower or technical expertise to do their own low-
voltage construction management, Infinity can manage this part of the project. We will 
make sure the project is installed per the contract. 

7. We have dozens and dozens of satisfied clients up and down California.  
 
 
 

See list on following page. 
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Design Projects:

Structured Cabling 
Network Electronics 
Conejo Valley Unified School District 
Jerome Staszewski 
1400 East Janss Road 
Thousand Oaks, CA 91362  
(805) 557‐8435 
jstaszewski@conejousd.org  

Structured Cabling
Lindsay Unified School District 
Peter Sonksen 
371 E. Hermosa 
Lindsay, CA 93247 
(559) 562‐5111 
psonksen@lindsay.k12.ca.us 

Structured Cabling 
Network Electronics 
Salinas City Elementary School District 
Terry Ryan 
840 South Main Street 
Salinas, CA 93901 
(831) 753‐5693 
tryan@salinascity.k12.ca.us  

Structured Cabling
Network Electronics 
Santa Paula Unified School District 
Christian Baker 
201 S. Steckel Dr. 
Santa Paula, CA 93060 
(805) 933‐8830 
cbaker@santapaulaunified.org  

Network Electronics 
Cabling 
Darden Architects/Chico 
Haley Gipe 
6790 North West Ave. 
Fresno, CA 93711 
(559) 448‐8051 
haleyg@dardenarchitects.com  

Structured Cabling
Network Electronics 
Greenfield Union School District 
Robert Nielson 
1624 Fairview Rd. 
Bakersfield, CA 93307 
(661) 837‐6000 
robert@gfusd.k12.ca.us  

Projects in Construction

NOC‐ACS 
Alisal Union School District 
Clemente Villarreal 
1205 E. Market St. 
Salinas, CA 93905 
(831) 753‐5700 ext. 8011 
Clemente.villarreal@alisal.org 

Structured Cabling
Network Electronics 
Santa Paula Unified School District 
Christian Baker 
201 S. Steckel Dr. 
Santa Paula, CA 93060 
(805) 933‐8830 
cbaker@santapaulaunified.org  

Structured Cabling 
Network Electronics 
Greenfield Union School District 
Robert Nielson 
1624 Fairview Rd. 
Bakersfield, CA 93307 
(661) 837‐6000 
robert@gfusd.k12.ca.us 

Structured Cabling
Network Electronics 
Bellevue Union Elementary School District 
Jacob Lopez 
3910 Education Dr. 
Santa Rosa, CA 95407 
(707) 542‐5197 
jlopez@bellevueusd.org  

 
 
 
 



11/17/2016          0402-15C 

Attachment “C” – Preliminary Design Estimate 
Page 15 of 21 

P O  B O X  6 0 6 9 ,  B A K E R S F I E L D ,  C A .  9 3 3 8 6  ●  P H O N E :  6 6 1 . 7 1 6 . 1 8 4 0  F A X :  6 6 1 . 7 1 6 . 1 8 4 1  ●  W W W . I N F I N I T Y C O M M . C O M  

SCOPE OF WORK – RFP PROCUREMENT & ERATE APPLICATION 

MANAGEMENT  
PROPOSED SERVICE OFFERING 

Infinity Communications and Consulting, Inc. (“Infinity”) offers our “Request for Proposal (RFP) and E-rate 
Application Management” service to the Milpitas Unified School District (“Client”), to ensure the Client’s 
compliance to the E-rate program’s requirements for the procurement of eligible systems and the request 
for funding application process for the following projects: 

Infinity’s proposal includes the following services: 

E-rate Application Management, including: 
1. Consult with the Client to determine the filing strategy that best suits their needs. 
2. Prepare and submit to the Client, for their certification, the following program forms; Form 

470, Form 471, and Form 486. 
3. Monitor and inform the Client of their Application and Funding Commitment status.  
4. Coordinate with the Client and Service Provider to respond to Program Integrity Assurance 

(PIA) questions. 
5. Assist the Client, if requested, in the preparation of program auditor’s requested 

documentation. 
6. Provide the Client with one (1) Electronic and one (1) Hardcopy copy of all pre-Form 471 

“Bidding Documents”, bid evaluations, and contracts, as required for Document Retention per 
the E-rate program. 

Procurement Consulting, including: 
1. Coordinate with the Client to determine the “Procurement Programming” requirements, 

including, overall project scope, procurement objectives, and E-rate program compliance. 
2. Present to the Client, for their approval, a procurement process and “Bidding Document” 

format that addresses both the Local/State and E-rate program rules and regulations. 
3. Develop a “Bid Schedule” that complies with the Client’s and the E-rate Program’s 

procurement and award of contract requirements. 

Bid Document Development, including: 
1. Develop a “Bidding Document” based on the Client’s specific procurement programming 

requirements. Bidding Document provided by Infinity to include; Bidder’s Instructions, 
Procurement Compliance language, E-rate Program Compliance language, General 
Conditions, and Bid Forms. 

2. Integrate the Client’s provided “Design Documents” into the “Bidding Document” to produce a 
complete Request for Proposal (RFP). The “Design Document” provided by the Client will 
include, at a minimum, the following; scope of work, equipment and/or performance 
specifications, and a depiction of the existing affected site and/or system conditions. 

Bid Process Management, including: 
1. Oversight and management of the procurement process to ensure compliance with “bidding 

documents and E-rate procurement requirements. 
2. Assist the Client in the preparation of a “Notice of Advertisement” and/or Form 470 publication 

language. 
3. Publish the Request for Proposal (Bidding and Design Documents) on Infinity's "Projects" 

website. 
4. Maintain a “Bidder’s List” and document library for each project. 
5. Organize and attend one (1) mandatory Bidders Conference/Meeting. 
6. Assist the District in the response to prospective bidder’s Pre-Bid request for information. 

Prepare and distribute project clarification(s) and addenda(s) to address questions from 
prospective bidders. 

7. Organize and conduct opening of bid response(s). All bid openings will be conducted at 
Infinity‘s offices, unless otherwise directed by the Client. 
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Excluded from Infinity’s Service Offering: 
 System design, project engineering, drafting, and/or technical spec writing services. 
 On-site services, including but not limited Job-Walks, Site Assessments, etc. 

Additional Services requested by the Client of Infinity to perform, other than those listed above and/or in 
the quantity listed above, will be billed to the Client at an Hourly rate plus actual and necessary expenses, 
per the attached Compensation and Reimbursable Expenses Schedule. 

CLIENT RESPONSIBILITIES 
The Client’s responsibilities, for the successful completion of this service, shall include: 

1. Appoint and identify a representative to act on their behalf whom has the authority to render 
decisions. 

2. Respond to requests from Infinity, no later than three (3) business days upon receipt of written 
request from Infinity, as not to cause unreasonable delay in the progress of Infinity’s services. 

3. Furnish all legal, insurance and accounting services, that may be reasonably necessary, that meet 
the Client’s own needs and interests. 

4. Provide reasonable access to the site and Client’s personnel to allow Infinity to perform the work 
detailed in this agreement. 

5. Provide Infinity with all “Design Documents” required for the successful completion of the agreed 
service, including, but not limited to; a scope of work for the requested services, equipment and/or 
performance specifications, project drawings and/or system single-line diagrams. 

a. The Client accepts the sole responsibility and liability for the quality and accuracy of the 
“Design Documents” provided to Infinity. 

6. Grant Infinity permission and license to distribute the provided “Design Documents” to perform the 
work described in this agreement.  

7. Provide Infinity with all E-rate “Supporting Documents” required for the successful completion of the 
agreed service, including, but not limited to; Approved Free & Reduced Lunch numbers, Approved 
Technology Plan, Budget Information, Copy of CIPA Compliance, Evaluation of Bid Responses, 
Board Meeting Minutes, Copy of Executed Agreements, etc. 

8. Provide a Letter of Authorization (LOA), authorizing Infinity, to act on the Client’s behalf to file E-rate 
forms and respond to the USAC’s request for information. 

9. Sign and certify the E-rate forms required for the Client’s application for funding, in a timely manner, 
as not to cause a failure to comply with the E-rate Program’s time sensitive deadlines. 

10. Comply with all of the Schools and Libraries Division’s (SLD) E-rate program rules and 
requirements, including but not limited to: 

a. Conduct an “Open and Competitive” bid process, to comply with all applicable 
Local/State/Federal biding laws. 

b. Wait a minimum of 28 days after the posting of the Form 470 or the release of the RFP, 
whichever comes later, before selecting a Service Provider or executing a Contract. 

c. Conduct a non-bias bid evaluation, per the E-rate Program’s “Evaluations of Bid” 
requirements, with the cost of E-rate eligible goods and services as the highest weighted 
factor. 

d. Award a contract the successful Bidder prior to submitting a request for funding (Form 471). 
e. Maintain and update an “Equipment Asset Register” (EAR). The EAR shall detail the make, 

model, serial number, and location of all equipment purchased with the support of the 
Universal Services Fund (E-rate Program). The Client will provide Infinity a copy of the EAR 
for compliance with the “Inventory” section of E-rate’s “Document Retention Policy”. 

f. Retain documents, for each funding request, related to the “Pre-bidding Process”, “Bidding 
Process”, “Award of Contracts”, Application Process”, “Purchase and Delivery of Service”, 
“Invoicing”, “Inventory”, and “Forms and Rules Compliance” for a period of at least 5 years 
from the last date of service. 

11. Placing a newspaper ad may be required. 
 
Additional Services requested by the Client of Infinity to perform, other than those listed above and/or in 
the quantity listed above, will be billed to the Client at an Hourly rate plus actual and necessary expenses, 
per the attached Attachment “B” Compensation and Reimbursable Expenses Schedule. 
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PRELIMINARY DESIGN ESTIMATE 
 
Project Name:       Network Electronics Upgrade  
Project Number:   0164-16C.1  
Site(s) Name:        District Wide  
Project Contact:   Mr. Thao Xiong 
 
 
Dear Mr. Xiong   
 
Thank you for the opportunity to work with the Milpitas Unified School District to complete a successful 
Year 20 (2017-2018) Internal Connections E-rate project. Infinity submits the following Preliminary Design 
Estimate (PDE) for your review and approval. This estimate is a preliminary budget only. The intent of 
this document is to determine the scope of this Year 20 E-rate project and provide Infinity with an 
authorization to commence work. A brief description of each system is described in the “Project Scope of 
Work” section below. 
 
Unlike previous years where E-rate would apply the District’s discount against the full cost of 
communication systems, the funding model has completely changed starting the 2017-2018 funding year. 
Now, E-rate will allow a maximum pre-discount amount limited to $150 per student over 5 years, less the 
District’s E-rate discount percentage.  The District is responsible to pay the difference between what E-
rate pays and the actual cost of construction. Below we have shown the estimated cost of construction 
and what we believe E-rate will pay. We based the E-rate portion on an 50% discount rate and the 
number of students the District had last year. If the District’s enrollment has gone up or down, the E-rate 
reimbursement will go up or down accordingly. 
 
Project Information 

Project – Priority 1 
(Core Switching) 

Eligible Ineligible Total 

Burnett  $        14,829.79   $            149.80   $      14,979.59  

Curtner  $        14,829.79   $            149.80   $      14,979.59  

Pomeroy  $        14,829.79   $            149.80   $      14,979.59  

Randall  $        14,829.79   $            149.80   $      14,979.59  

Rose  $        14,829.79   $            149.80   $      14,979.59  

Sinnott  $        14,829.79   $            149.80   $      14,979.59  

spangler  $        14,829.79   $            149.80   $      14,979.59  

Weller  $        14,829.79   $            149.80   $      14,979.59  

Zanker  $        14,829.79   $            149.80   $      14,979.59  

Rancho  $        14,829.79   $            149.80   $      14,979.59  

Russell  $        14,829.79   $            149.80   $      14,979.59  

Milpitas HS  $        14,829.79   $            149.80   $      14,979.59  

Project Total (not 
including funding 
resources) 

 $      177,957.51   $          1,797.55   $    179,755.06  

 
Project – Priority 2 
(Edge Switching) 

Eligible Ineligible Total 

Adult Ed   $        52,091.38   $            526.18   $      52,617.56  

Burnett ES   $      104,803.33   $          1,058.62   $    105,861.95  

Cal Hills   $            844.05   $                8.53   $           852.58  

Curtner   $      120,557.96   $          1,217.76   $    121,775.71  

District Office   $      134,301.03   $          1,356.58   $    135,657.61  
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MHS   $      534,660.08   $          5,400.61   $    540,060.69  

MOT   $        19,941.72   $            201.43   $      20,143.15  

Pomeroy   $        62,408.33   $            630.39   $      63,038.71  

Rancho    $      121,937.34   $          1,231.69   $    123,169.03  

Randall   $        85,908.33   $            867.76   $      86,776.10  

Rose   $      108,960.28   $          1,100.61   $    110,060.88  

Rose CDC   $            422.03   $                4.26   $           426.29  

Russell   $      128,775.20   $          1,300.76   $    130,075.96  

Sinnott   $      124,747.19   $          1,260.07   $    126,007.27  

Spangler   $        93,848.04   $            947.96   $      94,796.00  

Sunny Hills   $          6,365.89   $              64.30   $        6,430.19  

Weller   $      113,987.32   $          1,151.39   $    115,138.71  

Zanker   $      121,197.26   $          1,224.21   $    122,421.47  

Misc   $                   -     $                   -     $                 -    

Project Total (not 
including funding 
resources) 

 $   1,935,756.74   $        19,553.10   $ 1,955,309.84  

 
Project – Priority 2 

(WAP) 
Eligible Ineligible Total 

Adult Ed   $        18,851.20   $            190.42   $      19,041.61  

Burnett ES   $        59,921.55   $            605.27   $      60,526.82  

Cal Hills   $        29,001.84   $            292.95   $      29,294.79  

Curtner   $        59,453.78   $            600.54   $      60,054.32  

District Office   $        47,853.04   $            483.36   $      48,336.40  

MHS   $      300,710.53   $          3,037.48   $    303,748.01  

MOT   $          4,350.28   $              43.94   $        4,394.22  

MUSD   $              $                  $            

Pomeroy   $        64,271.83   $            649.21   $      64,921.04  

Rancho    $        68,436.00   $            691.27   $      69,127.28  

Randall   $      138,226.52   $          1,396.23   $    139,622.75  

Rose   $        51,221.00   $            517.38   $      51,738.38  

Rose CDC   $          5,800.37   $              58.59   $        5,858.96  

Russell   $        89,685.28   $            905.91   $      90,591.20  

Sinnott   $        69,604.42   $            703.07   $      70,307.50  

Spangler   $        62,821.74   $            634.56   $      63,456.30  

Sunny Hills   $          4,164.17   $              42.06   $        4,206.24  

Test Net   $            $                $         

Weller   $        55,571.27   $            561.33   $      56,132.60  

Zanker   $      225,232.05   $          2,275.07   $    227,507.12  

Misc   $          $              $       

Project Total (not 
including funding 
resources) 

 $   1,355,176.88   $        13,688.66   $ 1,368,865.53  

*Milpitas USD is currently eligible for a pre-discount funding budget of $1,554,750.00 based upon the current Student Population of 
10,365 multiplied by the maximum $150.00. This funding has been applied to the information above. 
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Anticipated Customer Fees 
E-rate Total Project Cost $ $3,503,930.48 
    Client Portion - (Project Total Less 50% Available E-rate Funding $777,375.00) 

$2,726,555.48 

Infinity’s Procurement RFP Erate Application Management Fees $18,500.00
Infinity’s Estimated Reimbursable Expenses TBD
Total Cost to Client  $2,745,055.48

†See Attachment “A” Scope of Work for a description of the Infinity’s Services 
▼Total Cost to District includes E- rate available funds, Infinity’s RFP & Application Management Service Fees, and Reimbursable 
expenses. 

 

Project Scope of Work 
 
Priority 1  
Infinity’s budget includes the drop ship of aggregate switches for deployment by Milpitas USD. Each 
switch will be Meraki MS425-16 with a Five-Year Enterprise license. This switch will integrate into the 
existing Meraki infrastructure and provides future growth to 40GB to the WAN and 10GB to Edge. 
 
The quantity of switches provided are referenced in the PDE Request Procedure Infinity document 
provided by Milpitas USD. 
 
Priority 2  
Infinity’s budget includes the drop ship of edge switches and wireless access points for deployment by 
Milpitas USD.  Meraki equipment has been included in this budget to help complete a whole sourced 
network and wireless infrastructure. 
 
Switches identified by the district to be replaced will be replaced with the current Meraki equivalent shown 
directly below. Each switch will have the ability to upgrade to a 10GB backbone connection for future use 
and a Five-Year Enterprise License. 
 
Existing  New 
Cisco C3750x-48 
Cisco WS-C3560-8PC 

Meraki MS350-48LP 
Meraki MS220-8P 

Cisco WS-C3560-24PS Meraki MS350-24P 
Cisco WS-C2960-48TT-L Meraki MS320-48 
Cisco WS-C2960-24TT-L Meraki MS320-24 
Cisco WS-C2940-8TT-S 
Cisco C3750x-24 

Meraki MS220-8P 
Meraki MS350-24P 

 
Provide 5-year license upgrade for switches and wireless access points identified by the district as Item 2) 
in an email titled, “Changes to Proposal” dated October 19, 2016. 
 
Existing MR16, MR18, MR24 MR26, MR32, MR34 and MR42 Wireless Access Points identified by the 
district will be replaced with Meraki MR52 wireless access points, each of which will include a Five-Year 
Enterprise License. 
  
Provide 5-year license upgrade for existing MR53, MR66 and MR72 wireless access points. 
 
PDE Caveats 
 

1. This estimate is a preliminary budget only. Full engineering of each system has not been 
performed. Investigation of the Client’s existing site and/or equipment may have a significant 
effect on the pricing of the project. 

2. The Estimate prices given are based on a fair and competitive bid environment. A reduced 
number of Contractor responses will have an effect on the Price of the project. 

3. Materials pricing fluctuations and may have an effect on the Price of this project. 
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4. Timing of the E-rate project being put out to bid may have a significant effect on the pricing of the 
project. 

5. E-rate eligibility is an estimate only, pending the SLD’s review of the submitted project. Additional 
costs to the owner may occur as a result of the SLD’s PIA process. It is not the responsibility of 
Infinity Communications or the winning contractor to pay/absorb this change in eligibility. 

 
PDE Exclusions 

 
1. The PDE excludes any/all additional Electrical outlet that may be required for the New Equipment 

Locations: IDF, MDF and Servers. 
2. The PDE excludes any/all temperature control equipment. Industry and Equipment Manufactures 

suggest that electronic components be kept in a dust free, temperature controlled (68° - 72°) 
environment. 

3. The PDE excludes any/all extended maintenance and and/or service packages unless otherwise 
specified. 

 
4. The PDE excludes any/all temperature control equipment. Industry and Equipment Manufactures 

suggest that electronic components be kept in a dust free, temperature controlled (68° - 72°) 
environment. 

5. The PDE excludes any/all extended maintenance and and/or service packages unless otherwise 
specified. 
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ATTACHMENT “B” – COMPENSATION AND REIMBURSABLE EXPENSES SCHEDULE 
 
Standard Hourly Rates Schedule  
For additional works that is required that is outside of the scope of the original project, the hourly rates listed 
below will be charged. Standard Hourly Rates are subject to review and adjustment.  Hourly rates effective 
on the date of the Agreement are: 

 

Principal  $175.00/hour 

Sr. Systems Designer  $145.00/hour 

Systems Designer/Basic Maintenance Assessment $105.00/hour 

CAD Operator  $  58.00/hour 

Sr. Construction Manager  $125.00/hour 

Construction Manager  $  95.00/hour 

Contracts Administrator  $  61.00/hour 

Support Staff  $  48.00/hour 

 
Reimbursable Expenses Schedule  
Reimbursable Expense rates are subject to annual review and adjustment.  Rates effective on the date of 
the Agreement are: 
 

8"x11" Copies/Impression $0.05/sheet 

Blue Print Copies at cost + 15% 

Reproducible Copies (Mylar) at cost + 15% 

Reproducible Copies (Paper) at cost + 15% 

Long Distance Phone Calls at cost + 15% 

Bid Advertisement at cost + 15% 

Travel Expenses: 

Mileage (auto) $0.50/mile 

Airfare at cost + 15% 

Meals at cost + 15% 

Lodging at cost + 15% 

Standard Labor Rate See Hourly Rate Schedule Above 
 


