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             STAFF USE ONLY 
ENGINEERING PC NO. 

 
__________________ 

 
 

CITY OF FONTANA 
ENGINEERING DEPARTMENT 

COST ESTIMATE **EXHIBIT "A"** 
           SHEET 1 
DATE: _____________________                    
DEVELOPER                    PROJECT NAME__________________ 
ENGINEER                     TRACT MAP NO._________________ 
PHONE NO.                         PARCEL MAP NO. _______________ 

 
STREET IMPROVEMENTS 
         UNIT 
  ITEM   QUANTITY UNIT  COST  AMOUNT 
6" CURB & GUTTER    _         L.F.  17.00        __ 

8" CURB & GUTTER              L.F.  19.00         _ 

8" THICK CROSS GUTTER             S.F.  11.00         _ 

4" SIDEWALK               S.F.   5.00         _ 

ACCESS RAMP                     EA      2500.00         _ 

DRIVE WAY APPROACHES              S.F.    11.00         _ 

ASPHALT CONCRETE DIKES             L.F.  11.00         _ 

FOG SEAL               S.F.    .10      ____ 

IMPORTED EMBANKMENT              C.Y.  10.00         _ 

PREPARATION OF SUBGRADE            S.F.    .50         _ 

*A.C.                TON       90.00         _ 

*A.C.OVERLAY(1"MI.THICKNESS)            S.F.    .80         _ 

**PCC CURB ONLY (MEDIAN)            L.F.  16.00         _ 

ADJUST SEWER MANHOLE TO GRADE          EA       500.00         _ 

ADJUST SEWER CLEAN OUT TO  

 GRADE               EA       300.00         _ 

ADJUST WATER VALVES TO GRADE           EA       250.00         _ 

BARRICADES               L.F.      40.00         _ 

2 X 4 REDWOOD HEADER             L.F.       5.00         _ 

*REMOVAL OF A.C. PAVEMENT            S.F.    .66         _ 

**REMOVAL OF P.C.C. CURB            L.F.   6.00         _ 

*REMOVAL OF A.C. BERM             L.F.   5.00         _ 

RETAINING WALL H=2 1/2 FT.  

 OR LESS               L.F.      40.00  ________ 

BLOCK WALL H=6 FEET             L.F.      50.00  ________ 

AGGREGATE BASE              TON       30.00  _     __ 

GUARD POSTS               EA        70.00         _ 

GUARD PANEL (WOOD)              L.F.      40.00         _ 

SAWCUT               L.F.       3.50         _ 

REFLECTORS AND POSTS             EA       100.00         _ 

STREET SIGNS              EA       250.00         _ 

______________________   ________  EA      _______  ________ 

______________________   ________  EA      _______  ________ 

______________________   ________  EA      _______  ________ 

______________________   ________  EA      _______  ________ 

 

       STREET IMPROVEMENT SUBTOTAL           __ 

 

*  A.C. ASPHALTIC CONCRETE 

** P.C.C. PORTLAND CONCRETE CEMENT 
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              SHEET 2 

STORM DRAIN IMPROVEMENTS 
         UNIT               
  ITEM   QUANTITY UNIT  COST  AMOUNT 
* 18" RCP               L.F.     90.00  ________   

* 24" RCP              L.F.    110.00  ________    

* 30" RCP              L.F.    200.00   ________    

* 36" RCP               L.F.    220.00  ________    

* 42” RCP    ________    L.F.    240.00  ________ 

* 48" RCP              L.F.    260.00  ________    

* 54" RCP              L.F.    280.00  ________    

* 60" RCP              L.F.    300.00  ________    

* 66” RCP    ________    L.F.    320.00  ________ 

* 78” RCP    ________    L.F.    340.00  ________ 

* 24” CMP    ________    L.F.     90.00  ________ 

* 60” CMP    ________    L.F.    320.00  ________ 

CATCH BASIN/CURB INLET: 

W=7               EA    4,000.00  ________   

W=10               EA    4,500.00  ________   

W=14               EA    6,000.00  ________   

W=21               EA   11,000.00  ________    

W=28               EA   14,000.00  ________    

JUNCTION STRUCTURE            EA    3,200.00  ________    

TRAFFIC TYPE JUNCTION  

 STRUCTURE              EA    2,800.00  ________    

DISCHARGE STRUCTURE            EA    2,800.00  ________    

MANHOLES              EA    2,500.00  ________    

LOCAL DEPRESSION             EA    1,250.00  ________    

GRATE INLET STRUCTURE            EA    2,100.00  ________  

_____________________  ________  EA    ________  ________ 

_____________________  ________  EA    ________  ________ 

_____________________  ________  EA    ________  ________ 

 

        STORM DRAIN IMPROVEMENT SUBTOTAL   ________  

 

*  REINFORCE CONCRETE PIPE 

 

SANITARY SEWER IMPROVEMENTS 
 
MANHOLES 60" DIAMETER            EA    4,500.00  ________    

MANHOLES 48" DIAMETER            EA    4,000.00  ________    

DROP MAN HOLES             EA    4,500.00  ________    

WYES               EA      100.00  ________    

CLEANOUTS              EA      600.00  ________    

REMODELING OF EXISTING  

 MANHOLE              EA      950.00  ________    

**  4" VCP              L.F.     50.00  ________    

**  6" VCP              L.F.     60.00  ________    

**  8" VCP              L.F.     70.00  ________    

** 10" VCP              L.F.     80.00  ________    

** 12" VCP              L.F.     90.00  ________    

** 15" VCP              L.F.    100.00  ________ 

__________________  ________  L.F.   _______  ________ 

__________________  ________  L.F.   _______  ________ 

 

     SANITARY SEWER IMPROVEMENT SUBTOTAL ________  

 

** VITRIFIED CLAY PIPE 
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           SHEET 3 

TRAFFIC SIGNALS/SIGN/STRIPING 
                                                  UNIT 

  ITEM   QUANTITY UNIT  COST  AMOUNT 
 

TRAFFIC SIGNAL MODIFICATION: 

ONE CORNER               L.S.   50K         _ 

TWO CORNERS              L.S.  100K         _ 

TRAFFIC SIGNAL NEW             L.S.  250K         _ 

PAINT TRAFFIC STRIPE (1 COAT)         L.F.  2.40         _ 

PAINT TRAFFIC STRIPE(2 COATS)         L.F.   .65         _ 

PEDESTRIAN CROSSWALK STRIPING         L.F.   .65          _ 

PAVEMENT MARKER  

 (NON REFLECTIVE)            EA  2.50  ________ 

PAVEMENT MARKER (REFLECTIVE)          EA  4.00         _ 

REFLECTORS AND POSTS            EA       100.00         _ 

STREET SIGNS             EA       250.00         _ 

___________________   ________ EA     ________  ________ 

___________________   ________ EA     ________  ________ 

 

       TRAFFIC SIGNAL/SIGNS/STRIPING SUBTOTAL         __ 

 

 

 

 

CFD LANDSCAPE IMPROVEMENTS (BONDING PURPOSES ONLY) 
 
AREA LANDSCAPED                      S.F.  $12.00            _ 

CENTER MEDIAN                      S.F.  $12.00            _ 

 

         LANDSCAPING IMPROVEMENTS SUBTOTAL   __________    
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           SHEET 4 
SUBTOTALS: 
 
STREET IMPROVEMENT SUBTOTAL....................___________________ 

STORM DRAIN IMPROVEMENTS SUBTOTAL..............___________________ 

SANITARY SEWER IMPROVEMENTS SUBTOTAL...........___________________ 

TRAFFIC SIGNAL/SIGNS/STRIPING SUBTOTAL.........___________________  

 

     IMPROVEMENT SUBTOTAL =================== 

(*USE THIS TOTAL FOR PLAN CHECK & PERMITTING PURPOSES*) 

 

 

CFD LANDSCAPE IMPROVEMENTS ....................___________________ 

SUBDIVISION MONUMENT GUARANTEE $1,200 + $50/LOT ...___________________  

STREET LIGHTS _______ @ $5,000 ................___________________ 

CUCAMONGA COUNTY WATER DISTRICT FACILITIES.....___________________  

        

    IMPROVEMENT SUBTOTAL.... =================== 

    ADD 35%..................... ____________________ 

 

     BONDING TOTAL........___________________ 

 

 

 

APPROVED PUBLIC IMPROVEMENT PLANS: 

STREET IMP. DWG. NO._____________________ 

STREET LIGHT DWG. NO.____________________ 

SEWER IMP. DWG. NO.______________________ 

STORM DRAIN IMP. DWG. NO. _______________ 

TRAFFIC SIGNAL DWG. NO.__________________ 

SIGNING & STRIPING DWG. NO.______________ 
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