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TOWN OF LOS GATOS 

ENGINEER’S ESTIMATE FORM – GRADING 

 

Project:

Permit:

Address:

Date:

Total Cost

1 GRADING

2 EROSION CONTROL

3 STORM DRAIN

4 SURFACE IMPROVEMENTS

TOTAL ENGINEER'S ESTIMATE

Notes:
1)

2)

This estimate is intended to provide a list of items that can be found as part of an engineer's estimate.  Please add 
additional and/or project-specific items and categories as appropriate for the proposed improvements.

Plan check. inspection and other fee amounts will be calculated upon the complete submittal of all required 
application and materials.
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TOWN OF LOS GATOS 

ENGINEER’S ESTIMATE FORM – GRADING 

 

Item Description Quantity Unit Amount

GRADING
1 Excavation CY

2 Import CY

3 Clearing and Grubbing LS

4 Fine Grading SF

5 4" Subdrain pipe LF

6 6" Subdrain pipe LF

7 Shoring SF

8

9

10

11

12

13

14

15

Subtotal Grading

15% Contingency

Total Grading

45.00$                 

0.75$                   

40.00$                 

40.00$                 

2,000.00$           

40.00$                 

40.00$                 

Unit Price

Project:

Permit:

Address:

Date:
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mweisz
Text Box
-

mweisz
Text Box
,



   

Parks and Public Works Department • Engineering Division • 41 Miles Ave, Los Gatos, CA 95030 
408.399.5771 • www.losgatosca.gov • www.facebook.com/losgatosca 

TOWN OF LOS GATOS 

ENGINEER’S ESTIMATE FORM – GRADING 

 

Item Description Quantity Unit Amount

EROSION CONTROL
1 Fiber Rolls LF

2 Silt Fence LF

3 Jute Mat SF

4 Straw Mat SF

5 Fiber Mat SF

6 Hydroseed SF

7 Hydraulic Mulch SF

8 Sand/Gravel Bag EA

9 Inlet Protection EA

10 Concrete Washout EA

11 Stabilized Construction Entrance SF

12

13

14

15

16

Subtotal Erosion Control

15% Contingency

Total Erosion Control

0.35$                   

Project:

Permit:

Address:

Date:

Unit Price

4.00$                   

3.00$                   

0.75$                   

0.50$                   

0.75$                   

Prepared by:

0.55$                   

2.00$                   

275.00$               

900.00$               

9.50$                   
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TOWN OF LOS GATOS 

ENGINEER’S ESTIMATE FORM – GRADING 

 

Item Description Quantity Unit Amount

STORM DRAIN
1 Manhole EA

2 Catch Basin EA

3 Curb Inlet EA

4 Adjust Manhole to Grade EA

5 Adjust Catch Basin to Grade EA

6 6" Plastic Pipe LF

7 8" Plastic Pipe LF

8 12" Plastic Pipe LF

9 15" Plastic Pipe LF

10 12" Reinforced Concrete Pipe LF

11 18" Reinforced Concrete Pipe LF

12 24" Reinforced Concrete Pipe LF

13 Energy Dissipater CY

14 Vegetated Swale LF

15 Infiltration Trench (rock lined) LF

16 Small Detention Basin (single lot) SF

17 Large Detention Basin (subdivision) SF

18

19

20

Subtotal Storm Drain

15% Contingency

Total Storm Drain

10.00$                 

6.00$                   

3.50$                   

9.25$                   

80.00$                 

180.00$               

140.00$               

190.00$               

215.00$               

200.00$               

130.00$               

7,000.00$           

4,000.00$           

5,000.00$           

40.00$                 

725.00$               

2,000.00$           

Project:

Permit:

Address:

Date:

Unit Price

Prepared by:
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TOWN OF LOS GATOS 

ENGINEER’S ESTIMATE FORM – GRADING 

 

Item Description Quantity Unit Amount

SURFACE IMPROVEMENTS
1 Asphalt Berm (6" AC) LF

2 Asphalt Overlay (2" minimum) T

3 Asphalt Grind CF

4 Slurry Seal SF

5 Crack Sealing LF

6 Curb & Gutter with Base LF

7 Rolled Curb with Base LF

8 6" Curb with Base LF

9 Curb Ramp with Base EA

10 Driveway with Base SF

11 Bus Pad with Base EA

12 Sidewalk with Base SF

13 Villa Hermosa Sidewalk with Base SF

14 New Bricks - Villa Hermosa Sidewalk LF

15 2-6" Asphalt Pavement Section T

16 4-9" Class II Aggregate Base T

17 PCC Pavement SF

18 Preparation of Paving Subgrade SF

19 Monument EA

20 Adjust Monument to Grade EA

Subtotal Surface Improvements

15% Contingency

Total Surface Improvements

350.00$               

12.00$                 

16.75$                 

1,175.00$           

28.50$                 

80.00$                 

67.00$                 

1.00$                   

Unit Price

Project:

Permit:

Address:

Date:

Prepared by:

11.50$                 

150.00$               

6.00$                   

2.50$                   

3.00$                   

55.00$                 

31.50$                 

42.50$                 

25.00$                 

210.00$               

6,000.00$           

12,700.00$         
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