
ITEM ESTIMATED COSTS PHASE II PROJECT COSTS TOTAL PROJECT COST

Phase I - Site Work Total $1,462,099.00
Phase II - Construction Base Bid
                 Bowl Area $1,374,470.12
                 Main Stage $1,264,000.00
                 Performers Building $1,745,550.00
                 Site Work $1,626,549.38
                 Equipment, Furniture & Fixtures $211,027.00

Sub-Total $6,221,596.50
                 Soft Costs (Utilities and Genreal Requirements) $1,370,399.43
                 Contingency $400,000.00

Phase II Base Bid - TOTAL $7,991,995.93 $7,991,995.93 $7,991,995.93

Phase I & Phase II Base Bid - TOTAL $9,454,094.93

 Alternate #1 - Solar System $50,000.00
 Alternate #2 - Landscaping $350,000.00
Alternate #3 - Concessions West - Bldg & Furnishings $929,000.00
Alternate #4 - Concessions East - Bldg & Furnishings $1,027,750.00
Alternate #5 - Box Office - Bldg & Furnishings $404,700.00

Phase II - Alternate Totals $2,761,450.00 $2,761,450.00 $2,761,450.00

Phase II Total with Alternates $10,753,445.93

TOTAL Project: Phase I and Phase II with Alternates $12,215,544.93
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