AMP CONSTRUCTION BUDGET

ITEM ESTIMATED COSTS PHASE Il PROJECT COSTS TOTAL PROJECT COST
Phase I - Site Work Total $1,462,099.00
Phase Il - Construction Base Bid
Bowl Area $1,374,470.12
Main Stage $1,264,000.00
Performers Building $1,745,550.00
Site Work $1,626,549.38
Equipment, Furniture & Fixtures $211,027.00
Sub-Total $6,221,596.50
Soft Costs (Utilities and Genreal Requirements) |$1,370,399.43
Contingency $400,000.00
Phase Il Base Bid - TOTAL $7,991,995.93 $7,991,995.93 $7,991,995.93
Phase | & Phase Il Base Bid - TOTAL $9,454,094.93
Phase Il Alternates
Alternate #1 - Solar System $50,000.00
Alternate #2 - Landscaping $350,000.00
Alternate #3 - Concessions West - Bldg & Furnishings $929,000.00
Alternate #4 - Concessions East - Bldg & Furnishings $1,027,750.00
Alternate #5 - Box Office - Bldg & Furnishings $404,700.00
Phase Il - Alternate Totals $2,761,450.00 $2,761,450.00 $2,761,450.00
Phase Il Total with Alternates $10,753,445.93

TOTAL Project: Phase | and Phase Il with Alternates

$12,215,544.93
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