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0.00 0.00 0.00 -$                            

Sanitary Sewer 1175 lf 0.00 0.00 0.00 -$                            229,894.46$   

Sewer Main -South 1184 lf 0.00 0.00 55.00 65120.00 65,120.00$                 

Tie in to (e) Main/man hole - South 4 ea 0.00 0.00 4800.00 19200.00 19,200.00$                 

Sewer Services - South 10 ea 0.00 0.00 4500.00 45000.00 45,000.00$                 

Bedding - South 135 tons 21.00 2835.00 252.32 0.00 3,087.32$                   

Sewer Main -North 1064 lf 0.00 0.00 55.00 58520.00 58,520.00$                 

Tie in to (e) Main/man hole - North 4 ea 0.00 0.00 4800.00 19200.00 19,200.00$                 

Sewer Services - North 3 ea 0.00 0.00 4500.00 13500.00 13,500.00$                 

Bedding - North 121 tons 21.00 2541.00 226.15 0.00 2,767.15$                   

Testing Allowance 1 ls 0.00 0.00 3500.00 3500.00 3,500.00$                   

Potable Water 15 ea 0.00 0.00 0.00 -$                            148,500.50$   

Tap existing line 7 ea 500.00 3500.00 311.50 2800.00 19600.00 23,411.50$                 

New Main 8" Dia. PVC Piping - DR-14 495 lf 0.00 0.00 65.00 32175.00 32,175.00$                 

8" Gate Valves 8 ea 0.00 0.00 1750.00 14000.00 14,000.00$                 

8" Tees 4 ea 0.00 1750.00 7000.00 7,000.00$                   

8" Cross 2 ea 0.00 1751.00 3502.00 3,502.00$                   

8" x 8" x 6" Reducing Tee 2 ea 0.00 1752.00 3504.00 3,504.00$                   

8" x 6" Reducer 1 ea 0.00 1753.00 1753.00 1,753.00$                   

6" Gate Valves 3 ea 0.00 0.00 1585.00 4755.00 4,755.00$                   

Fire Hydrant Assembly 3 ea 0.00 0.00 5550.00 16650.00 16,650.00$                 

48" HDPE Culvert - 65 lf 65 lf 0.00 100.00 6500.00 6,500.00$                   

Grated Inlet - 1.75' x 3.00' with 3' x 4' Conc. Basin 2 ea 0.00 5000.00 10000.00 10,000.00$                 

18" HDPE Storm Pipe - 265 lf 0.00 50.00 13250.00 13,250.00$                 

Traffic Control Allowance 1 ls 0.00 0.00 5000.00 5000.00 5,000.00$                   

Vac Truck (pothole existing utilities) 1 ls 0.00 0.00 2000.00 2000.00 2,000.00$                   

Testing Allowance 1 ls 0.00 0.00 5000.00 5000.00 5,000.00$                   

Plane Street   1370lf 1370 ls 0.00 0.00 0.00 -$                            432,764.70$   

Grading 975 cy 0.00 0.00 7.00 6825.00 6,825.00$                   

Road Base 8" Class 6 ABC 1713 tons 21.00 35973.00 3201.60 20.00 34260.00 73,434.60$                 

Curb and Gutter (1370 LF X 2) 2740 lf 0.00 0.00 24.00 65760.00 65,760.00$                 

Curb Prep 2740 lf 0.00 0.00 4.00 10960.00 10,960.00$                 
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Sidewalk 4.5'x (1370 LF X 2) 12330 sf 0.00 0.00 6.00 73980.00 73,980.00$                 

Sidewalk prep 12330 sf 0.00 0.00 2.00 24660.00 24,660.00$                 

H/C Ramps 0 ea 0.00 0.00 750.00 0.00 -$                            

5" Asphalt Paving  17125cf 1197.552448 tons 0.00 0.00 145.00 173645.10 173,645.10$               

Marking/Signage 1 ls 0.00 0.00 3500.00 3500.00 3,500.00$                   

Shallow Utilities  1475 1475 ls 0.00 0.00 0.00 -$                            63,425.00$     

Gas 1475 lf 0.00 0.00 9.00 13275.00 13,275.00$                 

Electric 1475 lf 0.00 0.00 18.00 26550.00 26,550.00$                 

Phone (trenching/conduit) 1475 lf 0.00 0.00 8.00 11800.00 11,800.00$                 

CATV (trenching/conduit) 1475 lf 0.00 0.00 8.00 11800.00 11,800.00$                 

TOTALS 44849.00 3991.56 825744.10 874,584.67$           
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