Exhibit | - Infrastructure Costs

Job Name: Engineers Estimate for Spring Creek - Ball Park Infrastructure
Bid Date: 12/8/2020
Estimate
8.9%
MATERIAL | TAX SUBS/EQUIP
ITEM DESCRIPTION OF ITEMS QUAN UNIT U.P. TOTAL TOTAL U.P. TOTAL TOTAL
0.00 0.00 0.00; §

Sanitary Sewer 1175  If 0.00 0.00 0.00 $ - |'$ 229,894.46
Sewer Main -South 1184 If 0.00 0.00 55.00 65120.00: $ 65,120.00
Tie in to (e) Main/man hole - South 4: ea 0.00 0.00 4800.00 19200.00¢ $ 19,200.00
Sewer Services - South 10 ea 0.00 0.00 4500.00 45000.00: $ 45,000.00
Bedding - South 135 tons 21.00 2835.00 252.32 0.00; $ 3,087.32
Sewer Main -North 1064 If 0.00 0.00 55.00 58520.00: $ 58,520.00
Tie in to (e) Main/man hole - North 4: ea 0.00 0.00 4800.00 19200.00¢ $ 19,200.00
Sewer Services - North 3i  ea 0.00 0.00 4500.00 13500.00; $ 13,500.00
Bedding - North 121 tons 21.00 2541.00 226.15 0.00! § 2,767.15
Testing Allowance 1 Is 0.00 0.00 3500.00 3500.00: $ 3,500.00
Potable Water 15: ea 0.00 0.00 0.00! $ - |'$ 148,500.50
Tap existing line 7; ea 500.00 3500.00 311.50 2800.00 19600.00; $ 23,411.50
New Main 8" Dia. PVC Piping - DR-14 495 If 0.00 0.00 65.00 32175.00¢ $ 32,175.00
8" Gate Valves 8 ea 0.00 0.00 1750.00 14000.00; $ 14,000.00
8" Tees 4 ea 0.00 1750.00 7000.00; $ 7,000.00
8" Cross 2 ea 0.00 1751.00 3502.00; $ 3,502.00
8" x 8" x 6" Reducing Tee 2 ea 0.00 1752.00 3504.00¢ $ 3,504.00
8" x 6" Reducer 1 ea 0.00 1753.00 1753.00¢ $ 1,753.00
6" Gate Valves 3 ea 0.00 0.00 1585.00 4755.00; $ 4,755.00
Fire Hydrant Assembly 3i ea 0.00 0.00 5550.00 16650.00; $ 16,650.00
48" HDPE Culvert - 65 If 65 If 0.00 100.00 6500.00; $ 6,500.00
Grated Inlet - 1.75' x 3.00" with 3' x 4' Conc. Basin 2i ea 0.00 5000.00 10000.00¢ $ 10,000.00
18" HDPE Storm Pipe - 265 If 0.00 50.00 13250.00; § 13,250.00
Traffic Control Allowance 1 Is 0.00 0.00 5000.00 5000.00; $ 5,000.00
Vac Truck (pothole existing utilities) 1 Is 0.00 0.00 2000.00 2000.00; $ 2,000.00
Testing Allowance 1 Is 0.00 0.00 5000.00 5000.00; $ 5,000.00
Plane Street 1370If 1370: Is 0.00 0.00 0.00: $ - |'$ 432,764.70
Grading 975 ¢y 0.00 0.00 7.00 6825.00; $ 6,825.00
Road Base 8" Class 6 ABC 1713;  tons 21.00 35973.00:  3201.60 20.00 34260.00¢ $ 73,434.60
Curb and Gutter (1370 LF X 2) 2740 If 0.00 0.00 24.00 65760.00¢ 65,760.00
Curb Prep 2740 If 0.00 0.00 4.00 10960.00; $ 10,960.00
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MATERIAL | TAX SUBS/EQUIP
ITEM DESCRIPTION OF ITEMS QUAN UNIT U.P. TOTAL TOTAL U.P. TOTAL TOTAL

Sidewalk 4.5'x (1370 LF X 2) 12330f  sf 0.00 0.00 6.00 73980.00:¢ $ 73,980.00
Sidewalk prep 12330f  sf 0.00 0.00 2.00 24660.00¢ $ 24.660.00
H/C Ramps 0i ea 0.00 0.00 750.00 0.00: § -
5" Asphalt Paving 17125c¢f 1197.552448;  tons 0.00 0.00 145.00 173645.10: $ 173,645.10
Marking/Signage 1 Is 0.00 0.00 3500.00 3500.00; § 3,500.00
Shallow Utilities 1475 1475: Is 0.00 0.00 0.00: $ -
Gas 1475;  |If 0.00 0.00 9.00 13275.00; § 13,275.00
Electric 1475;  |If 0.00 0.00 18.00 26550.00¢ $ 26,550.00
Phone (trenching/conduit) 1475 If 0.00 0.00 8.00 11800.00; $ 11,800.00
CATV (trenching/conduit) 1475 If 0.00 0.00 8.00 11800.00; § 11,800.00

TOTALS 44849.00| 3991.56 825744.10( $ 874,584.67

$ 63,425.00
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