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1. Site Report 
. 



 

SITE INSPECTION REPORT 

 

Setting Up and Operations of Wayside Amenities  

on National Highways in India 

Status of Site: 
 

1. Already in Possession       
  

2. Under Acquisition 
  

3. New Site 
 
 

Contacts/Site Details:  

State 

 

Tamil Nadu 

 

PIU / Other 
Office 

Karaikudi 

Project Name Setting up and 
Operations  of  Way-
side Amenities on 
National Highways in 
India 

 

Address of 
PIU office 

Project Director, 
Project Implementation 
Unit, National 
Highways Authority of 
India, 
No.1, Second Floor, 
Subramaniapuram, 
3rd Street,  
Karaikudi-630002, 
Ph : 04565-230707. 

 

Site Name with full 
Details  
(such as Chainage, NH, 
Section, village, Tehsil, 
Dist., State) 

At km 158+700 (RHS), 
Ramanathapuram – 
Rameswaram section of 
NH 49, Pamban 
Village, Rameswaram 
Taluk, 
Ramanathapuram 
District, Tamil Nadu  

Contact Person 
& Phone No. 

(PIU office)  

Mr Muthudayar 

Project Director 

Mukesh & Associates  

Coordinator Name :  

Phone No: 
 

Mr. Muthukaruppan 

+91 90471 27444 

+91 98945 86365 

Date of Visit: 02.11.2015 



 
Survey Check List (Part - A) 
 

S. No. Salient Features to be noted 
Remarks  

(attach separate sheet if space is 
insufficient) 

1 a. Location details (Attach Map) At km 158+700 (RHS), 
Ramanathapuram - Rameswaram 
section of NH 49, Pamban Village, 
Rameswaram Taluk, 
Ramanathapuram District, Tamil 
Nadu  

b. Frontage (Length in meter) 317.75 m 

c. Average Breadth in meter (Approx.)  Varies 

d. Total Land Area  31951 Sqm (Approx.) 

2 Traffic volumes, pattern and mix  
(Traffic data to be collected) 

Please refer Annexure 2 

3 Nearby infrastructure  
(Show in the map)  

Name of Place Distance from 
Site 

a. Tourist spots   Rameswaram 

Dhanuskodi 

Pamban Bridge 

12 km 

 

b. Industrial  Textile mills 6 km 

c. Educational Govt. Hr. Sec 
School, Pamban 

nearby 

d. Residential developments Residential 
developments are 
visible around the 
site 

100 m  

e. Others Overhead tank, well 
and G+1 building 

Within the site 
boundary 

 



 

S. No. Salient Features to be noted 
Remarks  

(attach separate sheet if space is 
insufficient) 

4 a. Nearby City Rameswaram 

Dhanushkodi  

6 Km 

26 km 

b. Nearby Toll Plaza  Not available Not available 

c. Nearby fuel pump  

I.O.C.L  

6 Km 

d. Nearby restaurant / Dhaba Mini Restaurant   Opposite to the 
Site 

5 Availability of local conveyance  By Bike, car, auto, Bus etc. 

6 Land records and availability analysis 

 

Land is owned by NHAI 

 a. Current Guideline Value / Circle Value  
of land  

Please Refer Annexure 7 

 b. Value of land at the time of acquisition or 
acquisition cost 
(not applicable for new site) 

Not Available 

 c. Survey No / Kaatha No: 867/2 

 d. Agricultural / Non Agricultural Land Non Agricultural  

 e. SRO (Sub Registrar Office)  Rameswaram 

 f. Possibility of acquisition of nearby / rear 
land 

Nil 

 



S. No. Salient Features to be noted 
Remarks  

(attach separate sheet if space is 
insufficient) 

7 Engineering feasibility (availability of 
existing service road) Safety & legal 
feasibility (Development Control Rules, if 
available) 

Not Available 

8 Proximity to junctions No junction  

Proximity to merging/diverging roads, Diversion to Pamban Village Road  

Proximity to median openings  Not Available, being 2 lane 

9 High frequency passenger movement / Bus 
routes via NH and stoppages (Collect data) 

Please Refer Annexure 2 

10 Other relevant information / analysis such as  

 Photograph 

 Attach Map / Google Map 

Please Refer Annexure 3 

 
 
Survey Check List (Part - B) 
 
 

S. No. Salient Features to be noted 
Remarks  

(attach separate sheet if space is 
insufficient) 

1 Existing level of the site with respect to the 
main road  
(Higher or lower level from the road and 
provide approximate level difference) 

0'6" below the existing road level 

2 Adjacent natural drains like Nallas, rivers, 
lakes etc., and their flow direction (Sketch 
the location and flow direction, mark the 
distance from site) 

Nil 

 

 



 

S. No. Salient Features to be noted 
Remarks  

(attach separate sheet if space is 
insufficient) 

3 North point  
(Show in the site plan) 

Please Refer Annexure 1 

 

 

4 Conditions of the front side drain or culvert 
i.e. structure of drain (brick work or hume 
pipe) covered or not covered 

Nil 

 

5 Nearest culvert detail 
(Sketch with dimension) 

Nil 

 

6 Boundary details of highway (ROW) at the 
proposed site 

30 m  (2 lane ) 

 

7 Existing condition of the well, if found inside 
the site area and its location 

2 well available 

8 Existing location of bore-well, if any give the 
full details like dia, depth and yield 

Location: Not Available 

Dia: Not Available 

Depth: Not Available 

Yield: Not Available 

9 Water table  
(from the nearest well) 

60 – 70 ft  

10 Availability of EB Electrical supply & 
nearest EB post (LT / HT) details & location 
of EB post with distance marked in survey 
report 

20 m from the site 

11 Availability of transformer and provide its 
capacity, if any 

Available opposite to the site – 11kV 
Transformer 

12 Details of existing compound wall /Fencing 
details, if available 

No fence or compound wall 

13 Surrounding site level details Plain level 



 

S. No. Salient Features to be noted 
Remarks  

(attach separate sheet if space is 
insufficient) 

14 Nearest building details  
(Framed / Load bearing)  

Framed and Load Bearing Structures 
exists 

15 Any important explosive type (like Kitchen, 
Kiln, etc.) Please note down location & 
distance from the site 

Nil 

 

16 Any Interjection / Junction (like NH, SH, 
MDR, DR & Village road) is available 
please indicate distance from RO and road 
name within 1.50km Radius 

Type: Village Road 

Distance: Parallel to the Site 

17 Nearest Railway station  Pamban  

18 Nearest Police  station Pamban / Mandapam 

19 Nearest Fire station Mandapam 

20 General Soil condition Silty sand 

21 Topo plan (100m Radius) - Observe any 
important infrastructure 

Residential and school building 

22 Location of site with reference to road 
(indicate service road, if any) 

Ramanathapuram - Rameswaram road 

23 Existence of any electrical line, water line or 
structure within the site 

Electrical line passes across the site 

24 Existing structures in and around the site Overhead tank, 2 sump well and G+1 
building exists within the site 

25 Site Address At km 158+700 (RHS), 
Ramanathapuram - Rameswaram 
section of NH 49, Pamban Village, 
Rameswaram Taluk, Ramanathapuram 
District, Tamil Nadu  

26 Site Plan  
(Attach, if any) 

Please refer Annexure 1 

 

 

  Signature: Mr. Muthukaruppan                      Date: 02.11.2015 

 

 





 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2. Google Map 



 

 

 

 

 

 

Rameswaram Ramanathapuram 

Proposed Site 

at km 158+700 (RHS), Ramanathapuram - 
Rameswaram section of NH 49, Pamban Village, 
Rameswaram Taluk, Ramanathapuram District, Tamil 
Nadu 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

3. Site of the Project 



Site of the Project 
 
1. The Site 

 
The site(s) shall be as per the list described in Annex-1 of Schedule-A.  The area of the site 

indicated is outside the ROW of 45m or 60m (as the case may be). The site for the purpose of this 

agreement shall also include areas for approach roads, acceleration zone, deceleration zone, buffer 

zone, culverts etc. required for linking to the main carriageway of the Highway. 

 

An inventory of the Site including the land, buildings, structures, road works, trees and any other 

immovable property on, or attached to, the Site shall be prepared jointly by the Authority 

Representative and the Concessionaire, and such inventory shall form part of the memorandum 

referred to in Clause 10.3.1 of the Agreement. 

 
2. Site for Wayside Amenities 

 
NHAI intends to provide “WAYSIDE AMENITIES” as described hereunder at the following 

location along the National Highways. 

 

Sl. 
No. 

State Section Site locations 
(Chainage, 

nearby place/city) 

National 
Highway 

Area of 
Land  

(in Ha.) 
As per 

drawing 
Enclosed in 

the Bid 
Document 
and as and 

where basis. 

Total 
Project 

Cost 
(TPC) 
(in Rs. 
Lakhs) 

(excluding 
cost of 

land and 
fuel 

station) 

1 Tamilnadu 
Ramanathapuram 

- Rameswaram 
section 

at km 158+700 
(RHS), 

Ramanathapuram 
- Rameswaram 

section of NH 49, 
Pamban Village, 

Rameswaram 
Taluk, 

Ramanathapuram 
District, Tamil 

Nadu 

NH-49 
31951 Sqm  
(3.19 Ha) 

2128.03 

 

Note: The list is indicative only and is subject to correction for any factual or other errors. The 
Bidders must themselves verify sites and other details as needed for bidding. 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

4. Development of Wayside Amenities 



Development of Wayside Amenities 
1. Project Facilities      
 
 Minimum list of Project facilities to be constructed is as follows. 
  

Sl. 
No. 

Description Facility 
Approximate 

Area in Sq. Mts. 

1 Food Court - (As shown in the drawings) 
- Capacity as indicated in the Site Specific 
drawings. 

90 Seats  

 a. Kiosks 7 Nos 225.81 

 b. Rooms (Motel) 3 Nos 228.67 

 c. Covered seating area 1 No 494.18 

2 AC Restaurants - As shown in the Site 
Specific drawings. 

  

 a. AC Restaurants 1 60 Seats 240.02 

 b. AC Restaurants 2 40 Seats 120.01 

3 Dhaba - As shown in the Site Specific 
drawings. 

88 Seats  

 a. Kiosks 1 No 152.48 

 b. Covered seating area 1 No 324.88 

4 Dormitory - As shown in the Site 
Specific drawings. 

1 No 244.72 

5 Toilet Blocks - As shown in the Site 
Specific drawings 

  

 a. Toilet Block for Food Court  1 No 105.31 

 b. Toilet Block for Dhaba 1 No 54.41 

 c. Toilet Block for Parking Area 1 No 119.67 

6 Minor Repair shop - As shown in the 
Site Specific drawings 

1 No 85.00 

7 Kiosks for misc. items - As shown in the 
Site Specific drawings 

Type 1 & 2 109.20 

8 Village Haat (Haat Structures / Shed) - 
As shown in the Site Specific drawings 

 497.52 

 a. Toilet Block for Village Haat / 

Gram Bazaar 
 30.00 



2. Specifications and Standards 
 
The Wayside Amenities shall be constructed in conformity with the Specifications and 
Standards specified in Annex-I of Schedule-D. 

 
3.  Scope of Work 

 
The project scope would include the following major activities: 

I. Construction of Wayside Amenities 

a) Geo-technical investigation 

b) Original Proposal - Conceptual, site specific design and engineering drawings 

of the Wayside Amenities should be as provided by NHAI. The 

Concessionaire shall not deviate from the conceptual designs, site specific 

drawings and engineering drawings, the Concessionaire will be allowed to 

modify the site specific layout without any change of areas such as buildings, 

driveways, landscape areas, parking areas and without affecting the Estimated 

Total Project Cost. 

c) Future Expansion Area – Designs, Site specific drawings and engineering 

drawings of the future expansion area to be done by concessionaire as 

approved by the Authority. 

d) Review of all bid drawings, carrying out necessary revisions or additions, 

preparation of all balance engineering drawings as required for proper 

execution and completion of the project as envisaged with the approval of the 

Authority. 

e) Site Development, Procurement etc. for construction of Wayside Amenities as 

per Design, Codes, Drawings, Standards and Technical Specifications. The 

Wayside Amenities include but not limited to Food court, restaurants and 

Dhaba, roads / driveway, parking & pathway, roads marking and rumble strips 

/ speed breakers  for parking areas, sewer line, water supply, storm water drain, 

street lighting with HPSV lamps / LED lamps, underground sump, fire fighting 

etc., signages, landscaping, horticulture operations / arboriculture etc., RO 

water plant, rainwater harvesting, provision for tube wells & pumps including 

water tank, electrical substation / transformer, trenches / ducts for UG cables / 

pipeline, DG set, shading device, children play area, outdoor furniture, digital 

display wall system, solar power panel, provision for helipad, high mast lamp 

and hoarding board etc. Actual project facilities to be provided in a particular 

location will vary.   

f) Construction of modern user and environment friendly Wayside Amenities as 

per the Conceptual design/drawings and specifications approved by NHAI. 

The cost of any improvements to the proposed facility in addition to the 

specified conditions, specifications and drawings will be borne by the 

Concessionaire. 



g) Operation and Maintenance of Wayside Amenities during Concession period 

as specified in Article 17 of Draft Concession Agreement. 

h) The concession period is for 29 years including period of construction. The 

Concessionaire reserves the first right of refusal for extending the concession 

agreement for another 29 years after the completion of the first 29 years. 

For avoidance of doubt, it is further clarified that the Concessionaire shall have 
the first right of refusal to accept or refuse another term of 29 years concession 
on conclusion of the first concession period. However such extension, shall be 
on reasonable terms and conditions based on the parameters of the first 
concession period of 29 years, to be negotiated by the Authority with the 
Concessionaire, six months prior to the conclusion of the first concession 
agreement. 

i) To raise and realize revenues as per Article 27, from the assets created during 

concession period and to pay Concession Fee and Additional Concession Fee 

(Premium) to NHAI.  

j) The space earmarked for future expansion if any, can be utilized for further 

development by the concessionaire at their own cost after successful 

commissioning and operation of the wayside amenities with prior approval 

from the Authority. The concessionaire can realize revenue generated from 

such future development.  

k) Bidders will  be required to quote the Concession Fee for first year of 

operation which will be increased @ 5% p.a. and shall be payable in advance 

within 7 days of the beginning of Financial Year. The Concession Fee for the 

sixth year from the date of COD shall be increased by 25 % as because the 

Concessionaire will be allowed to exploit the un-utilized area earmarked for 

future expansion for sixth year onwards from the date of COD. 

For avoidance of doubt, if the Concession Fee is Rs. 100000 in the first year, 
the same shall be Rs. 105000 in the second year, Rs. 110250 in the Third year, 
Rs. 115763 in Fourth year, Rs. 125151 in fifth year. However in the sixth year 
it shall be Rs. 159535 and in the seventh year it shall be Rs. 167512 likewise. 

l) The land earmarked as future expansion shall, in conformity with Applicable 

Laws and in conformity with all conditions specified in this document, be 

utilised by the Concessionaire for provision of such wayside amenities which 

may include public toilets, rest areas, cafeteria, hotels, motels, restaurants, 

service stations, hospitals, trauma centers, shopping complexes, office 

complexes, residential premises, associates services and other amenities or 

facilities (the “Wayside Amenities”) for Users of the Project Highway and the 

local population. The classification of Type-I or Type-II or Type-III is not 

applicable for future expansion and concessionaire is free to develop the land 

earmarked for future expansion as stated above and in accordance with the 

Schedule - X.  

m) Fuelling Station: The concessionaire may establish the fuel station in the area 

earmarked for such fuel station subject to their fulfilling the required eligibility 



criteria as determined by the concerned Oil Marketing Companies (OMCs) and 

grant of such approvals for setting up of a fuel station. For the avoidance of 

doubt, the total project cost does not include the cost of fuel station. 

Concessionaire can raise and realize   Revenue from Fuel station as per 

standard industry practices. The concessionaire will be permitted to 

commission the fuel station only after commissioning of Toilet blocks and one 

of Restaurant or Dhaba or Food Court. 

n) Village Haat/Gram Bazaar: The Concessionaire after completion of 

construction shall operate and maintain the Gram Bazaar.  However, unlike 

other facilities, the mode of operations, the charges or daily rentals to be levied 

to the occupants or tenants of Gram Bazaar, etc., shall be determined by the 

Concessionaire in consultation with the Authority. For avoidance of doubt it is 

clarified that the Artisans/ Farmers/Local Vegetable & Fruit Vendors shall be 

provided the space on rotational basis as far as possible. 

o) During the period from the date of the Concession Agreement until the 

Appointed Date (the “Development Period”), the Concessionaire shall 

maintain the existing Site including periphery roads inside the compound Site, 

in such a manner so as to ensure its maintenance and safety and in the event of 

any material deterioration or damage other than normal wear and tear, the 

Concessionaire shall undertake repair thereof. The Concessionaire shall make 

necessary provisions for inclusion of costs related to maintenance during the 

Development Period in its Bid. 

p) Transfer of all the Project Assets to NHAI at the end of Concession period 

II. Operation and Maintenance  

a) This includes Wayside Amenities operations i.e. regular cleaning of the 

surrounding areas, functioning of user amenities, availability of basic 

infrastructure requirements such as electricity, proper drainage, waste removal, 

etc. and any other essential task/activities as specified in Article 17 of Draft 

Concession Agreement.  

To raise and realize revenues from the assets created during concession period 

and to pay concession fee to NHAI.  

The Concessionaire shall take all necessary actions to prevent the sale and 

consumption of liquor / alcohol by any person and prevent dance events inside 

the premises. 

b) It will include routine and periodic maintenance works in the Wayside 

Amenities and as specified in Schedule K of the Draft Concession Agreement 

c) The bidder shall be solely responsible for employing adequate uniformed staff 

to perform the obligations as provided in concession agreement. The 

successful bidder shall be solely responsible for complying with all the 

applicable laws as well as for paying the salaries, wages, dues, PF & ESI etc. 

of such employees. No such employee shall be deemed to be employee of 

NHAI for any purpose whatsoever. 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

5. Project Facilities for Wayside 

Amenities 



Project Facilities for Wayside Amenities 
 

 
Project Facilities 
 

The Concessionaire shall construct the Project Facilities described below to form part of the 
Wayside Amenities. The Project Facilities shall include: 
 

Project Facilities and Construction Activities:- 
 
Location: at km 158+700 (RHS), Ramanathapuram - Rameswaram section of NH-

49, Pamban Village, Rameswaram Taluk, Ramanathapuram District, 
Tamil Nadu. 

  

Sl. No. Description Facilities 

I (a) Site Development  

 i. Site clearances & Area development  

 a. Site Clearance, Leveling, Cutting & Filling of Soil 
(Total Plot Area) (for level ground) 

 

 ii.   a.   Cutting of Trees - As required to match 
        site Specific Layouts. 

 

 b. Dismantling / Demolishing including disposal   

 c. Rerouting of EB, Water & Telephone Services 
[Above / Below Ground] – including local liasioning 
charges   

 

 d. Additional Filling/Cutting - To match levels indicated 
in the Site Specifications Drawings.  

 

 iii. 1.Construction of Retaining wall / Slope Stability 
Arrangements 

 

 2. Compound Wall, Fencing, Gate, Culvert & Kerbwall, 
Deceleration Zone, Acceleration Zone, Buffer Zone and 
Service / Access Road. 

 

 a. Compound Wall   

 b. 1. Chain link Fencing with Gate  

 b.    2. Barbed Wire Fencing x 

 c. Gate - Shall be provided for Entrance to Children Play 
Area 

 

 d. RCC Slab / Box Culvert   

 e. Kerbwall - All along the Driveway, Parking Areas, 
Landscaping and Pathways 

 



Sl. No. Description Facilities 

 f. Bollards To be provided in front of Dhaba / Food 
Court / Restaurants / Kiosks 

 

 g. Access Road (outside the premises) / Approach road x 

 h. Deceleration Zone (outside the premises)  

 i. Acceleration Zone (outside the premises)  

 j. Buffer Zone   

 k. Service Road (outside the premises) / Exit Road / 
Existing Service Roads including necessary crash 
barriers as per codes 

 

I b. Services:-  

 i. Roads & Pathway as per MoRTH Specifications  

 a. Roads / Driveway, Parking & Path way (BT / CC 
Paver Block): (All Driveway / Roads / Parking facing 
Dhaba / Food Court / Restaurants / and Kiosks within 
the premises shall be of CC Paver Blocks. All other 
areas inside the premises and approach roads outside 
premises shall be of BT. 

 

 b. Roads Marking and Rumble Strips, Speed Breakers 
(Readymade speed breakers with reflective arrow) for 
parking area. 

 

 ii. Sewer Line including Chambers, Manholes, Gully Trap, 
etc.  

 

 iii. Water supply & Distribution System  

 iv. Storm water drain with Gratings / Cover Slab  

 v. External Electrical Works Including Street Light  

 vi.   a. Underground Sump / RCC water Retaining Structures  

 b. Fire Fighting  

 vii.  Signages:  

 a. External Signages (Building Signages, Parking 
Signages, Prohibition Signages, Safety Signages, etc) 

 

 b. Internal Signages  

 c. Neon Signages  

 d. Key Map Signages  

 e. Highway Wayfinding Signages on the Main Road -  



Sl. No. Description Facilities 

5Km, 4Km, 3Km, 2Km, 1Km  

 f. Totem  

 g. Frontlight / Backlight Facia for Food Court & Dhaba   

I c. Landscaping And Arboriculture  

 a. Landscaping  

 b. Horticulture Operations / Arboriculture  

II Civil Work / Buildings (Including Internal services)  

 1. Food Court with Motels (As 
shown in the drawings) - 
Capacity as indicated in the 
Site Specific drawings 

Seats 90 

Motel  3 

Service Counter 7 

 2. a) Branded / AC Restaurant - 1 
- As shown in the Site Specific 
drawings. 

Seats 60 

 b) Branded / AC Restaurant - 2 
- As shown in the Site Specific 
drawings.  

Seats 40 

 3. Dhaba - As shown in the Site 
Specific drawings.  

Seats 88 

 4. Dormitory - As shown in the 
Site Specific drawings.  

No. of Beds 16 

 5. a) Toilet Block for Food Court 
- As shown in the Site Specific 
drawings. 

Ladies Toilet:  

WC 4 Nos 

Trough 1 No 

Gents Toilet:  

Urinals 7 Nos 

WC 4 Nos 

Trough 1 No 

PC Toilet 2 Nos 



Sl. No. Description Facilities 

 b) Toilet Block for Dhaba - As shown 
in the Site Specific drawings. 

Gents Toilet:  

Urinals 6 Nos 

WC 4 Nos 

Trough 1 No 

 c) Toilet Block for Parking Area - As 
shown in the Site Specific drawings. 

Ladies Toilet:  

WC 7 Nos 

Trough 1 No 

Gents Toilet:  

Urinals 6 Nos 

WC 4 Nos 

Trough 1 No 

PC Toilet 1 No 

 6. Minor Repair shop - As shown in the Site Specific 
drawings. 

1 No 

 7. Kiosks for misc. items - As shown in the Site Specific 
drawings. 

Type 1 & 2 

 8. Village Haat / Gram Bazaar     
(Haat Structures / Shed) 

1 No 

       a) Toilet Block for Village  
           Haat / Gram Bazaar 

Ladies Toilet:  

WC 3 

Trough 1 

Gents Toilet:  

Urinals 2 

WC 2 

Trough 1 

PC Toilet - 

 9. Parking  



Sl. No. Description Facilities 

a) Car 133 

b) Bus 5 

c) Truck 10 

d) Trailer  2 

III. Furniture & Fixtures  

IV. Equipments  

 a. Special Items of Work  

 i. RO Water Plant  

 ii. Rainwater Harvesting  

 iii. Septic Tank & Soak Pit with Anaerobic Filter  

 iv. Tube wells & pumps including overhead water tank 
and sump 

 

 v. CCTV & Security system  

 vi. Electrical substation / Transformer / Panel Board / 
Earth pit / LT Switch Board / Panel Boards 

 

 vii. Trenches/Ducts for UG cables / Pipe line  

 viii. DG Set(s)  

 ix. Entertainment - Satellite TV & WIFI  

 x. Shading Device x 

 xi. Outdoor Furniture  

 xii. Children Play Area Developments  

 xiii. Digital Display Wall System x 

 xiv. Advertisement Balloon  

 xv. Helipad  

 xvi. Solar Power Panel  

 xvii. Hoarding Board  

 xviii. High Mast Lamp & Lightening Arrester  



Sl. No. Description Facilities 

 b. Additional Green Building Features:-  

 a. Wind Mill x 

 b. Solar Lighting  

 c. Provision for Cooking Gas from Food Waste  

 d. All Utility Connections, Deposits etc.,  

  c. Other Equipments As required 

for operations 
 HVAC 

 Miscellaneous Items:  

 

 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

6. Topographical Survey Drawing 



 


