
 

 

SCOPE OF WORK 
 ( PLEASE GIVE COMPLIANCE TO SCOPE OF WORK IN THE SAID FORMAT 
ALSO  AS  TABULAR  PART IS NOT CLEARLY TABULATED IN TEMPLATE OF 
STAGE 2 )   

ANNEXURE – A 
 

TENDER NO. CMM/TAPS-1&2/CMU/57790                                     DUE ON : AS PER NIT  
 
1.0 Scope of Work :   CAMC of RFID smart card based access control system ( ACS ) , 

VMS & TAMS  installed at TM Site / Hospital / Township for a period of  ONE 
YEARS.   The scope of contract covers Preventive and breakdown maintenance of 
above systems and related software. Loading and unloading of the Euronet software 
/ ECIL Software, VMS and TAMS software replacement of spares (in case of 
comprehensive), if required and to keep the instruments in perfect working 
condition.    

 
 List of instrument/equipment to be covered under the contract.  
 

 
                                  It contemplates the regular maintenance of the below systems located at 
TAPS 1&2 Site indicated in the following table, scope of work, terms and conditions, period 
of contract, payment terms, system configuration. 

 

 
I. RFID Smart card based Access control system(ACS) at TAPS 1&2 
II. RFID based Visitor Management and Time and Attendance management system at 

TAPS 1&2 
 

 
 
 
 
 
 
 
 
 

Sr.No. Description of Instrument Model 
No./ Sr. 
No. / 
Make  

Quantity  Unit Rate per instrument 
in `  

01 RFID  smart card based 
access control system          
( ACS )  

--- 1  NO.  

02  RFID  based Visitor 
Management and Time and 
Attendance Management 
System   

--- 1  NO.  

S. No Location Access Control system TAMS VMS 

1 TAPS 1&2 √ √ √ 



 
 
 
 
 
 
 2.0      The scope of Services / Maintenance :   Include as per indent except commercial terms    
             and conditions.   

 
 2.1  Preventive and breakdown maintenance of above systems and related software. Loading 

and unloading of the Euronet software/ECIL Software, VMS and TAMS software shall 
be carried out. Software-updating (will be provided by NPCIL), installation of software 
patches and maintaining RFID card database backup on servers shall be carried out. Card 
enrollment data and Employee data shall be updated periodically at all locations on 
monthly basis. Lost card shall be intimated to all locations for disabling the card within 
24 hrs. The changes incorporated in card database shall be intimated to all the sites. 

 
2.2  Replacement of defective components, parts or items for the items covered under this tender. The 

replacement of faulty items shall be equivalent or better and the same shall be certified by 
Engineer In charge at respective sites. If the defective components, parts or items are replaced, 
the defective part will be returned back to the vendor. 

2.3 Back to back agreement shall be entered or PO shall be placed on suppliers for preventive 
maintenance and emergency visits for the following main equipment: 

 1. Controllers, Readers, ACS software  -  Quarterly 

 2. Turnstile gates, EM Lock& DRS  -  Quarterly 

 3. TAMS                       - On line support from HQ on 
         daily basis with two nos.  
         resident support staff at HQ 
 

The agreement/PO shall cover minimum visits by vendors for carrying out preventive 
maintenance, however the vendor may decide for additional visits, Emergency visits as and when 
required shall be carried out. In case back-to-back agreement could not be entered for ACS 
related software & hardware, M/s ECIL will do the preventive maintenance of the systems. 

2.4 Resident support team as per 3.1of this specification shall be posted at TAPS 1&2 for day-to-day 
monitoring and maintenance of the ACS, VMS and TAMS. 

2.5 Faulty components shall be handed over to vendor on replacement of faulty one with the same or 
higher version. Shifting and insurance charges of faulty spares, equipment and test instruments to 
their workshop shall be borne by the vendor. The vendor will maintain the stock of spares parts at 
sites for Turnstile gates,   HKII cleaning kit, Toolkit etc. The list of the critical spare parts may be 
submitted along with the tender. When faulty HDDs are replaced, faulty HDDs will not be 
returned back to ECIL. 

2.6 The ECIL shall carry out enrollment of employees with capturing of Bio-Metric and photography 
for preparation of ID cards. NPCIL will provide necessary infrastructure, consumables and blank 
RFID smart cards for the above. Employee data log shall be maintained for the ID cards issued to 
employees by NPCIL security/HR personnel. HR personnel will provide the requirement for ID 
card printing and will co-ordinate with ECIL team for card printing. 

 

 

 

 



 

 

 

2.7 The complaints shall be attended immediately, the problems shall be rectified within the period 
indicated with standby equipment as per the following table: 

Sr. 
No. 

Description of item Period 

(within) 

Normalization by taking out 
standby equipment 

(within) 

1 RFID readers 24 hours 

(Standby available) 

2 weeks 

2 Controllers 24 hours 

(Standby available) 

2 weeks 

3 E & M Locks 24 hours 

(Standby available) 

2 weeks 

4 ACS server 24 hours 

(Standby available) 

2 weeks 

5 TAMS server 24 hours  

(Standby available) 

2 weeks 

6 Gates 120 hours 

 

- 

7 VMS 72 hours - 

 

8 Work stations 24 hours 

(Backup shall be available) 

2 weeks 

 

2.8 ACS, VMS &TAMS servers and ACS Client & PIA Client work stations shall be checked for 
operating system, database, MS Office for licensed software and if it is not available the same shall 
be communicated to NPCIL. The record of each available software’s shall be identified with key 
number, user name, etc. If any licensed software/packages are not available, the same shall be 
intimated to engineer in charge. NPCIL shall provide orrequest ECIL to provide the 
software/packages. Payment towards the software packages provided shall be paid separately by 
NPCIL. 

2.9 Any disposal of Faulty items including faulty ID cards shall be disposed as per DAE/NPCIL 
guidelines. 

2.10  NPCIL will provide controllers - 2 nos, Smart card readers- 2 nos, SRT100 readers- 2 nos for 
immediate replacement/ fault rectification. 

2.11  All items shall be accounted, details of material movement with gate pass No., status, etc to be 
submitted to Engineer In-Charge. 

2.12 Existing Quick Heal Antivirus for ACS & VMS servers and PIA Client & ACS Client work 
stations shall be renewed by the vendor at free of cost to NPCIL. 

 

 

 



 

 

 

2.13   BILL OF QUANTIES :  

 

SR. 
NO.  

Description Rate 
per 

Month 

GST 
@ 

18% 

Rate 
per 

Month 
with 
GST 

No. of 
Months 

Total   
with GST 

(Rs.) 

 CAMC for Corporate RFID smart card 
based Access Control system, RFID 
based Visitor Management system and 
Time & Attendance Management 
System 

          

 1) CAMC for Systems/Equipments which are 
not under Augmentation process 

   12  

 2) CAMC for Systems/Equipments which are 
under Augmentation process and will be 
replaced after completion of 
Augmentation.  
S.No. 1, 3, 11 to 15, 17 to 23 of 
Annexure-I (BoM) 

   12  

 3) Service support with a team of 1 Engineer, 
1 Supervisor & 1 Senior Technician.  

   12  

 Total CAMC cost including GST @ 
18% 

     

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

TARAPUR ATOMIC POWER STATION 1&2 
Access Control System AMC – Bill of Material 

 
S. No. Description Quantity 

1 Euronet Access Controller supporting 4 Readers 23 
2 Myfare Smart Card (HID) Readers (Europlex) 45 
3 SRT Readers 9 
4 Turnstile Gates Full Height – Dual lane 10 
5 Turnstile Gates Full Height – Single lane 2 
6 Electro Magnetic Locks 600 Lbs 14 
7 Electro Magnetic Locks 1200 Lbs 3 
8 Press to open Door  Release Switches (DRS) 17 
9 Hand Geometry Readers   HK-II 18 
10 Card Encoders (Myfare card programmer) 3 
11 ACS Server with standard Accessories  1 
12 VMS Server with standard Accessories 1 
13 TAMS Server with standard Accessories 2 
14 ACS Client PC with standard Accessories 1 
15 PIA Client PC with standard Accessories 2 
16 Web camera 2 
17 Euronet Net Intelligent Building Management software 2 
18 Visitor Management System (VMS) Software 2 
19 TAMS Software 4 
20 VMS – PIA Client Software 2 
21 Windows 2003/2008 Server OS for ACS & VMS Servers 4 
22 Cent OS Linux for TAMS server 4 
23 MS SQL Server 2000/2005/2008 for ACS & VMS Servers 4 
24 Windows 7 3 
25 MS Office 2003/2007/2010 3 
26 Data Modems 2 
27 Network Switch with dual Media converters 2 
28 ACS Backup Server 1 
29 VMS Backup Server 1 
30 TAMS Backup Server 2 
31 XID 8600 RFID card Printer, ILM Laminator and card Management 

Software with Dongle  
1 Set 

32 RFID card Enrolment Software 1 
33 RFID card Personalisation Software 1 
34 RFID card Printing Software 1 
35 PC with standard accessories for RFID card Printing System 1 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

3.0    Resident engineer support: 

3.1 The vendor shall depute resident support as per the following table for attending day to day problems 
of system and personalization of employee cards as and when required. 

Sr. no DESCRIPTION Nos. 

1 Engineer 1 

2 Supervisor 1 

3 Senior Technician  1 

 

3.2 The service engineer shall follow the instructions given by NPCIL engineer for fault   rectification, 
preventive maintenance and to check the healthiness of all the equipment. 

3.3 The resident support who are in permanent rolls of ECIL shall be provided with accommodation and 
facilities as per DAE guidelines. The vendor shall provide mobile facility to their resident engineer 
for day to day communication and also during emergencies. 

 
3.4 NPCIL will provide the sitting arrangements and intercom telephone facilities at site for all the 

resident support deputed at sites under this contract. 
 

3.5 Each resident support can avail 10 days leave in a year subject to maximum 3 days continuous and for 
any additional absence or continuation of more than 3 days alternate arrangement will be made. 

 
3.6 Resident support team will follow the NPCIL duty timing and will consult with Engineer-in-charge 

for their duty timing. Support team will perform its duty as per allotted duty timing.  
3.7 Party supposed to provide all the tools and equipments (except GM tubes, Industrial PC and 

monitors & TFT displays) required for routine maintenance and break down maintenance 
work. 
 

4.0  SCHEDULE OF VISIT :   
 

4.1    Preventive :   The agreement/PO shall cover minimum visits by vendors for carrying out 
preventive maintenance, however the vendor may decide for additional visits, Emergency visits as and 
when required shall be carried out. In case back-to-back agreement could not be entered for ACS related 
software & hardware, M/s ECIL will do the preventive maintenance of the systems. 
 
4.2    Resident support team as per 3.1of this specification shall be posted at TAPS 1&2 for day-to-day 
monitoring and maintenance of the ACS, VMS and TAMS. 
  
4.3  Working Hours :  All maintenance job shall be carried out during normal working hours i.e. 
0900 hrs to 1700 hrs at TM SITE except holidays being observed by TM Site.    
 
4.4 Service Personnel :  Authorised,  qualified and experienced Service Personnel shall be 
deputed to carry out the services under the contract.  Service Personnel shall carry valid Photo ID 
Proof  and  ID Card issued by employer while visiting TM Site for security clearance etc.   
 
 
 
 



 
 
 
5.0      Replacement of components / spares :   

 
 5.1    Replacement of defective components, parts or items for the items covered under this tender. The 

replacement of faulty items shall be equivalent or better and the same shall be certified by 
Engineer In charge at respective sites. If the defective components, parts or items are 
replaced, the defective part will be returned back to the vendor. 

  
 6.0    History Record / Log : 
 
6.1    The downtime of equipment starts after the allowed response time as per the table of 

Clause No. 2.7. The record of the downtime has to be maintained in the Site Logbook. 
 
 6.2    (In case of Services at Site Location) The contractor shall prepare and maintain history 

card for all the equipments, shall fill up maintenance data on the card during each PMV / 
BMV.  The card shall be retained with the instrument. The card shall contain details such 
as nature of PM done, breakdown maintenance done, spares replaced and other relevant 
data. The history record / log shall be verified by ENC. 

 
7.0    Penalty :   

 
      7.1   Towards time delay for systems restoration: 

 
S. No. Description of item Period for 

restoration back 
system online 

(a) 

Standby 
equipment 

normalization 
(b) 

Penalty per week 
or part there off 
beyond the 
allowed period 

1 RFID readers 24 hours 
(Standby available) 

2 weeks Rs 500/-  
per 1 No. 

2 Controllers 24 hours 
(Standby available) 

2 weeks Rs 1000/-  
per 1 No. 

3 E & M Locks 24 hours 
(Standby available) 

2 weeks Rs 250/-  
per 1 No. 

4 ACS server 24 hours 
(Standby available) 

2 weeks Rs 2500/-  
per 1 No. 

5 TAMS server 24 hours  
(Standby available) 

2 weeks Rs 2500/-  
per 1 No. 

6 Gates 120 hours - Rs 500/-  
per 1 No. 

7 VMS system 72 hours - Rs 2500/-  
per 1 No. 

8 Work stations 24 hours 
(Backup shall be 

available) 

2 weeks Rs 500/-  
        per 1 No. 

 
Penalty on the above will be limited to 5% of the total value of the contract per year  



 

 

7.2       Penalty for resident support:  
              If the alternate arrangements are not made for the resident support as per clause No.3.5, 

Rs 6000/- for Engineers and Rs 2000/- for Supervisor/Technicians for each day absent 
subject to 5 % of the total value of the contract. 

 7.3    Quarterly  Certificate  for  Penalty  calculation  shall  be  submitted  as  per  Checklist  
          Summary_1. 
 
7.4   Checklists to assess the performance of the systems on quarterly basis. 

 Checklist No  :  TAPS12_ACS_AMC-001 
 Checklist No  :  TAPS12_ACS_AMC-002 
 Checklist No  :  TAPS12_ACS_AMC-003 
 Checklist No  :  TAPS12_ACS_AMC-004 
 Checklist No  :  TAPS12_ACS_AMC-005 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 

Preventive Maintenance (Quarterly) Checklist 

 

Site Name: ___________________________________________ 

No. of controllers in the network:_________ Euronet.Net Version : _______________ 

No. of Reader in the network: SRT Readers: __________ HID Readers : _________________ 

Ref : P.O. No.  

S.No Description Done (Y/N ) Remarks 

1 Visual Inspection of the controllers and readers   

2 Functional test either thru Euronet terminal or at 
location if feasible 

  

3 
Check Connection of SRT readers, HID readers, EM 
Locks,  HK-2 readers, DRS connection and LAN 
ports (wherever possible) 

  

4 Installing the software updates   

5 Backup of software and user database whenever 
changes 

  

6 Checking of generation of all reports   

7 Checking LAN connectivity of all controllers   

8 Checking of Readers online connectivity   

9 Checking healthiness of power supply including 
battery 

  

10 Generation of reports in Softcopy   

11 Any other checks by OEM    

 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 

Check list No: TAPS12_ACS_ AMC_ 002 
 

Preventive Maintenance (Half Yearly) Check list 

Site Name: ___________________________ 

No of Printers: _______________________ 

No. of Laminators: ____________________ 

Ref : P.O. No.  

S.No Description Done (Y/N ) Remarks 

1 Card Printer (EDI Secure)   

a Visual Checking   

b Cleaning of filters   

c Cleaning of rollers   

d Card movement harness checks   

e Cartridge compartment  cleaning   

f Card movement speed adjustment if required   

g Printing sample card   

2 Card laminator ( EDI Secure )   

a Visual checking    

b Cleaning of Filters   

c Cleaning of rollers   

d Card movement harness checks   

e Laminator roll compartment cleaning   

f Card movement speed adjustment if required   

g Temperature adjustment as required   

h Lamination of sample card   

 

 

 

 
 
 

 
 
 
 
 



 
 
 
 
 

Check list No: TAPS12_ACS_ AMC_003 
 

 
Preventive Maintenance(Quarterly) check list 

 
 

Site Name: ______________________________ 
 

No. of Turnstile Gates: Full Height:___________ Half Height:___________ 
 

No. of Flab Barriers: ___________________  No. of Tripod Gates: _________________ 
 
Ref:P.O.No.  

Sr. Description Done Remarks 
No.  (Y/N)  

1 Visual checking   
    

2 Cleaning of Gear mechanism   
    

3 Cleaning of rollers   
    

4 Gate movement harness checks   
    

5 Springs and magnetic sensors checking   
    

6 Lock alignment   
    

7 Speed/Time adjustment for rotation if required   
    

8 Power supply checking   
    

9 Tightening of screws and bolts of Gates   
    

10 Interface connectors checking for loose contacts   
    

11 Any other checks by OEM   
     
 

 

 

 

 

 

 

 

 

 



 

 
Check list No:TAPS12_ACS_AMC_004 

 
 
Preventive Maintenance (Half Yearly) check list 
 

 
Site Name : _________________________________ 

 
VMS Software Version :_____________  PIA Client Version: _____________ 

 
Ref:P.O.No.  

S.No. Description Done (Y/N) Remarks 
    

1 Checking Database backup scheduler for daily & monthly   
 backup   
    

2 Installation of Latest VMS & PIA client Software patches   
 if any   
    

3 Archiving of VMS Database   
    

4 Checking for viruses in VMS server & PIA client PC   
    

5 
Installation of windows & MS SQL server service packs 
(if  required)   

    
    

6 Checking of Free Hard disk space in the VMS server. If   

 
sufficient space is not available, archive VMS database 
log file.   

    
    

7 Checking of Card encoder & camera   
     
 

 

 

 

 

 

 

 

 

 

 



 

 

Check list No: TAPS12_ACS_AMC_005 
 
 
Sub: Daily activities to be planned by ECIL at Site  
 
Ref : P O. No. 

Access Control system  

Sr. Daily monitoring / activity 
No.  

1 ACS network monitoring for healthiness of controllers / readers (thru maint. 
 terminal - euro.net) 

2 Interlock logic with gates 
  

3 Alarms clearing 
 (after faults rectification) 

4 Power supply status 
  

5 Local area network status 
  

6 Data export to TAMS 
  

7 Hand Geometry readers healthiness 
  

8 Physical checks for any abnormalities 
  

9 Employees data enrolment and Updation of data of other sites if any’ 
  

10 Time and date synchronization with local timings 
  

11 Informing any abnormalities to NPCIL system engineers at Sites 
  

12 Coordination agencies at site 
  

13 Gates smooth rotation and movement checking(wherever permissible) 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

II. TAMS  
 

Sr. Daily monitoring / activity 
No.  

1 Data updation if any 
  

2 Import data from ACS 
  

3 Checking integration with VMS 
  

4 Remote support from HQ 
  

5 IBA integration availability (wherever available) 
  

6 Informing any abnormalities to NPCIL system engineers at Sites 
  

 
 
III. VMS  
 
 Sr. Daily monitoring / activity 
 No.  
 1 Data updation if any 
   
 2 Physical checking of Enrollment terminals and its availability 
   
 3 Checking integration with ACS 
   
 4 Logs clearing 
   
 5 Healthiness of system along with printer 
   
 6 Informing any abnormalities to NPCIL system engineers at Sites 
   
   
 
 
 
IV. Auxiliary equipment integrated with above systems:  
 

Healthiness and connectivity checking  
 

 
8.0   Period of Contract :    ONE  YEARS  from  PERIOD  28/01/2019  TO  27/01/2020.  
 
 
 
 
 
 
 
 
 



 
 
 
 
9.0  All required tools and tackles, manpower, testing instruments etc. including safety gears or 

any other requirement for the performance of the work shall be in contractor’s scope.  
During the performance of the contract, utmost care in handling departmental equipments 
and items should be taken by the contractor.   In case of any damages caused to the 
departmental equipment due  to negligence, mishandling and for any other reasons of 
contractor and their personnel, the same shall be repaired / rectified/replaced at 
contractor’s risk and cost, in case of failure, cost of such damages will be recovered from 
the invoices of the contractor.   

 
10.0  The repairs and service shall be rendered at  TAPS 1&2   where the instrument/a  is/are  

installed. 
 
11.0  Liquidated Damages :  Applicable on service charges either per instrument / equipment 

or lumpsum quarterly / half yearly etc. basis as per GCC-SUPPLY1-R4.  In case of delay 
in maintaining service schedule / delivery period, LD will be applicable.  Based on dated 
schedule communicated to the contractor by ENC, Recovery of LD will be made based 
on certification given by Doctor / Officer / Engineer-in-Charge as per actual work 
schedule adhered to & shall be taken in account  covered under point No. 7                    
i.e. PENALTY.   

 
12.0   Payment :   Comprehensive Annual Maintenance Contract Charges will be paid on Quarterly 

basis along with 100% applicable GST after satisfactory completion of job for that quarter against 
submission of the following documents. 

12.1.1   Invoice in Triplicate 

12.1.2  Certificate in original from Engineer In-Charge/SME(I) indicating details of services and 
maintenance works for that quarter has been completed satisfactorily and services of resident 
engineers have been imparted satisfactorily indicating deduction of penaltyfor down time if 
any as per clause No. 6. 

 
12.1.3   GST Certificate 

  
13.0  Jurisdiction  : The contract shall be governed by the laws of India for the time being in 

force. The courts situated in nearby area from the place (MUMBAI) from where the order 
is  issued only shall have jurisdiction to deal with and decide any matter arising out of the 
contract.  

 
14.0   Other Terms and Conditions : All other terms and conditions of GCC/SUPPLY-1-R-4  

including Security Deposit, Liquidated Damages will be applicable to this Contract.    

 

 

 

 

 

 

 



 

 

 

15.0  NOTES :  
 

(1) The Corporation will not be responsible for any damage to the contractor’s material(s) 
and injury to / death of the contractor’s personnel might suffer during the performance of 
the contract. 

(2) The contractor shall abide by the safety rules and regulations of the Corporation during 
the performance of the contract.  

(3) Contractor shall make his own arrangement for conveyance, boarding / lodging of their 
Service Engineer/s without any extra charges to the Corporation.   However, on request, 
accommodation and conveyance at chargeable basis as per rules and regulations of the 
Corporation will be provided subject to availability.  

(4) Safe Custody of Corporation’s Material / Instruments / Equipments :  Whenever 
Corporation’s material are handed over for repair / services job, utmost care should be 
taken for its Safe Custody till the period the material are delivered back to TMS, NPCIL.  
In case of loss of material, damage/s, such loss and damages should be made GOOD to 
NPCIL and in case of failure to make good the loss or damage/s, Cost of such 
losses/damages will be recovered from the supplier’s Bills against this Contract or any 
other Contracts, at the rates decided by NPCIL and the decision by NPCIL will be the 
final and binding on the Supplier. 

 
  
 


