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PHARMACY DOORS 
Project No: 671-16-106 

SCOPE OF WORK 

 

OVERVIEW 

 

Provide all labor, materials, tools and equipment, construction and controls programming 

services necessary for the operation of the pharmacy doors within the VA South Texas Health 

Care System.  

 

The purpose of the project is to correct a Joint Commission deficiency to allow one-motion 

egress in the Pharmacy.  This scope of work will cover 14 doors total, located at ALMD Medical 

Center and its outpatient clinics (refer to attachment 1). This work shall be completed within 45 

days of NTP. 

 

Installation shall comply with the VA specifications and VA design guides, all applicable city, 

county, state and federal regulations, codes and OSHA standards.  

 

Contractor shall also comply with Infection Control Risk Assessment. 

 

GENERAL REQUIREMENTS 

 

a. Prior to bidding the contractor shall conduct a site visit to verify site conditions and 

current electronics’ operation and programming. Among this, the current operation of the 

pharmacy doors, and the intended operation. 

i. Confirm plan with plan of action with COR prior to start at each location.  

b. Contractor need to verify all amounts. If there is a discrepancy in the amounts provided 

and or any condition affecting work shall be brought to the attention of the VA 

Representative before proceeding with the work. 

c. O&M Manuals, programming, testing and commissioning are required. 

d. Normal hours of operation for VA sites are 8:00AM to 4:00 PM Monday through Friday 

except for Federal Holidays.  If the Contractor desires to work on Saturday, Sunday, 

holidays, or outside the project site’s normal working hours the contractor must submit a 

written request for approval to the VA-COR at least five (5) working days prior to the 

proposed start of such work.   

e. All work shall be coordinated with the COR to ensure the normal pharmacy operation 

and security is not impacted.  

f. On-site staging WILL NOT be provided in VA premises.  

g. There will be NO contractor parking allowed on the VA campus.   

h. Demolition and renovation shall take place with minimal disruption to adjacent work 

spaces. 
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i. Any item damage during removal is the contractor’s responsibility to replace with no 

additional cost to the government. 

j. Contractor will coordinate all work with existing work to remain and existing conditions. 

k. All work shall be in accordance with VA specifications.  All costs shall be included in the 

base bid.  All work shall be coordinated with the VA prior to any demolition work being 

performed. 

l. Warranty: Contractor shall provide a minimum three (1) year warranty, unless specified 

otherwise in the specs, from both the manufacturer and installer including parts and labor 

to include normal, premium or holidays hours. 

 

SPECIFIC REQUIREMENTS 

 

a. Provide and submit to COR for approval a detailed Plan of Action for each pharmacy 

door before starting work on each of the doors. 

b. Work to be done: 

i. The contractor needs to remove the card reader on the inside, and replace it with 

a motion sensor.  Motion sensor to be similar or equal to existing one (Bosch 

DS160 Series) at the outpatient pharmacy. Confirm overhead location with COR 

prior to install. 

ii. All associated un-used cabling to be removed. 

iii. Contractor shall provide stainless steel plate covers adequate to cover existing 

boxes in the walls.  

PROGRAMMING REQUIREMENTS 

a. The contractor shall be responsible for the electronics re-programming of the door and its 

components. The contractor shall submit the programming sequence to the COR for 

approval before commencing any work.  

b. Programming sequence of operation: 

Coming into pharmacy from outside: 

 Credentials (card reader and key-pad)  

- Electronic release of mag lock  

- Electronic release of striker. 

Exiting the pharmacy: 

 One motion egress  

- Overhead sensor releases mag-lock only. 

- Turning the door handle will open door. 

 

Fail mode requirements:  

 Striker shall fail SECURE.  

 Mag-locks shall fail SAFE. 
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 In case all the electronics fail or malfunction and mag lock is not released by 

sensor, the push button will override everything to allow safe exit.  

 

ADDITIONAL REQUIREMENTS 

 

a. Housekeeping - Accumulation of trash, paper, wood shavings, sawdust, excelsior, boxes 

and other packing materials will be cleaned up as often as necessary and at the end of 

each work day.  

 

b. False Alarms – Fire Department response fees for false alarms caused by the contractor 

will be paid by the contractor.  To avoid this, dust covers for smoke detectors and alarms 

are required to be used while construction work is ongoing. These covers shall be 

removed at the end of the construction work shift to keep them operational. 

 

c. Fire Watch - Provide fire watch for impairments more than 4 hours in a 24-hour period. 

Request interruptions in accordance with Article, OPERATIONS AND STORAGE 

AREAS, and coordinate with COR and facility safety officer. All existing or temporary 

fire protection systems (fire alarms, sprinklers) located in construction areas shall be 

tested as coordinated with the medical center. Parameters for the testing and results of 

any tests performed shall be recorded by the medical center and copies provided to the 

COR. 

 

d. Smoking is strictly prohibited in all facilities, near flammable liquids, highly combustible 

materials.  Smoking is only authorized in designated smoking areas. 

 

e. Security – Contractors will wear security badge in plain sight above the waist at all 

times.  Contractors found without a badge will be immediately removed from VA 

property by VA Police. 

 

f. Parking – Contractor vehicles found parked in VA parking lots will be issued a United 

States District Court Violation Notice and immediately removed and banned from VA 

property. 

 

g. Tuberculosis (TB) – Contractor is responsible for ensuring that if contracted 

construction worker(s) have been determined to be at risk for transmission of TB based 

upon the TB pre-construction risk assessment. The contractor must provide written 

certification, within 24 hours upon request, to the COR that all contract employees 

assigned to the work site have had a pre-placement tuberculin screening within 90 days 

prior to assignment to the work site and been found to be free of active TB.  Refer to the 

contract documents for this requirement.  

 

h. OSHA 10 & 30 -Hour Training Course – All construction workers are required to have 

the OSHA 10-hour Construction Safety training certification. The construction safety 

manager and/or superintendent shall have the 30-hour Construction Safety course 

certification. Proof of certification shall be on site at all times. 

 

i. Infection Control (IC) and Safety– All contractors, construction workers and COR’s 
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must attend the Infection Prevention training every fiscal year. All construction workers 

shall have a current IC training sticker attached to their badges at all times. If this 

requirement is not met, workers will be removed from construction site. Refer to 

construction documents for additional information. 

 

Construction sign and copy of IC permit (attached) shall be posted in project site at all 

times. All IC and dust control measures shall be implemented at all times.  

 

All fire and smoke wall penetrations shall be fireproofed according to corresponding wall 

rating. These shall be through a sleeve and sealed with fire barrier compound to be 

approved by VA. 

 

j.     All construction and installation work shall comply with VA specifications for material 

and workmanship, NEC, NFPA and all applicable city, county, state, and federal 

regulations and codes and OSHA standards.  Refer construction drawings and specs for 

requirements. 

 

k. All incidental work associated with the installation and construction works in the exterior 

and interior of the building shall be included in the base bid.  

 

l. Conduct work as to interfere as least as possible with facility operations. All coordination 

for utilities shutdown shall be coordinated at least 72 hours prior to event with COR. For 

major utility system shutdowns, coordination shall be done at least 2 weeks in advance. 

 

GENERAL REQUIREMENTS FOR PRIVACY INFORMATION: 

a. Information Systems Officer, Information Protection: The contractor will not have 

access to VA Desktop computers nor will they have access to online resources 

belonging to the government while conducting services. 

b. Privacy Officer: The contractor will not have access to Patient Health Information (PHI) 

nor will they have the capability of accessing patient information during the services 

provided to the VA. 

c. Records Manager:  There will be no federal records created, maintained, used or 

dispositioned with this contract;  regardless of format [paper, electronic, etc.] or mode of 

transmission [e-mail, fax, etc.]. 


