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1.0 INTENT 

 

1.1 The County of Monterey Resource Management Agency, hereinafter referred to as 

“County”, is soliciting proposals from qualified organization(s), hereinafter referred to as 

“CONTRACTOR”, to provide facility management services for the area of operations 

under County control at Lake San Antonio – North Shore, Lake San Antonio – South Shore 

and Lake Nacimiento (collectively known as, “Parks”). 

 

1.2 The solicitation will be divided into two sections: the “base” bid will be for management 

of Lake Nacimiento only. In addition, a “secondary” bid for management of Lake San 

Antonio, including both North and South shore operations may be submitted. Proposals 

should be written in such a way that management of Lake Nacimiento is shown as a 

standalone operation, with the costs and resources needed to manage Lake San Antonio 

shown as additional items. 

 

1.3 This solicitation is intended to create an exclusive service agreement (“AGREEMENT”). 

 

 2.0 BACKGROUND 

 

2.1 Facilities History 

 

2.1.1 On October 1, 2007, the County took ownership of assets from Water World 
Resorts, Inc. and Lake San Antonio Resorts, Inc., including both real and personal 
property, as authorized by the Board of Supervisors on July 24, 2007.  Six months later, 
on April 22, 2008, the County contracted with a management company to operate the 
resort business operations at the Parks which include marinas, stores, restaurants, fueling 
facilities, lodging units, and boat rentals. 
 
2.1.2 Subsequently, on May 3, 2011, the Board of Supervisors approved the 
Management Agreement with CalParks for an 18-month term from May 11, 2011 through 
October 31, 2012.  CalParks has been contracted to manage the Lakes, under various 
agreements through October 31, 2018. 
 

2.1.3 On December 13, 2016, the Board of Supervisors approved the integration of the 
Monterey County Parks Department into the Resource Management Agency (RMA). 
RMA generally assumed responsibility for Parks agreements as part of the integration.  
 

2.1.4 Recreational opportunities at the Lakes have historically been tied to water levels, 

which are subject to fluctuation.  The Monterey County Water Resources Agency 

(MCWRA), at its sole discretion, reserves the right to and can adjust water levels as is 

deemed appropriate and in the best interest of County. 
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2.1.5 The water levels at the Lakes have seen significant changes from year to year. The 

following links provide reference information on the historic water levels. The MCWRA 

website provides historical data on water levels at the link below: 

http://www.co.monterey.ca.us/government/government-links/water-resources-

agency/projects-facilities/historical-data#wra (link must be copied into the web browser) 

 

2.1.6 Many of the Parks buildings and facilities need significant repair and 

maintenance. Given the age of the Facilities and deferred maintenance, it is expected that 

a substantial investment will be required to bring facilities up to the standards described 

in this RFP. RMA has started keeping a visual record of repair and maintenance needs at 

the Parks. Some recent facility improvements have been made. These records are loaded 

onto a Google Earth layer for easy viewing and reference. These records are being 

provided as part of this RFP for general reference only, and should not be considered 

complete. The pictures may not represent the current condition, as the pictures are always 

in the past, and work is ongoing. They are however a sample of the type of repair and 

maintenance needed at the Parks. The County has limited funds available to address these 

needs, and recognizes that a vendor may not see return on investment if it were to take on 

repair and restoration work itself. The County recognizes that in some instances, 

investment in existing facilities may not be the most financially feasible or practical 

solution, and alternatives such as facility closure, consolidation, or replacement or some 

combination thereof may be a better option. One goal of this RFP is to encourage 

potential vendors to submit creative solutions to address facility conditions in order to 

reduce overall ongoing facility expenses, increase revenues, and return the Lakes to a 

sustainable financial path while maintaining a first-class facility for the public for many 

years to come. 

 

2.2 Lake Nacimiento 

 

2.2.1 Nacimiento Dam was completed in 1957. Its operation is impacted by the annual 

weather cycle need to increase water conservation and flood protection in the Salinas 

Valley, proper maintenance of the Salinas River, recreational benefits, endangered species 

management, and compliance with state and federal regulations. When the lake is full 

(elevation 800 feet), it is approximately 18 miles long and has about 100 miles of shoreline. 

 

2.2.2 A detailed description on the facilities currently at Lake Nacimiento is included as 

Exhibit B. 

 

2.3 Lake San Antonio 

 

2.3.1 Lake San Antonio Dam began operating in 1967. As with Lake Nacimiento, its 
operation is impacted by the annual weather cycle, need to increase water conservation 
and flood protection in the Salinas Valley, proper maintenance of the Salinas River, 
recreational benefits, endangered species management, and compliance with state and 
federal regulations. When Lake San Antonio is full (elevation 780 feet), it is 
approximately 11 miles long and has about 40 miles of shoreline. The lake is located 
about 16 miles north-west of the town of Paso Robles. The lake is a major regional 
recreational attraction, with visitation concentrated beginning Memorial Day weekend, 
and extending through Labor Day weekend.  

http://www.co.monterey.ca.us/government/government-links/water-resources-agency/projects-facilities/historical-data#wra
http://www.co.monterey.ca.us/government/government-links/water-resources-agency/projects-facilities/historical-data#wra
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2.3.2 A detailed description on the facilities currently at Lake San Antonio is included as 

Exhibit B. 

 

2.4 Interlake Tunnel Project 

2.4.1 The Interlake Tunnel Project is an ongoing project led by MCWRA. Operationally, 

the Interlake Tunnel would divert water from Nacimiento Reservoir to San Antonio 

Reservoir that would have otherwise been spilled at Nacimiento Dam. Once complete, the 

tunnel will raise the maximum level of Lake San Antonio by approximately twenty feet 

(20ft). The MCWRA Interlake Tunnel Project website includes a Google Earth layer 

showing the potential impact to Lake San Antonio, as well as project documentation and 

timelines. 

http://www.co.monterey.ca.us/government/government-links/water-resources-

agency/projects-facilities/interlake-tunnel#wra (link must be copied into the web browser) 

 

3.0 CALENDAR OF EVENTS 

 

3.1 Issue RFP February 22, 2018 

 

3.2 Mandatory Pre-Proposal Meeting/Site Visit 

 

Thursday March 8, 2018 

3.3 

 

Deadline for Written Questions 

 

March 15, 2018 

 

3.4 Written Response to Preliminary Inquiries Posted as 

an Addendum 

 

March 22, 2018 

 

3.5 Proposal Submittal Deadline 

 

3:00 p.m., PST, April 12, 2018 

3.6 Proposal Review and Scoring 

 

April, 2018 

3.7 Notification to County of Monterey Board of 

Supervisors of Tentative Award. 

 

May, 2018 

3.8 Agreement Negotiations 

 

May/June 2018 

3.9 Estimated County of Monterey Board of Supervisors 

Approval and AGREEMENT Date 

 

July 1, 2018 

This schedule is subject to change as necessary. 

 

3.7 A mandatory pre-bidders conference/site visit will begin at the Administration Building 

located at Lake Nacimiento on Thursday, March 8, 2018 at 10:00 a.m. local time.  All costs 

associated with attending this site visit are the responsibility of the CONTRACTOR. 

 

3.8 County may issue an addendum to the RFP after the pre-bidders conference/site visit if 

County considers that additional clarifications are needed. 

http://www.co.monterey.ca.us/government/government-links/water-resources-agency/projects-facilities/interlake-tunnel#wra
http://www.co.monterey.ca.us/government/government-links/water-resources-agency/projects-facilities/interlake-tunnel#wra
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3.9 FUTURE ADDENDA: CONTRACTORS, who received notification of this solicitation 

by means other than through a County of Monterey mailing, shall contact the person 

designated in the County POINTS OF CONTACT herein to request to be added to the 

mailing list.  Inclusion on the mailing list is the only way to ensure timely notification of 

any addenda and/or information that may be issued prior to the solicitation submittal date. 

IT IS THE CONTRACTORS’ SOLE RESPONSIBILITY TO ENSURE THAT 

THEY RECEIVE ANY AND ALL ADDENDA FOR THIS RFP by either informing 

the County of their mailing information or by regularly checking the County’s Solicitation 

Center web page at www.co.monterey.ca.us/cao/solicitcenter.htm. Addenda will be posted 

on the website the day they are released. 

 

4.0 COUNTY POINTS OF CONTACT 

 

4.1 Questions and correspondence regarding this solicitation shall be directed to: 

 

Primary Contact for the County Jaime Ayala 

     Management Analyst II 

      1488 Schilling Place 

      Salinas, CA 93901 

      PHONE: (831) 783-7047 

FAX: (831) 755-4969 

     Email: ayalaj@co.monterey.ca.us 

 

Secondary Contact for the County  John Snively 

     Management Analyst I 

      1488 Schilling Place 

      Salinas, CA 93901 

      PHONE: (831) 759-6617 

FAX: (831) 755-4969 

     Email: snivelyjm@co.monterey.ca.us  

 

4.2 All questions regarding this solicitation shall be submitted in writing (E-mail or FAX is 

acceptable).  The questions will be researched and the answers will be communicated to 

all known interested CONTRACTORS after the deadline for receipt of questions. 

 

4.3 The deadline for submitting written questions regarding this solicitation is indicated in the 

CALENDAR OF EVENTS herein. Questions submitted after the deadline will not be 

answered.   

 

4.4 Only answers to questions communicated by formal written addenda will be binding. 

 

4.5 Prospective CONTRACTOR shall not contact County officers or employees with 

questions or suggestions regarding this solicitation except through the primary contact 

person listed above.  Any unauthorized contact may be considered undue pressure and 

cause for disqualification of the CONTRACTOR. 

http://www.co.monterey.ca.us/cao/solicitcenter.htm
mailto:ayalaj@co.monterey.ca.us
mailto:snivelyjm@co.monterey.ca.us
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5.0 SCOPE OF WORK 

 

The SCOPE OF WORK includes but is not limited to: 

 

5.1 Scope of Services included in Exhibit A – Scope of Work. 

 

5.2  CONTRACTOR shall include in its proposal how it intends to work with the County and 

current contractor to transition services prior to October 31, 2018. 

 

 5.2.1 CONTRACTOR shall be fully operational and ready to execute the scope of 

services in the AGREEMENT by October 31, 2018. 

  

6.0 CONTRACT TERM 

 

6.1 The term of the AGREEMENT will be for a period of ten (10) years with the option to 

extend the AGREEMENT for two (2) additional five (5) year periods. 

 

6.1.1 County is not required to state a reason if it elects not to renew. 

 

6.2 If the AGREEMENT includes options for renewal or extension, CONTRACTOR must 

commence negotiations for any desired rate or compensation changes a minimum of ninety 

days (90) prior to the expiration of the AGREEMENT. 

  

6.2.1 Both parties shall agree upon rate extension(s) or changes in writing.   

 

6.3 The AGREEMENT shall contain a clause that provides that County reserves the right to 

cancel the AGREEMENT, or any extension of the AGREEMENT, without cause, with a 

thirty day (30) written notice, or immediately with cause. 

 

7.0 LICENSING/SECURITY REQUIREMENTS 

 

7.1 CONTRACTOR is to ensure that the insurance and required licenses under federal, state 

and local jurisdictions are current during the full term of the AGREEMENT. 

 

7.2 CONTRACTOR shall be required to submit appropriate State level criminal background 

clearance(s) for all personnel required to work within County facilities that are deemed 

restricted or high security.  
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8.0 PROPOSAL PACKAGE REQUIREMENTS 

 

8.1 CONTENT AND LAYOUT: 

 

8.1.1 CONTRACTOR should provide the information as requested and as applicable to 

the proposed goods and services. The proposal package shall be organized as per 

the table below; headings and section numbering utilized in the proposal package 

shall be the same as those identified in the table. Proposals packages shall include 

at a minimum, but not limited to, the following information in the format indicated: 

 

Proposal Package Layout; 

Organize and Number Sections as Follows: 

Section 1 

COVER LETTER (INCLUDING CONTACT INFORMATION) 

RFP SIGNATURE PAGE 

RECEIPT OF SIGNED ADDENDA (IF ANY) 

TABLE OF CONTENTS 

Section 2  
KEY STAFF, EXPERIENCE, REFERENCES and VIOLATIONS 

(ATTACHMENT A) 

Section 3 PROPOSED OPERATION NARRATIVE 

Section 4 PROPOSED FINANCIALS 

Section 5 EXCEPTIONS 

Section 6 ENVIRONMENTALLY FRIENDLY PRACTICES 

Section 7 LOCAL BUSINESS DECLARATION FORM – ATTACHMENT B 

Section 8 APPENDIX 

 

CONTRACTOR is instructed to provide County with detailed information in narrative 

form and with supplemental visual aids, as deemed appropriate by the CONTRACTOR.   

 

Section 1 Requirements: 

 

Cover Letter:  All proposals must be accompanied by a cover letter not exceeding 

two pages and should provide firm information and contact information as follows: 

 

Contact Info: The name, address, telephone number, and fax number of 

CONTRACTOR’s primary contact person during the solicitation process 

through to potential contract award. 

 

Firm Info: Description of the type of organization (e.g. corporation, 

partnership, including joint venture teams and subcontractors) and how many 

years it’s been in existence. 

 

Signed RFP Signature Page and Signed Addenda (if any addenda were released 

for this solicitation): proposal packages submitted without this page will be deemed 

non-responsive.  All signatures must be manual and in BLUE ink.  All prices and 
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notations must be typed or written in BLUE ink.  Errors may be crossed out and 

corrections printed in ink or typed adjacent, and must be initialed in BLUE ink by 

the person signing the proposal. 

 

Table of Contents 

 

Section 2, Key Staff, Experience, References, Violations: 

 

 Key Staff: CONTRACTOR shall identify key staff and their qualifications and 

experience proposed for the services identified herein. 

 

Experience & References: CONTRACTOR shall complete and submit 

REFERENCES - ATTACHMENT A, attached hereto, in which CONTRACTOR 

shall list at least three (3) similar entities for which it provided services similar to 

the scope of work described herein within the last five (5) years. CONTRACTOR 

must provide the total number of years that services were provided for each entity, 

as well as indicate if the services have ended or are ongoing as of the date of 

submittal. 

 

Please include a phone number and email address as the County will conduct 

reference checks using this information. 

 

In addition to ATTACHMENT A, Contractor shall submit a narrative for each 

listed reference, describing services provided and any pertinent information that 

relates to the proposed services in the AGREEMENT. 

 

Violations: CONTRACTOR shall submit copies of all notices of violations, 

corrective action notices, enforcement actions or orders, warning notices, writings, 

or other forms of permit violation/non-compliance documentation (such as OSHA) 

received by CONTRACTOR, or any business organization owned or operated by 

the CONTRACTOR which are its parent company and/or subsidiaries, from any 

public agency from January 1, 2012 to the present day. 

 

Section 3, Proposed Operation Narrative  

 

Describe your proposed approach for providing the services described in Section 

5.0 Scope of Work and throughout this solicitation.  Relevant considerations 

include the quality and feasibility of your approach to providing these services, the 

manner in which you intend to provide adequate staffing, and equipment or other 

resources to be provided by you.  Identify sub-contractors, if any, you propose to 

use to provide the services.  

 

CONTRACTOR shall acknowledge in writing that it meets all professional 

qualifications necessary to provide the services as set forth in Section 5.0 Scope of 

Work above.  
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Current park operations include a wide variety of services including camping, 

trailer and modular unit rentals, lodges, boat rentals, restaurant/store, etc. Your 

proposal should include any changes you would recommend or implement in 

operating the parks, including closing, moving, consolidating, renovating or 

replacing specific facilities, and expanding or reducing/eliminating certain services. 

 

Please provide a description of proposed goals, objectives and strategies for each 

segment of operation: 

 

- Delivery of Services 

o Hours & Days of operation 

o Staffing requirements - proposed salary/benefits by position 

o Proposed recruitment plan/pool for employment 

- Anticipated Annual Operating & Maintenance Expense 

- Marketing, Advertising, and Promotions Plan 

- Cost of Goods and Sales Forecasts 

- Customer Profile and Target Markets 

- Strategy for controls and or increased operating efficiencies 

- Transition Plan and description for minimizing disruption or displacement of 

current Contractors employees. 

 

Describe proprietary or dedicated software used by CONTRACTOR in operations 

or management that may be required for on-site management. 

 

Does CONTRACTOR have an established Human Resources, Operating Policy & 

Procedure, and Health & Safety Code Enforcement Policy?  Copy may be requested 

if Applicant is selected for negotiations. 

 

Please describe CONTRACTORS position and or policy regarding environmental 

stewardship. 

  
Section 4, Proposed Financials: 

 

Current Financial Information  

CONTRACTOR must submit with the proposal: 

- Complete copies of Federal 2015 and 2016 Tax Year Returns 

- Most Recent Financial Statement including all Schedules and attachments 

- Most Current Monthly and Year-to-Date Income and Expense Statements: 

o Balance Sheet 

o Income Statement 

o Change in Financial Position Statement 

 

   All CPA Reviewed Statements must be signed by a certified CPA 

 

Proposed Compensation Plan 

Proposed outline of compensation including methodology and or basis for 

computation.  For example:  
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o Percentage of Gross; 

o Flat Rate Fee; 

o Percentage of Net Operating Income; 

o Other; or 

o Combination of any or all the above.  

 

The final compensation plan may be negotiated if the CONTRACTOR is selected 

for tentative award. 

 

Section 5 Exceptions: 

 

Submit any and all exceptions to this solicitation on separate pages, and clearly 

identify the top of each page with “EXCEPTION TO MONTEREY COUNTY 

SOLICITATION RFP 10674” Each exception shall reference the page number 

and section number, as appropriate. CONTRACTOR should note that the submittal 

of an exception does not obligate the County to revise the terms of the RFP or 

AGREEMENT.  

 

Section 6, Environmentally Friendly Practices: 

 

CONTRACTOR shall summarize all environmentally friendly practices it adheres 

to in the course of doing business as relevant to County’s Climate-Friendly 

Purchasing Policy (Reference: www.co.monterey.ca.us/cao/policies.htm). 

 

CONTRACTOR shall indicate whether or not it is a ‘Green Certified’ Business and 

state which governing authority administered the certification. 

 

Section 7, Local Business Declaration Form - Attachment B (if applicable)  
 

CONTRACTOR shall declare whether or not it is a Local Business in accordance 

with the County of Monterey’s Local Business Preference Policy.  

 

Section 8, Appendix: 

 

Appendices: CONTRACTOR may provide any additional information that it 

believes to be applicable to this proposal package and include such information in 

an Appendix section.  

 

8.2 ADDITIONAL REQUIREMENTS: To be considered “responsive,” submitted proposals 

packages shall adhere to the following: 

 

8.2.1 Six (6) sets of the proposal package (one (1) original proposal marked “Original” 

plus five (5) marked “Copies”) shall be submitted in response to this solicitation. 

Each copy shall include a cover indicating the company name submitting, and 

reference to “RFP #10674”. In addition, submit one (1) electronic version of the 

entire proposal package on a USB memory stick.  Additional copies may be 

requested by the County at its discretion. 
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8.2.2 Proposals packages shall be prepared on 8-1/2” x 11” paper, preferably duplex 

printed bound with front and back covers. Fold out charts, tables, spreadsheets, 

brochures, pamphlets, and other pertinent information or work product examples 

may be included as Appendices. 

8.2.3 Reproductions of the Monterey County Seal shall not be used in any documents 

submitted in response to this solicitation. 

8.2.4 CONTRACTOR shall not use white-out or a similar correction product to make 

late changes to their proposal package but may instead line out and initial in BLUE 

ink any item which no longer is applicable or accurate. 

8.2.5 To validate your proposal package, submit the RFP SIGNATURE PAGE 

(contained herein) with your proposal.  Proposals packages submitted without that 

page will be deemed non-responsive.  Proposal signature must be manual, in BLUE 

ink, and included with the original copy of the proposal. Photocopies of the 

Signature Page may be inserted into the remaining proposal copies.  All prices and 

notations must be typed or written in BLUE ink in the original proposal copy as 

well.  Errors may be crossed out and corrections printed in BLUE ink or typed 

adjacent, and must be initialed in BLUE ink by the person signing the proposal.  

 

8.3 CONFIDENTIAL OR PROPRIETARY CONTENT: Any page of the proposal package 

that is deemed by CONTRACTOR to be a trade secret by the CONTRACTOR shall be 

clearly marked “CONFIDENTIAL INFORMATION” or “PROPRIETARY 

INFORMATION” at the top of the page. 
 

 

9.0 SUBMITTAL INSTRUCTIONS & CONDITIONS 

 

9.1 Submittal Identification Requirements: ALL SUBMITTALS MAILED OR DELIVERED 

CONTAINING PROPOSAL PACKAGES MUST BE SEALED AND BEAR ON THE 

OUTSIDE, PROMINENTLY DISPLAYED IN THE LOWER LEFT CORNER: THE 

SOLICITATION NUMBER RFP #10674 and CONTRACTORS COMPANY 

NAME. 
 

9.2 Mailing Address: Proposal packages shall be mailed to County at the mailing address 

indicated on the RFP SIGNATURE PAGE of this solicitation. 
 

9.3 Due Date:  Proposal packages must be received by County ON OR BEFORE the time and 

date specified in Section 3.0 CALENDAR OF EVENTS, at the location and to the person 

specified on the RFP SIGNATURE PAGE of this solicitation.  It shall be the sole 

responsibility of the CONTRACTOR to ensure that the proposal package is received at or 

before the specified time.  Postmarks, facsimiles, and e-mails are not acceptable.  Proposals 

received after the deadline will be deemed non-responsive and returned unopened. 
 

9.4 Shipping Costs: Unless stated otherwise, the F.O.B. for receivables shall be destination.  

Charges for transportation, containers, packaging and other related shipping costs shall be 

borne by the shipper. 
 

9.5 Acceptance:  Proposals are subject to acceptance at any time within 90 days after opening. 

Monterey County reserves the right to reject any and all proposal packages, or part of any 
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proposal package, to postpone the scheduled deadline date(s), to make an award in its own 

best interest, and to waive any informalities or technicalities that do not significantly affect 

or alter the substance of an otherwise responsible proposal package and that would not 

affect a CONTRACTOR’S ability to perform the work adequately as specified. 
 

9.6 Ownership: All submittals in response to this solicitation become the property of the 

County of Monterey.  If a CONTRACTOR does not wish to submit a proposal package but 

wishes to acknowledge the receipt of the request, the reply envelope shall be marked “No 

Bid”. 
 

9.7 Compliance: Proposal packages that do not follow the format, content and submittal 

requirements as described herein, or fail to provide the required documentation, may 

receive lower evaluation scores or be deemed non-responsive. 

 

10.0 SELECTION CRITERIA 

 

10.1 The selection of CONTRACTOR and subsequent contract award(s) will be based on the 

criteria contained in this Solicitation, as demonstrated in the submitted proposal.  

CONTRACTOR should submit information sufficient for the County to easily evaluate 

proposals with respect to the selection criteria.  The absence of required information may 

cause the Proposal to be deemed non-responsive and may be cause for rejection. 
 

10.2 The selection criteria include, but are not limited to, the following: (100 points total). 

 CRITERIA POINT VALUE 

CONTRACTOR’s previous experience as described in Section 

2, Key Staff, Experience, References, Violations 
15 

CONTRACTOR’S proposed approach for meeting the service 

and operation standards described in Section 5.0 Scope of Work 
20 

CONTRACTOR’S proposed operations plan to describe the 

way it will manage and operate Park facilities. 
30 

CONTRACTOR’s current financial information.  10 

CONTRACTOR’S proposed compensation plan.  20 

Local Vendor (if applicable): 

Provides supporting documentation to show qualifications. 
5 

TOTAL 100 

 

10.3 AGREEMENT award will not be based on cost alone. 

 

10.4 The award resulting from this RFP will be made to the CONTRACTOR(s) that submit a 

response that, in the sole opinion of the county, best serves the overall interest of the 

County. 

 

10.5 The award made from this RFP may be subject to approval by the County Board of 

Supervisors.    
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11.0 CONTRACT AWARDS 

 

11.1 No Guaranteed Value: County does not guarantee a minimum or maximum dollar value 

for any AGREEMENT or AGREEMENTS resulting from this solicitation. 
 

11.2 Board of Supervisors: The award(s) made from this solicitation may be subject to approval 

by the County Board of Supervisors.  
 

11.3 Interview: County reserves the right to interview selected CONTRACTOR before a 

contract is awarded.  The costs of attending any interview are the CONTRACTOR’S 

responsibility. 

 

11.4 Incurred Costs:  County is not liable for any cost incurred by CONTRACTOR in response 

to this solicitation. 

 

11.5 Notification: All CONTRACTORS who have submitted a Proposal Package will be 

notified of the final decision as soon as it has been determined. 

 

11.6 In County’s Best Interest: The award(s) resulting from this solicitation will be made to the 

CONTRACTOR that submit(s) a response that, in the sole opinion of County, best serves 

the overall interest of County.   

 

12.0 SEQUENTIAL CONTRACT NEGOTIATION 

 

 County will pursue contract negotiations with the CONTRACTOR who submit(s) the best 

Proposal or is deemed the most qualified in the sole opinion of County, and which is in 

accordance with the criteria as described within this solicitation.  If the contract 

negotiations are unsuccessful, in the opinion of either County or CONTRACTOR, County 

may pursue contract negotiations with the entity that submitted a proposal which County 

deems to be the next best qualified to provide the services, or County may issue a new 

solicitation or take any other action which it deems to be in its best interest. 

 

13.0 AGREEMENT TO TERMS AND CONDITIONS 

 

CONTRACTOR selected through the solicitation process will be expected to execute a 

formal AGREEMENT with County for the provision of the requested service.  The 

AGREEMENT shall be written by County in a standard format approved by County 

Counsel, similar to the “SAMPLE AGREEMENT SECTION” herein.  Submission of a 

signed bid/proposal and the RFP SIGNATURE PAGE will be interpreted to mean 

CONTRACTOR HAS AGREED TO ALL THE TERMS AND CONDITIONS set forth in 

the pages of this solicitation and the standard provisions included in the SAMPLE 

AGREEMENT Section herein. County may but is not required to consider including 

language from the CONTRACTOR’S proposed AGREEMENT, and any such submission 

shall be included in the EXCEPTIONS section of CONTRACTOR’S proposal. 
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14.0 COLLUSION 

  

CONTRACTOR shall not conspire, attempt to conspire, or commit any other act of 

collusion with any other interested party for the purpose of secretly, or otherwise, 

establishing an understanding regarding rates or conditions to the solicitation that would 

bring about any unfair conditions. 

15.0 RIGHTS TO PERTINENT MATERIALS 

 

 All responses, inquiries, and correspondence related to this solicitation and all reports, 

charts, displays, schedules, exhibits, and other documentation produced by the 

CONTRACTOR that are submitted as part of the submittal will become the property of the 

County when received by the County and may be considered public information under 

applicable law.  Any proprietary information in the submittal must be identified as such 

and marked “CONFIDENTIAL INFORMATION” or “PROPRIETARY 

INFORMATION”.  The County will not disclose proprietary information to the public, 

unless required by law; however, the County cannot guarantee that such information will 

be held confidential. 

 

16.0 PREFERENCE FOR LOCAL CONTRACTORS  

 
16.1 General Requirements:  General Requirements:  Each local supplier funded in whole or in part by 

County funds, or funds which the County expends or administers, shall be eligible for a local 

preference as provided in this section. 

 

16.2 Rights of First Refusal:  For competitive bids that require contracts to be awarded to the lowest 

responsible bidder, each local supplier who is within five (5) percent of the lowest responsible bid 

and who is otherwise responsive and responsible to the call for bids shall be provided the 

opportunity to reduce the local supplier's bid to the amount equal to the amount of the lowest 

responsible bid, if the lowest responsible bid is submitted by other than a local supplier.  The 

opportunity to reduce the amount of the bid shall be provided first to the lowest eligible local 

supplier and, if not accepted by such local supplier within five (5) business days of the opening of 

bids, who is within five (5) percent of the lowest responsible bid.  In the event an eligible local 

supplier reduces the bid to the amount of the lowest responsible bid; the eligible local supplier shall 

be deemed to have provided the lowest responsible bid and shall be awarded the contract. 

 

16.3 For contracts awarded pursuant to requests for proposals or requests for quotations, the awarding 

authority may consider, as one of the factors in determining the most suitable proposal or quotation, 

if a local supplier submits the proposal or quotation. 

 

16.4 Definitions:  For the purpose of this Section 16, the following terms have the meanings indicated: 

 

12.4.1 "Area" means Monterey County, San Benito County, and Santa Cruz County. 

12.4.2 "Bid" includes any competitive bid, whether formal or informal. 

12.4.3 "Local Supplier" shall mean a supplier doing business in the Area for not less than the past 

five (5) consecutive years. 



 RFP 10674 – Facility Management Services for Lake San Antonio and Lake Nacimiento 

Page 18 of 43 
Final 

 

12.4.4 "Supplier" shall mean a business or resident providing goods, supplies, or professional 

services. 

 

16.5 Link to the County’s Local Preference Policy:  

 http://www.co.monterey.ca.us/cao/pdfs/LocalPreferencePolicy.pdf  

 
 

SAMPLE AGREEMENT SECTION 

 

The COUNTY OF MONTEREY AGREEMENT greater than $100,000 with 

all terms and conditions may be viewed at: 

 
http://www.co.monterey.ca.us/cao/pdfs/AGMTmore$100k.pdf 

 

--End of Sample Agreement Section— 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.co.monterey.ca.us/cao/pdfs/LocalPreferencePolicy.pdf
http://www.co.monterey.ca.us/cao/pdfs/AGMTmore$100k.pdf
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REFERENCES - ATTACHMENT A 

 
Provide a list of at least three (3) customers for whom you have recently provided similar 
services (preferably California State or local government agencies).  Be sure to include 
addresses and phone numbers. 

Reference Name:  City:   

Contact  Phone No.: (     ) 

Dates Serviced:    

Service Provided:  

  

  
  

Reference Name:  City:   

Contact  Phone No.: (     ) 

Dates Serviced:    

Service Provided:  

  

  
  

Reference Name:  City:   

Contact  Phone No.: (     ) 

Dates Serviced:    

Service Provided:  

  

  
  

Reference Name:  City:   

Contact  Phone No.: (     ) 

Dates Serviced:    

Service Provided:  

  

  
  

Reference Name:  City:   

Contact  Phone No.: (     ) 

Dates Serviced:    

Service Provided:  

  

  
  

Failure to provide a list of at least three (3) customers may be cause for 
rejection of this Solicitation. 

 

--End of Attachment A— 
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LOCAL BUSINESS DECLARATION FORM – ATTACHMENT B 

 

COUNTY OF MONTEREY LOCAL BUSINESS DECLARATION FORM 

If a business entity is claiming to be a “Local Vendor” as defined by the “Monterey County Local 

Preference Policy”, adopted by the Monterey County Board of Supervisors on August 29, 2012, it 

must certify they meet the definition of “Local Vendor” as defined and in accordance to the 

adopted policy. Any business entity claiming to be a local business as defined by the policy, shall 

so certify in writing herein that they meet all of the criteria listed within the policy, which can be 

accessed online at the following link: 

Policy Link: http://www.co.monterey.ca.us/cao/policies.htm  

County shall not be responsible or required to verify the accuracy or any such certifications, and 

shall have sole discretion to determine if a bidder meets the definition of “local vendor” as provided 

herein. 

Any business which falsely claims a preference pursuant to Monterey County Local Preference 

Policy shall be ineligible to bid on county purchases or contracts for a period of three (3) years 

from the date of discovery of the false certification(s).  

Any business eligible for the local preference who desires to have the preference applied during 

the award selection process shall return this completed Local Business Preference Declaration 

form with its proposal package response. Upon request, bidder agrees to provide additional 

information to substantiate this certification. 

Select that which is applicable to your business entity (at least one in order for a business to be 

considered local): 

  It either owns, leases, rents or otherwise occupies a fixed office or other commercial building, or 

portion thereof, having a street address within the Area. Vendor possesses a valid and verifiable 

business license, if required, issued by a city within the Area or by one of the three counties within 

the Area when the address is located in an unincorporated area within one of the three counties as 

defined as “Area”; and  

 

  It employs at least one full time employee within the “Area”, or if the business has no 

employees, the business shall be at least fifty percent (50%) owned by one or more persons whose 

primary residence(s) is located within the “Area”; and  

 

  It’s business has been in existence, in its current name, within the “Area” for at least two (2) 

years immediately prior to the issuance of either a request for proposal or request for qualifications 

or request for quotations for the County; and  

 

  It is a newly established business which is owned by an individual(s) formerly employed by a 

Local Business for at least two (2) years.  

 

As per the policy: "Area" shall mean Monterey County, San Benito County, and Santa Cruz County.  

 

  

http://www.co.monterey.ca.us/cao/policies.htm
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Note; If applicable your organization must possess a valid resale license from the State Franchise Tax 

Board showing its local address within the “Area” and evidencing that payment of the local share of the 

sales tax goes to either a city within the “Area” or to one of the three counties within the defined “Area”  

On behalf of my business entity (i.e.; organization) I certify under penalty of perjury that I 

have both read and confirm that my business entity meets the requirements as outlined 

within the County’s Local Preference Policy for the procurement in question. 

Business Legal Name (and Dba name if any): 
______________________________________________________________________________

____________ 

Business Address: 
__________________________________________________________________________ 

 City: ___________________________ State: _______________ Zip Code: ____________ 

Signature of Authorized Representative: ____________________________________ Date: 

______________ 

Title of Authorized Representative: 
____________________________________________________________ 

Telephone Number: (____)_____________ E-Mail: 

_______________________________________________ 

 

This form must be submitted within a bidder’s proposal package in order for the County to 

apply the applicable local preference.  

Bidders who do not qualify as a local business as per the policy should not submit this 

form.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

--End of Attachment B— 
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 RFP SIGNATURE PAGE 

COUNTY OF MONTEREY RFP 10674 

CONTRACTS/PURCHASING DIVISION ISSUE DATE: February 22, 2018 
 

 

RFP TITLE: Facility Management Services for Lake San Antonio and Lake Nacimiento 

 

PROPOSALS ARE DUE IN THE OFFICE OF THE CONTRACTS/PURCHASING 

OFFICER BY 

 3:00 P.M., LOCAL TIME, ON April 12, 2018 

MAILING ADDRESS: 

COUNTY OF MONTEREY 

CONTRACTS/PURCHASING OFFICE 

 1488 SCHILLING PLACE 

SALINAS, CA 93901 

QUESTIONS ABOUT THIS RFP SHOULD BE DIRECTED TO  

Jaime Ayala, AYALAJ@CO.MONTEREY.CA.US, (831) 7755-7047 

 

  

CONTRACTOR MUST INCLUDE THE FOLLOWING IN EACH PROPOSAL (1 original plus 5 copies): 

 

  ALL REQUIRED CONTENT AS DEFINED PER SECTION 8.0 HEREIN 

 

This RFP Signature Page must be included with your submittal in order to validate your proposal. 

Proposals submitted without this page will be deemed non-responsive. 

 

  CHECK HERE IF YOU HAVE ANY EXCEPTIONS TO THIS SOLICITATION. 

 

CONTRACTOR MUST COMPLETE THE FOLLOWING TO VALIDATE PROPOSAL 

I hereby agree to furnish the articles and/or services stipulated in my proposal at the price quoted, subject to the instructions and conditions 

in the Request for Proposal package.  I further attest that I am an official officer representing my firm and authorized with signatory 

authority to present this proposal package. 

 

Company Name: ______________________________________________________ Date _________________ 

 

Signature: ________________________________ Printed Name: _____________________________________ 

 

Street Address: _____________________________________________________________________________ 

 

City: ___________________ State: ______ Zip: ______________ 

 

Phone: (      ) ____________________ Fax: (      ) ________________ Email: ___________________________ 

 

License No. (If applicable): _____________________________ 

 

License Classification (If applicable): _____________________________________ 
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Exhibit A – Scope of Work 

 

CONTRACTOR shall provide services and staff, and otherwise do all things necessary for or 

incidental to the performance of work, as set forth below: 

1. Administration 

 Operations Description 

 CONTRACTOR shall provide facility management services for the area of 

operations under County control at Lake San Antonio – North Shore (“LSA-N”), 

Lake San Antonio – South Shore (“LSA-S”) and Lake Nacimiento (“NACI”) 

(collectively known as, “Parks”) providing both in-house or outside services 

including but not limited to supplies, consultants, contractors, staff, equipment 

permits, licenses and materials required for the maintenance, operations and 

administration of the Parks.  

 County and CONTRACTOR may, upon mutual agreement, determine that specific 

operations, facilities or services should be suspended or terminated. Regardless of 

any individual suspension or termination, the terms of the agreement shall continue 

to apply to all remaining operations. 

 Hours and Operations 

 CONTRACTOR shall operate the Parks year-round under In-Season, Off-Season, or 

Standby status. 

 “In-Season” means the peak visitor season for the Parks, generally defined 

as Memorial Day through Labor Day. 

 “Off-Season” means the remainder of the year outside the determined In-

Season period. 

 Parks closed to the public shall be considered under “Standby” status. 

 CONTRACTOR shall establish dates for In-Season and Off-Season operation of the 

Parks, subject to approval by the RMA Director or Deputy Director(s).  

 All operation dates and times shall be included in the Operation Plan as described in 

Section 3.1. 

 CONTRACTOR shall establish daily Parks operating hours, subject to the written 

approval of the RMA Director or RMA Deputy Director(s). 

 Contractor shall submit any proposed changes to the approved regular operating 

status and hours for approval in writing to the County RMA Director or Deputy RMA 

Director(s). 

 County may temporarily or intermittently close Parks operations to the public. In 

such events, the RMA Director or Deputy Director(s) may notify the 

CONTRACTOR in writing that the County has temporarily suspended specific 

administrative or operation requirements at the closed Park operation.  

 CONTRACTOR is not relieved of any responsibility to maintain closed 

Park facilities, unless that responsibility is directly suspended in writing by 

the RMA Director or RMA Deputy Director(s).  
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 The RMA Director or Deputy RMA Director(s) shall submit written notification of 

any non-emergency closure to CONTRACTOR with at least thirty (30) days’ notice 

of Park operation closure.  

 County shall not open Park operations with less than thirty (30) days’ 

notice to CONTRACTOR following a non-emergency closure. 

 Due to environmental, economic and/or other factors or conditions outside the 

control of the County, an emergency closure may be required by authority of the 

County, County of Monterey Water Resources Agency, or any other federal, state or 

local authority having jurisdiction. The RMA Director or Deputy RMA Director(s) 

shall notify CONTRACTOR immediately of any emergency Parks closure.  

 County is not required to provide advanced notice of emergency closures. 

 County may reopen park after an emergency closure without providing an 

advance thirty (30) day notice to CONTRACTOR. 

 Park Access and Reservations 

CONTRACTOR shall monitor and control access to the Parks, including: 

 Receive and record all reservations for the Parks, including phone, internet and on-

site reservations.  

 CONTRACTOR shall maintain a count of the number of vehicles and passengers, as 

well as individual visitors to the Parks. 

 All rates and charges to the public by CONTRACTOR for visitor services will be 

reasonable and appropriate for the type and quality of facilities, equipment and 

products provided.  CONTRACTOR shall submit proposed rates and pricing to the 

County for review and approval by the RMA Director. Rates approved by the RMA 

Director but not included in the Monterey County Master Fee Schedule will be 

submitted to the County Board of Supervisors at the next revision of the schedule.  

 CONTRACTOR may work with third party vendors to host special events at the 

Parks. 

 CONTRACTOR shall submit all special event requests estimated greater 

than one-thousand (1,000) attendees, including spectators, event volunteers 

and event employees to the RMA Director for review and approval. 

 County may host special events at the Parks by contracting directly with 

third party vendors. County shall notify CONTRACTOR of such special 

events and coordinate use of Parks Facilities as needed. 

 CONTRACTOR shall coordinate with County to provide additional 

support services including cleanup, janitorial work and repairs, beyond the 

standard requirements described in this scope of work for County-managed 

special events. 

 CONTRACTOR shall not permit event organizers, partners, attendees, or 

sponsors store equipment, vehicles, machinery, or any other items used in 

the performance of an event at Parks facilities, grounds or open space, 

beyond the terms agreed to by the County in a special event agreement, 

unless given written approval by the RMA Director or Deputy Director(s). 
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 County shall notify CONTRACTOR of any event storage at the Parks by 

third parties. 

 County Access to Parks 

 Monterey County Water Resources Agency (“MCWRA”) has and maintains 

absolute entitlement to, use of, and release of all waters within the reservoirs at  Lake 

Nacimiento and Lake San Antonio. MCWRA will from time to time as it solely 

deems necessary release or add water to each reservoir, and it is agreed MCWRA 

may do so without regard to the effect, if any, as to CONTRACTOR’s revenue, 

income or profit, whether gross or net. 

 Each reservoir was built, maintained and operated for the purpose of water 

conservation and flood control, regardless of any statements recorded or documented 

to the contrary. 

 CONTRACTOR should consider alternative income opportunities to render the 

Parks operations less dependent on the reservoir levels. 

 County may undertake improvements to the Parks during the term of the agreement.  

The County will attempt to make those improvements in a manner that does not 

interfere unreasonably with the operations of CONTRACTOR. CONTRACTOR 

expressly waives any and all claims for damages of any kind, including but not 

limited to, loss of profits as a result of the interruption of business of CONTRACTOR 

that may arise as a result of such improvements undertaken by the County. 

 Staffing  

 CONTRACTOR shall provide staff to operate and maintain Parks operations as 

specified in this scope of work, to such an extent and in a manner considered 

satisfactory by County. 

 CONTRACTOR shall be responsible for human resources management of the Parks 

operations.  Human resources management will include recruiting, selection, hiring, 

retention, termination, and overall employee management. Employee benefits will 

be based on CONTRACTOR’s employee benefit policy. 

 CONTRACTOR shall ensure that one of its employees, authorized by the 

CONTRACTOR to make operational decisions, lives on site at one of the Parks.  

 County shall only provide one housing unit for use by the 

CONTRACTOR’s on-site authority. County shall not be responsible for 

the housing costs or expenses of staff who live off site. 

 CONTRACTOR shall not use any Parks facilities for staff housing without 

written approval by the RMA Director or RMA Deputy Directors(s). 

 CONTRACTOR shall be responsible for maintenance of any staff housing 

in the Parks in compliance with the operation standards and best 

management practices of this scope of work. 

 CONTRACTOR shall be responsible for compliance with all Federal, State 

and local laws and regulations applicable to Staff housing within the Parks. 

 CONTRACTOR acknowledges that any property interest created by an 

agreement may be subject to property taxation and the CONTRACTOR 

may be subject to property taxes levied on such property interest. 
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 On Site Staff Responsibilities 

 In addition to the maintenance requirements of Section 2 – Operations 

Standards and Best Management Practices, CONTRACTOR shall be 

responsible for maintaining the staff housing unit in a neat, orderly manner. 

 Personal belongings including vehicles, trailers, boats, must be stored out 

of public view. 

 The housing unit and surrounding landscape including gardens shall not be 

altered without prior written approval from the County RMA Director or 

Deputy Director(s). 

 Fencing, sheds, storage boxes and other structures shall not be added to the 

housing unit site without written approval from the RMA Director or 

Deputy Director(s). 

 CONTRACTOR staff pets must be well cared for and kept on a leash or 

otherwise confined. Presence of pets shall not be a nuisance to the public. 

 CONTRACTOR shall not permit any cattle, horses, goats, sheep, swine, 

reptiles, fowl or any domestic animal, including pigeons for breeding 

purposes to be kept or to graze at any Park, unless authorized by the RMA 

Director or designee on property designated for such purpose by the 

County,  

  Environmental 

 Environmental Laws 

CONTRACTOR shall at all times in all aspects comply with all federal, state and 

local laws and regulations, and any amendments thereto affecting CONTRACTOR’s 

operation on the Parks, including all federal, state and local laws, ordinances and 

regulations relating to the environment and Hazardous Material.  

  As used herein, the term “Hazardous Material” includes, without 

limitation, any hazardous or toxic substance, material or waste which is or 

becomes regulated by any local governmental authority, the State of 

California or the United States government.  County shall be notified 

immediately of any release or threatened release of any hazardous material. 

 Endangered Species 

 CONTRACTOR shall coordinate with the RMA Director or Designee to 

ensure all applicable laws and regulations are followed when an 

endangered species or species under federal, state or local protection such 

as the Bald Eagle is identified within the Parks operations. 

 CONTRACTOR shall provide environmental risk mitigation services, 

environmental testing, enforcement and reporting as requested by the 

County. 

 

 Water Quality 

CONTRACTOR shall comply with State, County and other regulatory 

requirements pertaining to water quality in recreational, water body areas. Specific 
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attention shall be given to harmful algal blooms as per the State Water Board’s 

Surface Ambient Monitoring Program, in coordination with the San Francisco 

Estuary Institute and the Cyanobacteria Assessment Network (CyAN), a joint 

project of the National Aeronautics and Space Administration (NASA), National 

Oceanic and Atmospheric Administration (NOAA), U.S. Geological Survey 

(USGS), and Environmental Protection Agency (EPA). 

 

 When conditions are optimal, including light, temperature, levels of 

nutrients, and lack of water turbulence, cyanobacteria and some algae can 

quickly multiply into a harmful algal bloom (HAB). CONTRACTOR shall 

begin monitoring activities prior to opening of the Parks from Standby 

status or any time the Parks are open to the Public. 

 CONTRACTOR shall perform water quality tests and submit reports to 

appropriate agencies as required, and send copies of all such reports to the 

County. 

 Financial Statements and Accounts 

 Accounting System 

CONTRACTOR shall utilize an accounting system that allows it to follow generally 

accepted accounting practices, including the ability to allocate personnel and other 

key costs to specific facility categories as described in Section 2.2.1, and other 

activities in the Parks to determine which make significant contributions to and 

which may detract from profit.  

 

The accounting system shall be capable of providing information required by this 

scope of work and in final form acceptable to County. 

   

 Reporting Schedule 

Financial reporting to County will be monthly, or at the direction of County. 

CONTRACTOR shall submit a monthly written profit and loss statement (P&L) to 

the County for review and approval within thirty (30) days prior to the end of each 

calendar month. 

 

 Profit and Loss Statement (P&L) 

The P&L, as audited and approved by the County, will reflect all expenses paid in 

the normal course of business such as all personnel, supplies, materials and 

equipment needed for the operation of the Parks. 

 CONTRACTOR shall track and report expenses in a format acceptable to 

the County that identifies the associated facility category as specified in 

Section 2.2. Direct costs for the maintenance, repair and operation of 

facilities must be identified by category in the monthly profit and loss 

statement P&L. 

 Expenses not specifically associated with one of the categories listed in 

Section 2.2 can be submitted as part of the P&L without assignment. 
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 Alcoholic Beverage Sales 

Alcoholic beverage sales shall be equal to the balance of sales less the cost of goods 

for the alcoholic beverages sold at all locations and shall be retained by 

CONTRACTOR. All costs of goods shall be the sole responsibility of 

CONTRACTOR. 

 

 County owns six (6) State of California, Department of Alcoholic Beverage 

Control Licenses (hereinafter referred to as “Licenses”), identified as 

follows:  

 

Lake Nacimiento 

Permit #20-12923 Off Sale Beer and Wine Store 

Permit #20-12926 Off Sale Beer and Wine Marina 

Permit #41-16597 On Sale Beer and Wine Eating Place 

Lake San Antonio  

Permit #20/41-271152 Off Sale/On Sale Beer and Wine 

Marina/Eating Place 

Permit #20-271150 Off Sale Beer and Wine South Shore Store 

Permit #20-271151 Off Sale Beer and Wine North Shore Store 

 

 County will agree to transfer the Licenses to CONTRACTOR for the term 

of the agreement at no cost, and are to be used by CONTRACTOR to 

provide Services at each of these locations.  Upon termination of the 

agreement, Licenses will revert to the County.  Any and all revenues by 

CONTRACTOR from the sale of all alcoholic beverages under these 

Licenses shall be retained by CONTRACTOR as the sole property of 

CONTRACTOR. CONTRACTOR shall maintain a separate accounting 

for all such revenues. County shall have no interest, whatsoever, in the 

revenues from the sale of alcoholic beverages as long as the Licenses are 

held in CONTRACTOR’s name. 

 Audits and Reconciliation 

 CONTRACTOR agrees that County will have the right to review, obtain and copy 

all records pertaining to the CONTRACTOR’s Parks operations. CONTRACTOR 

agrees to provide County with any relevant information requested, and shall permit 

County access to its premises, upon reasonable notice, during normal business hours 

for the purpose of interviewing employees and inspecting and copying such books, 

records, accounts and other material that may be relevant to a matter under 

investigation for the purpose of determining compliance with the agreement. 

CONTRACTOR further agrees to maintain such records for a period of three (3) 

years after final payment.  

 

 Independent Audit 

CONTRACTOR shall employ an independent Certified Public Accountant (CPA) at 

CONTRACTOR’s cost, to perform an audit of the books and records of 

CONTRACTOR, as they pertain to the agreement, for each Fiscal Year, or applicable 
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portion thereof. For the purposes of this RFP, Fiscal Year is defined as beginning on 

July 1st and ending June 30th of the following calendar year. Such audit shall be in a 

format and in detail satisfactory to the County and shall include all of the following: 

 An audited statement of gross revenues shall be submitted to the County 

by no later than one hundred twenty (120) days following the last day of 

every fiscal year.  Such audit shall be conducted by an independent CPA, 

and include all business transacted at the Parks under the terms of the 

agreement by CONTRACTOR during the preceding Fiscal Year, and 

excluding any other business transacted by CONTRACTOR. 

 A written statement, by such CPA, to the County stating that in the CPA’s 

opinion, the payments made to the County by CONTRACTOR for the 

preceding fiscal year were paid in accordance with the agreement terms. 

 Copies of any reports prepared by such CPA relating to the agreement, and 

specifically describing any strengths or weaknesses of internal fiscal 

controls.   

 A management letter prepared by such CPA for CONTRACTOR relating 

exclusively to the agreement, and specifically describing 

CONTRACTOR’s internal accounting controls as they relate to cash 

handling, processing of receipts and security of cash at the Parks, based on 

examination and testing of such controls by such CPA, including a control 

analysis of the strengths and weaknesses of such controls. 

 If CONTRACTOR fails to perform its obligations under this section, after 

thirty (30) days’ notice by the County, the County may employ an 

independent CPA to perform the required audit and, in addition to any 

difference in revenue due the County from such audit, County shall recover 

the entire cost of such audit. 

 Statement Reconciliation 

County Resource Management Agency staff shall reconcile any fees paid by the 

County with audited financial records and statements provided by CONTRACTOR, 

and provide comparison to the County Auditor-Controller’s Office. Any excess or 

shortage in fees paid in comparison to the audited financials shall be reimbursed 

within thirty (30) days following discovery of such discrepancy. 

 In the event that the results of any such audit by County show any 

discrepancy as compared to the amount of CONTRACTOR’s Gross 

revenues, as reported to County by CONTRACTOR, CONTRACTOR 

shall pay the County the difference or County shall reimburse 

CONTRACTOR, as the case may be, within thirty (30) calendar days 

following discovery of such discrepancy.  

 In the event that any such discrepancy exceeds the amount of such Gross 

revenues reported by CONTRACTOR to County by more than two percent 

(2%), CONTRACTOR shall reimburse County for all of County’s costs in 

connection with such audit. 

 Utilities 

CONTRACTOR shall be responsible for all utility costs at the Parks, including but not 

limited to Electric, Water, Sewer, Internet, Phone, and Propane.  
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 Utility bills will remain under the County’s name. CONTRACTOR shall include a 

monthly estimate of all utilities in its monthly P&L. CONTRACTOR estimates and 

actual costs paid by the County will be reconciled at the end of the fiscal year.  

 Marketing 

 CONTRACTOR shall be responsible for advertising and marketing of the Parks.  

 CONTRACTOR shall make all advertising material and agreements available to the 

County upon request. 

 All advertising shall be subject to approval by the County. County may approve 

marketing strategies that allow the CONTRACTOR to determine the best approach 

and content, however the County may at any time require the CONTRACTOR to 

terminate any advertising. 

 There shall be no advertising, sponsorships or event sanctioning for tobacco, gun, 

cannabis, or adult entertainment businesses. 

 No advertising, sponsorship or event sanctioning agreement shall extend beyond the 

term of the CONTRACTOR’s agreement with the County without the express, 

written approval of the County. 

 Capital Projects 

CONTRACTOR shall coordinate with RMA staff annually to submit capital projects as 

defined by the County of Monterey Capital Improvement Program (CIP) to the County for 

inclusion in the CIP each fiscal year.  

2. Operation Standards and Best Management Practices 

CONTRACTOR shall operate and maintain the Parks in accordance with the operating 

standards and Best Management Practices (BMPs) as described in this scope of work.  

 

 County and CONTRACTOR Assets 

 County shall provide CONTRACTOR the use of both the real and personal property 

(“Facilities”) in the Parks for providing, operating and maintaining Parks operations. 

 Facilities include but are not limited to the following: all buildings, facilities and 

grounds/open space under CONTRACTOR management at the Parks including 

Rental Lodges and Trailers, Marina, Fuel Systems, Water Systems, Campgrounds, 

Restrooms, General Stores, Restaurants and all facilities as described below. 

 CONTRACTOR shall be responsible for providing and maintaining its own vehicles 

and vessels that, at CONTRACTOR’s discretion, are needed for Parks operations. 

All vehicles must be properly licensed and insured. 

 Facility Categories 

 County has assigned the following facility categories to specific Parks buildings 

and facilities to better evaluate the profitability of specific Parks operations: 

Lodges: Nineteen (19) cabins at Lake Nacimiento. 

Cabins/Modular Units: Cabins and modular units for rent at all Parks. 

Travel Trailers: Camper units for rent at all Parks. 

Campgrounds: Tent and Recreational Vehicle (RV) camp facilities at all Parks. 
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Marina and Boat Launches: Marina, Fuel Stations, Marina Store and Boat 

Launches. 

General Store/Restaurant: Restaurants and stores (except for marina store) at all 

Parks.  

 CONTRACTOR shall reference the appropriate facility category on all internal 

maintenance records as described under Section 2.3.3 Inspection Records and 

financial reports submitted to the County as described under Section 1.7.3. Profit 

and Loss Statement (P&L). 

 

 Maintenance and Repair 

 Maintenance Standards 

CONTRACTOR shall provide preventative and corrective maintenance to keep all 

Facilities in a safe, operable condition that is in strict compliance with all applicable 

governmental regulations, laws and codes, including but not limited to applicable 

Building, Electrical, Plumbing and Fire codes.  

 CONTRACTOR shall return the Facilities at the termination of the 

agreement in as good order as when received, excepting ordinary wear and 

tear. 

 CONTRACTOR shall be responsible for providing all staff and equipment 

necessary to maintain and repair Parks facilities in accordance with the 

scope of work. County may at its sole discretion provide in writing for the 

use of County owned equipment by CONTRACTOR.  

 CONTRACTOR may decide to close specific buildings and facilities. This 

is separate from a Parks closure as described in Section 1.2. 

CONTRACTOR shall maintain all Parks facilities whether the facility is 

open or closed, unless express written permission is provided by the RMA 

Director or Deputy Director(s) stating that a facility may be allowed to 

continue without maintenance and repair. 

 CONTRACTOR shall maintain all buildings and facilities in good 

operating condition acceptable to the County, as generally described 

below: 

- Building Extensions: All decks, railings, steps, patios and other 

building extensions are structurally sound. Railings are secured and do 

not present a fall hazard. Decks, patios, steps and other constructed 

surfaces do not present a trip hazard. 

- Doors: Finish is in good condition, not chipped or peeling; locks 

function properly; threshold is not rotted, broken or presenting a trip 

hazard due to condition; weather-stripping is in place with no gaps; 

hinges tightened. 

- Exterior: Siding or other exterior finish is intact and provides adequate 

protection to the structure and interior; no holes, missing slats/boards, 

broken stucco, etc.  Paint is not peeling or cracked. 

- Fixtures, Equipment Misc.: Appliances, fixtures and equipment 

(sinks, toilets, water heaters, filtration systems, HVAC, etc.) are in 

good working order; parts replaced as needed; leaks repaired; filters 

and other consumables replaced as needed per system and parts 
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manufacturer direction; burned out lights replaced. All facilities 

regularly spot-checked using inspection sheets as a guide.  

- Floors: Flooring is free of trip hazards; Carpets are in good condition 

with no staining or discoloration beyond normal wear and tear; hard 

surface floors (wood, laminate, concrete, etc.) must be flat, clean, dry, 

structurally sound, free of squeaks and free of protruding fasteners. 

- Interior Walls: Holes and other damage to the interior wall surfaces 

are properly patched and painted. Paint is not peeling, bubbled, or 

otherwise defective.  

- Marina: Repair or replacement is required when flotation material no 

longer performs its designated function or it fails to meet the 

specifications for which it was originally warranted. Flotation should 

be adequate to maintain a stabilized and safe structure capable of 

supporting use loads. At least forty percent (40%) of the flotation 

should be above the waterline under all conditions. Flotation should be 

securely fastened to the dock using galvanized steel straps, treated 

wood dowels, galvanized bolts, or other acceptable methods. 

- Roof: Roofing material does not leak and is in good condition. Gutters 

systems are clean, free of debris buildup. Roof is clean and free of 

leaves, pine needles, and other debris that may present a fire hazard. 

- Water Damage: Source(s) of water damage identified and any 

ongoing contributing factors mitigated. Previous damage is assessed to 

determine the need for repair/replacement. 

- Windows: Glass is not broken or cracked; Glazing and weather-

stripping provides a good seal, is not cracked, broken or missing; locks 

are in place (if applicable) and work properly; paint and/or finish is not 

chipped or peeling. Exterior frame is sealed with no holes or gaps into 

the interior of the structure. Window screens are free of tears, holes. 

Screens are secured in frames on all sides, and spline, if appropriate, is 

intact. 

 

 CONTRACTOR shall require its staff to maintain all licenses and 

certifications necessary to legally and safely operate equipment. 

 Facilities Inspection 

CONTRACTOR shall inspect all Parks facilities under CONTRACTOR 

management to provide a written record of facility conditions. 

 

 CONTRACTOR shall conduct quarterly inspections to compare facility 

conditions with Building and Facility Maintenance Standards described in 

Section 2.3.1. Inspections shall be performed on all Facilities on a quarterly 

basis or at an interval determined by the County. 

 CONTRACTOR shall record deficiencies identified through inspection, 

notification by visitors, County staff, etc. and remedy the issue promptly, 

to the satisfaction of the County.  

 CONTRACTOR shall create and regularly update a maintenance plan of 

all necessary repairs, replacements and upkeep projects at the Parks. 
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Deficiencies recorded in inspections shall be kept on record as part of the 

maintenance plan and each project’s priority evaluated throughout the year. 

The maintenance plan shall be updated no less than annually as part of the 

Parks Operations Plan.  

 CONTRACTOR shall conduct additional inspections at the request of the 

County. County staff shall be allowed to accompany CONTRACTOR staff 

on inspections at any time.  

 County reserves the right to conduct its own inspection of any Facility 

without prior notice to the CONTRACTOR. 

 Inspection Records 

 CONTRACTOR shall maintain written records of inspections, and shall 

utilize inspection checklists to consistently document Facility conditions. 

CONTRACTOR shall note any deficiencies, new or ongoing on inspection 

forms. Deficiencies that present an imminent danger to life, health or 

property must be addressed immediately.  

 CONTRACTOR shall keep all inspection records on file for three (3) years 

in either hard copy or electronic .pdf format. 

 Forms must be signed and dated by individual completing the inspection. 

A scanned electronic copy of the inspection form must be sent to the 

County designated point of contact within ten (10) days after the 

inspection. 

 CONTRACTOR shall make any inspection record on file available to the 

County upon request. 

 Deficiencies and Repair 

 If CONTRACTOR refuses or neglects to undertake maintenance or repair 

which are CONTRACTOR’s responsibilities under the agreement, County 

shall have the right to make such repairs on behalf of CONTRACTOR.  

Such work shall be paid for by CONTRACTOR within thirty (30) calendar 

days following written demand by the County for said payment. 

 CONTRACTOR shall be solely responsible for the cost of any repair or 

maintenance to Facilities resulting from the negligent acts or omissions of 

the CONTRACTOR. In the event of such damage, County may elect to 

perform such repair or maintenance itself, at CONTRACTOR’s sole cost 

and expense, or require CONTRACTOR to perform the same at 

CONTRACTOR’s sole cost and expense.   

 CONTRACTOR shall be responsible for immediately notifying County of 

any malfunction, problem, fault, or not-in-operation for any item for which 

County is responsible. 

 Grounds and Open Space 

CONTRACTOR shall provide all open space maintenance, including mowing, road patching, 

tree trimming, removal of dead or hazardous trees, debris clearing, weed spraying, picking 

up litter and general cleaning for the campgrounds and open space within the Parks. 
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 Trees, Vegetation and Fire Management 

 CONTRACTOR shall maintain grounds and open space in compliance 

with all applicable laws and regulations, such as fire codes and County 

policies and codes. 

 CONTRACTOR shall follow all applicable permitting requirements for the 

pruning or removal of trees. 

 Animal and Pest Control 

CONTRACTOR shall be responsible for the control of all wildlife including 

rodents, insects and other pests and invasive species at the Parks. 

 Proactive preventative measures, including but not limited to netting, 

exterior surface protectors (skirt board, sheet metal), bat houses, bird 

deterrents, and rodent traps and deterrents shall be used as necessary to 

prevent wildlife from entering spaces within and under structures or 

otherwise damaging facilities. 

 Traps and repellents will be installed as needed around Parks facilities and 

removed or replaced when full or unsightly. 

 CONTRACTOR shall be responsible for all pesticide spraying and 

application, including all necessary permits. 

 CONTRACTOR shall provide mussel inspection services at public lakes 

facility entrances while they are open to the public. Entrances are located 

at 10625 Lake Nacimiento Drive, 2091 New Pleyto Rd and 2610 Lake San 

Antonio Rd. All inspections shall be conducted by trained personnel during 

hours which vessels are admitted to the Park. Staff assigned to mussel 

inspection services for Parks shall include at least two individuals at each 

inspection location that have completed the Pacific States Marine Fisheries 

Commission - Level II Watercraft Inspection and Decontamination 

Training. 

 Quagga Inspection services shall include use of a Quagga Inspection 

Database to track inspections. Database reports and information shall be 

available to the County upon request. 

 The County has in the past been awarded grants for Quagga Mussel 

inspections at the Parks. The County anticipates that it will continue to 

apply for available grants for Quagga Mussel inspections, and will expect 

CONTRACTOR to be involved in the execution of any grant scope of work 

related to these services. 

 

 Custodial/Janitorial 

CONTRACTOR shall provide services and staff for all custodial and janitorial services at 

Parks facilities, including the following: 

 Restrooms: Clean, stock and maintain all structural restrooms, chemical toilets and 

floating restrooms (including pumping). Stock toilet paper and paper towel 

dispensers, fill or replace hand soap dispensers, empty all waste bins, sanitize and 

mop floors, sanitize facility regularly and as needed.  
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 Garbage/Recycle: Provide garbage and recycle collection services, to include 

cleaning and emptying of trash and recycle bins, cleanup of litter and debris and 

placement of trash and recycle bins as needed. Complete and adequate arrangements 

for the sanitary handling of all trash, garbage, and other refuse generated at the Parks. 

 CONTRACTOR may collaborate with the County to utilize existing 

County contracted services for waste hauling. CONTRACTOR shall 

reimburse County for all direct costs for waste hauling at the Parks. 

 Campgrounds: Pool (when open) is kept clean and free of leaves, debris and algae. 

Chlorine and pH is tested and maintained regularly. 

 Restaurant: Restaurant is kept sanitized and clean in accordance with all food health 

and safety standards.  

 Public Safety 

 

 CONTRACTOR shall provide security services at the Parks grounds, including the 

marina. 

 County shall provide all security and enforcement services on the water.  

 CONTRACTOR shall provide on-site security staff and/or contracted security 

services to monitor visitor activity and safety at the Parks based on the individual 

needs of each Park operation.  

 Security shall make any required reports to the CONTRACTOR on-site supervisor 

or manager, and/or the appropriate authorities as necessary. 

 Security shall observe and report any damage to Park property or suspicious activity. 

 Security shall observe, investigate and report issues related to parked vehicles such 

as car break-ins, lights left on, missing permits and passes, etc. 

 Security shall perform foot patrols of Park property including parking lots, 

campgrounds and public areas as required. 

 Water Systems:  

 

CONTRACTOR shall maintain all drinking water and wastewater systems (pumps, lift 

stations, filtration systems, storage tanks, and sewer treatment) including:  

 Monitor drinking water quality levels including all required testing for turbidity. 

 Maintain all required water system permits. 

 Provide repair and upkeep to the water systems as needed. 

3. Parks Operations 

 Annual Operation Plans 

 As part of the proposed agreement, CONTRACTOR would be required to submit a 

Parks Operations Plan for each Park location which would detail how 

CONTRACTOR will meet the operations and management standards of the 

agreement. CONTRACTOR may propose alternate plans for the use of each Park 

location, which may include relocation or closure of existing Park facilities, or the 

construction of new facilities. 
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 CONTRACTOR will provide the County with an update to the Operations 

Plan at least ninety (90) days prior to the start of each year’s In-Season 

operations as approved by the County. 

 The Operations Plan update shall include any changes to Parks operating days/times, 

and changes in specific facility operations (Restaurant, General Store, etc.). 

 Lake Nacimiento 

 Facility Operations 

CONTRACTOR may, at its discretion, set dates and hours of operation for the 

restaurant, general store, marina, campgrounds, lodges, laundry and other facilities 

at Lake Nacimiento. 

 CONTRACTOR may, at its discretion, operate a vessel and equipment 

rental service at the marina.  

 Any vessels or equipment rented by the CONTRACTOR shall be provided 

by the CONTRACTOR and remain its property and responsibility, 

including all required permits, licenses and registration fees. 

 Lake San Antonio – South Shore 

 Facility Operations 

CONTRACTOR may, at its discretion, set dates and hours of operation for the 

restaurant, general store, fuel service, campgrounds, laundry and other facilities at 

LSA-S. 

 

 Houseboats 

CONTRACTOR shall maintain permitting and operation of houseboats on LSA-S 

in accordance with Monterey County Code Chapter 14.22, to include setting fees, 

maintaining waiting lists, coordinating inspections and issuing permits. 

 

 Lake San Antonio – North Shore 

 Facility Operations 

CONTRACTOR may, at its discretion, set dates and hours of operation for the 

general store, campgrounds and other facilities located at LSA-N.  
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Exhibit B – Facility Descriptions 

 

 Lake Nacimiento 

 Facilities and Equipment Descriptions 

COUNTY shall provide CONTRACTOR the use of property (buildings, facilities, structures, 

equipment and inventory) as described below for providing, operating and maintaining visitor 

services during the term of the Agreement: 

Administration Building (Shared Facility with County) 

The Administration building, completed in 2004, is a shared facility, which is used to house 

both County and Contractors administrative staff. The structure contains two stories and is 

constructed with conventional wood framing on a concrete foundation with a high-end 

composition shingle roof and stucco exterior. 

The upper story of the structure contains approximately 1,848 square feet and serves as the 

main entry and reception area. The interior walls are a combination of floor to ceiling beam 

and glass windows and painted drywall. The floor area is tiled and the reception area is fitted 

with granite countertops. Other amenities include a full height stone fireplace and men and 

women’s restrooms. 

The bottom story contains approximately 2,400 square feet with permanent offices and 

conference rooms along with men and women’s restrooms. The walls are finished with paint 

and drywall. The floors are mainly carpeted with tiling in the restrooms. 

The floor areas in both stories are fully furnished. Office spaces are furnished with chairs, 

desks, cabinets, tables, telephones and the conference room is furnished with tables and 

chairs. Ample storage area is available for supplies and records. 

Other building features include fire sprinklers and a central HVAC system. An interior 

stairway serves as the primary access between the top and bottom stores. Access around the 

outside of the building is by walkways and stairs. No elevators are installed. 

 

Campgrounds 

Lake Nacimiento has a total of 448 camp sites divided into 6 camping areas: Pine Knoll Oak 

Knoll, Quails Roost, Rocky Canyon, Sandy Point, Eagles Ridge and. The camp sites are 

categorized as follows: 

 

Camp Area No Hookup/Water Only  Full Hookup  

(Water, Elec, Sewer) 

Pine Knoll 333 – Water at most  0 

Oak Knoll 0  40 

Sandy Point 12 – Water at most  0 

Rocky 

Canyon 14 – Water at most 

 

0 

Quails Roost 58 – Water at most  0 

Eagles Ridge 31 – No Hookup  0 
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Each campground area except Eagles Ridge include restroom facilities. Eagles Ridge has 

historically been reserved for large group camping, and portable toilets put in place when 

needed. 

 

Nacimiento Lodges 
There are currently nineteen (19) rental condos which were built in the late 1980s on a ridge 

above and to the south of the main parking lot with views of the lake. The units were built as 

multi-unit duplexes and triplexes. Each unit of the duplex and end units of the triplexes is 

two stories. The middle unit of each triplex is one story. The occupancy of two story units 

and one story units are ten (10) persons and four (4) persons respectively. The total footprint 

area of all condo units is estimated at 15,324 square feet. The total deck area contained within 

all the condo units is estimated at 3,520 square feet. 

The units are constructed with conventional wood framing and founded on either concrete 

perimeter walls or footers or drilled concrete piers spanned with wood glulam beams. The 

exterior walls are faced with oiled shake shingles and the roofs are covered with asphalt 

shingles. The units contain exterior wood framed decks and railings. Each unit contains a 

kitchen, separate bedroom, full bath, and a living room on the first floor. The two story units 

have stairs to lofted sleeping quarters on the second floor. The floors in the kitchen, eating 

space, entry and bath areas are covered and finished with linoleum. The remaining floor areas 

are carpeted. Countertops in all units are covered with a Formica material. Kitchen 

appliances are apartment-sized units. Each unit is furnished with fire sprinklers, an HVAC 

system and an electric hot water heater unit. Power is supplied to all units from a central pad 

mounted transformer. 

 

Marina Operations 

The Marina is an integrated structure of floating decks stabilized with underwater cables and 

anchors. The cables feed through deck winches to maneuver the structure along the water 

surface to accommodate varying lake levels. The central aisle is connected to the shoreline 

by a gangplank and railing and branches into six (6) docking aisles. Four (4) of the docking 

aisles contain individual boat stalls (slips) with boarding walkways that harbor a total of one-

hundred forty-six (146) medium size boats. Eight (8) of the slips contain boatlifts. The two 

(2) docking aisles nearest the gangplank do not contain slips but have designated spaces for 

mooring boats not assigned a slip. The remaining marina area includes a marina store, storage 

shed, fueling pad, jet-ski launch pad, a cable maintenance platform and restroom. 

 

General Store and Restaurant 

The General Store and Restaurant are land based and situated above high lake level just east 

of the Marina. The facility is centrally located between the main public parking area, boat 

launch ramps and Pine Knoll Campground. Permanently partitioned spaces for retail sales, 

information office, public restrooms and kitchen are provided within the footprint of the 

original steel building. The building is rectangular in shape and founded on a concrete slab 

with outside dimensions of approximately one-hundred ten feet (110) x sixty-three feet (63) 

x twelve (12) feet high enclosing 6,930 square feet. The exterior walls are a combination of 

storefront windows, stone wainscot, and painted wood siding. The roof is sheathed with 

corrugated sheet metal decking. 
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The retail area contains several freestanding beverage coolers and drink dispensers along 

with displays of lake branded clothing, snacks and sundries on freestanding shelves. Store 

sales are processed through two (2) checkout stands. 

The public restrooms contain separate men and women’s facilities 

The Restaurant area of the facility contains a kitchen that is capable of serving 400 to 500 

meals a day and contains a cooking stove, griddle, deep-fryer, warming ovens, dishwasher 

unit, walk-in refrigerator and freezer unit. The griddle and deep-fryer units are hooded and 

ventilated by a single duct fan. The food preparation and dishwashing counters are fabricated 

stainless steel sheet metal. The kitchen is fitted with a under the hood fire suppression system. 

The restaurant is fitted with a roof mounted A/C unit that is capable of cooling both the 

kitchen and seating area. 

The restaurant dining area is a lean-to structure added on to the west side of the kitchen with 

dimensions of approximately fifty-on (51) feel x seventeen (17) feet containing 867 square 

feet including space for a beer/wine bar. A partially shaded outdoor wood deck runs along 

the west end of the restaurant to increase occupancy with a dimension of approximately 

thirty-two (32) feet x twenty (20) feel containing 640 square feet. The combined occupancy 

of the restaurant and deck is 125 people. The restaurant is fully outfitted with tables and 

chairs to accommodate the anticipated occupancy of 125 people.  

Commercial power is provided to the General Store and Restaurant through a 440 volt, 3-

phase central distribution panel adjacent to the kitchen area. A fixed 150 KW diesel generator 

and transformer switch provide backup power to run all of the refrigeration equipment, fans, 

ventilators, lights and other circuitry connected to the panel. 

 

Swimming Pool 

The swimming pool is concrete with tiled water lie and measures fifty (50) feet x twenty (20) 

feet with a depth ranging from 1 ½ feet to 9 feet deep. A concrete deck surrounds the pool. 

The pool is equipped with a circulating and pump system.  

 

Portable RV Trailers 

There are eight (8) portable RV Trailers fully contained units with beds, toilet/shower unit, 

and lounge and kitchen amenities. The footprint size of each unit is twenty-nine (29) feet x 

eight (8) feet enclosing 232 square feet. 

 

Community Laundry 

This facility is currently being housed in a doublewide mobile home unit. The unit contains 

washers and dryers all coin operated. The unit is estimated at fifty (50) years old, and needs 

significant repair.  

 

Maintenance Yard (Shared facility with COUNTY) 

The Maintenance Yard is an enclosed fenced area of approximately 10,000 square feet 

containing fuel and oil storage tanks, operations and maintenance vehicles, and storage 

sheds. Hydraulic fluid, engine oil, and shake oil are stored in separate fifty-five (55) gallon 

storage units. 

 

Boat Storage Yard 

The Boat Storage yard encloses approximately 28,000 square feet, paved with asphalt, and 

enclosed with a chain link security fence.  
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Other Assets 
Other Assets include inventories of over-the-counter goods in the Marina and General Store, 

Restaurant pots, pans, dishes, silverware and boating supplies stored in the Marina shed.  

 

 Lake San Antonio - South 

 Facilities and Equipment Description 

Ice House 

The Ice House is located adjacent to the Laundry and Storage Building. The building is 

rectangular wood framed insulated and metal lined building and founded on a concrete slab 

with outside dimensions of approximately forty (40) feet x seventeen (17) feet x eight (8) 

feet high enclosing 680 square feet. In addition, the refrigeration unit is housed in a lean-to 

along the rear of the building. The unit is lined with insulated panels and metal lining. 

 

Gas Station/Maintenance Building and Fuel Storage Tanks 

The Gas Station/Maintenance Building is situated just north of the general store. The 

building is a rectangular concrete and block building and founded on a concrete slab with 

outside dimensions of approximately forty (40) feet x thirty-one (31) feet x twelve (12) feet 

high, enclosing 1,240 square feet... The gas pumping system includes two (2) dispensers 

and two (2) 12,000 gallon double walled horizontal storage tanks mounted on concrete 

slabs. The gasoline tanks contain spill boxes and vapor recovery systems. One (1) of the gas 

tanks is located adjacent to the Laundry and Storage Building, while the other tank is 

located adjacent to the Marina. The gas station building also serves as a maintenance shed, 

including laundry facilities for staff use. 

 

Café, General Store, and Offices  

The Café, General Store and Administrative offices are a 7,500 square foot wood sided 

structure. The Café has the capacity to provide breakfast, lunch and dinner. The building 

also houses a small game room. The General Store is stocked with the basic grocery items, 

camping and fishing supplies needed by guests. There are also several offices in the 

building. Coin operated laundry is available to guests on the southeast side of the building 

behind the game room. 

 

 Administrative Building 

The administrative building is located just north of the Maintenance Yard. It is 

approximately 5,500 square feet structure with brick walls and asphalt shingle roof. The 

building contains a museum space, offices and restrooms.  

 

Campgrounds 

The San Antonio – South includes 419 campsites divided into three camp areas. The sites 

are categorized as follows: 

 

 

Camp Area No Hookup/Water Only Electric/Water Only Full Hookup 

(Water, Elec, 

Sewer) 
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Redonda Vista 110 – Water at most sites 0 86 

Lynch 51 – Water at most sites 55 0 

Harris Creek 91 – Water at most sites 26 0 

 

Restroom and shower facilities are located throughout the camp areas. Redonda vista camp 

area includes the Oak Room group building with stove, commercial refrigerators, and sink. 

There is also an outdoor amphitheater with a plywood screen and concrete/wood seating. 

 

Maintenance Yard 

The maintenance yard includes offices, a breakroom, garage, gas pumps and outdoor 

storage structures. The garage is located on the north side of the main building and includes 

a vehicle lift. Attached to the northeast side of the main building are several small rooms 

with shower and restroom facilities. There is an office located on the northwest corner of 

the yard. The entire yard is fenced and gated. The entire yard including gas/diesel pumps is 

currently operated by the County. The County plans to maintain control and use of the 

Maintenance Yard 

 

Rental Mobile Homes 

The Mobile home units are founded on jacks with a skirting system enclosing the 

foundation from sight. The mobile home units are also used as weekend condo rentals 

during peak periods. The mobile homes on the south shore reside within an upslope area 

just west of the Marina. Seventeen (17) units of varying age and condition. Seven (7) units 

are located to the west of the general store. Ten (10) additional mobile home units are 

located at the top of a hill overlooking the lake. 

 

Emergency Generator 

The facility has a backup diesel powered generator installed in 2000 with the capacity of 

150 KW. The generator provides backup electricity to the general store and the seven (7) 

lower mobile home rental units. 

 

Rental Boats 

The facility has several power cruising boats, fishing boats and jet skis in varying condition. 

Documented inventory as of January 10, 2018 in attached as Schedule 1. 

 

Other Assets 

Other Assets include inventories of over-the-counter goods in the General Store. There are 

several County staff residences within LSA-S that do not fall under the purview of this 

scope of work. 

 

 Lake San Antonio – North 

 Facilities and Equipment Description 

Campground General Store 

The Campground General Store is constructed of prefabricated modules encompassing a 

footprint measuring seventy-one (71) feet x sixty-six (66) feet or about 4,686 square feet. 

 

Lodges 
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There are four (4) small lodges at LSA-N. Each is approximately 12ft by 35ft. Each unit 

includes one bedroom, bathroom, kitchen area and small dining area. There is a concrete 

patio facing the lake next to each unit. 

 

Campgrounds 

The San Antonio – South includes 445 campsites divided into “loops”. There are also 

“primitive” sites which do not have any hookups. The sites are categorized as follows: 

 

Camp Area No Hookup/ 

Water Only 

Electric/Water 

Only 

Full Hookup 

(Water, Elec, 

Sewer) 

Loop A 37 – Water at 

most sites 0 0 

Loop B 0 0 14 

Loop C 0 6 0 

Loop D 0 9 0 

Loop E 0 10 0 

Loop F 0 10 0 

Loop G 0 5 0 

Loop H 0 9 0 

Loop I 0 11 0 

Loop J 0 8 0 

Loop K 0 26 0 

Primitive 300 – No water 0 0 

 

Los Robles Equestrian Facility 

This is an equestrian facility near the park entrance. It includes a corral, arena, snack bar 

and trail access to LSA-N. 

 

Other Assets 

Other Assets include inventories of over-the-counter goods in the Campground General 

Store. There are several private residences, County staff residences and a County 

maintenance yard including a vehicle “boneyard” within LSA-N that do not fall under the 

purview of this scope of work. 
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PARKS FACILITIES MAINTENANCE AND REPAIRS MAP – EXHIBIT C 

 

Exhibit C – Parks Facilities Maintenance and Repairs Map is a Google Earth layer that provides 

locations of various Parks facilities. Each location correlates to a Drobox folder with photos of 

various repair and maintenance needs for that building or facility. The photos can be downloaded 

for easier reference. Some folders also include general photos of the structure for reference.  

 

These records are being provided as part of this RFP for general reference only, and should not be 

considered complete. The pictures may not represent the current condition, as the pictures are 

always in the past, and work is ongoing, as noted in Section 2.1.6 of this RFP. 

 

Dropbox link:  

https://www.dropbox.com/sh/h5rfm1eackt72l6/AAAFUOi-QpCCEnZ2CuFRJpSea?dl=0 

 

The Google Earth layer can be found as a separate file on the Contracts/Purchasing Solicitation 

Center page for RFP 10674. 

 

https://www.dropbox.com/sh/h5rfm1eackt72l6/AAAFUOi-QpCCEnZ2CuFRJpSea?dl=0

