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RFP NO. 43/IIA/BNG/Civil/Lab building/2021-22 dated 15.07.2021 

Request For Proposal - Architectural and Engineering Consultancy Services For 

Detailed Design, Estimate and Supervision of Proposed Multi Storied Laboratory 

Building For I.I.A.at Koramangala, Bengaluru. 

DISCLAIMER 

The Director, Indian Institute of Astrophysics invites proposals from qualified 

Architectural / Engineering firms who have executed works of similar nature to provide 

Architectural and Engineering Consultancy Services For Detailed Design, Estimate 

and Supervision of Proposed Multi Storied Laboratory Building For I.I.A.at 

Koramangala, Bengaluru. This will be used for office space for the scientific and 

technical personnel including students, class rooms and laboratory space, project offices, 

meeting rooms, auditorium, etc. Bidders must be a reputed and experienced Firm or a 

Consortium of Firms with the lead firm clearly mentioned. 

 

Bidders are expected to make their own assessment and satisfy themselves fully with all 

aspects of the Institute’s structure, Project needs, Site conditions, local environment, 

functional and statutory requirements, updated standards, practices, and latest technology 

for development of the various components of such a campus and accordingly make 

proposals. 

Bidders are required to submit their proposals strictly according to the terms and 

conditions and in the form and manner as specified in this document. 

This RFP document for construction of Proposed Multi Storied Laboratory Building For 

I.I.A.at Koramangala, Bengaluru, contains brief information about the purpose and scope, 

the selection process for the successful bidder and the terms and conditions for carrying 

out the work at I.I.A. The purpose of this tender document is to provide bidders with 

information to assist the formulation of their bid application (The ‘Application’). The 

information (‘information’) contained in this tender document or subsequently provided 

to interested parties The ‘Bidders(s)’, in writing by or on behalf of Indian Institute of 

Astrophysics(I.IA) is provided to bidder(s) on the terms and conditions subject to which 

such information is provided. This tender document does not purport to contain all the 

information that each bidder may require for making their bid. I.I.A advices each bidder 

to conduct their own investigations and analysis and satisfy itself of the accuracy, 

reliability and completeness of the information given in this tender document and to 

obtain independent advice from appropriate sources. Intimation of discrepancies in this 
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tender document, if any, may be given by the Bidders, immediately to the office of the 

I.I.A. If I.I.A receives no written communication, it shall be deemed that the Bidders are 

satisfied with the information provided in the tender document.  

Every bidder need to Know: 

1.All applicable statutory laws and provisions.  

2.Technical and financial feasibility of the project or requirement for the I.I.A, which 

may be deemed to be necessary by the Bidder should be independently established and 

verified by the Bidder before submission of  the bid. This tender document is not an 

agreement and is not an offer or invitation by I.I.A. The terms on which the contract is to 

be performed and the right of the successful Bidder shall be as set out in separate 

agreement to be executed between I.I.A and the successful Bidder. I.I.A reserves the right 

to accept to reject any or all applications without giving any reasons thereof. I.I.A will 

not entertain or be liable for any claim for costs and expenses in relation to the 

preparation of the documents to be submitted in terms of this tender document. The word 

‘BID’, ‘RFP’ and ‘Tender ‘ is used interchangeably in the document. Also the words 

‘Client’ and ‘Employer’ wherever used in this document refers to I.I.A. 

3. All the bidders may kindly note that the clauses in this document are framed by 

referring following documents and latest updates: 

 Latest office orders/Memorandums, Govt. of India, 

 Manuals for procurements of architects from Dept. of Expenditure under the 

Ministry of Finance,  

 CPWD Manuals,  

 CVC guidelines, Expenditure,  

 General Financial Rules 2017 

 Council of Architecture guidelines 

 All relevant clauses are applicable as per the latest Notifications/circulars/MOM 

issued by the Government from time to time  
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Any clarification required/ambiguity in this document, the above manuals/orders shall be 

referred. Bidders may refer such orders for detailed information till last date of 

submission. 
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SECTION 1: Information & Instructions for Bidders 

Indian Institute of Astrophysics (I.I.A), Bengaluru, through the process of tendering 

invites Request for Proposals from Sole Proprietor/ Firm/Company, for the work of 

"Architectural and Engineering Consultancy Services For Detailed Design, 

Estimate and Supervision of Proposed Multi Storied Laboratory Building For 

I.I.A.at Koramangala, Bengaluru."  

      The details for proposal are as mentioned below: 

Name of the Work Architectural and Engineering 

Consultancy Services For Detailed 

Design, Estimate and Supervision of 

Proposed Multi Storied Laboratory 

Building For I.I.A. at Koramangala, 

Bengaluru. 

Tentative Estimated Cost of work Rs. 45.00 Crores 

Name of the Client Indian Institute of Astrophysics, Bengaluru 

Address of the Client Indian Institute of Astrophysics, 2nd block, 

Koramangala, Bengaluru 

Tender Document Fee Rs.2,000.00 (Rs. Two Thousand only) 

Amount of Earnest Money to be 

deposited with the Tender 

Rs.2,25,000.00 (Rs. Two lakhs twenty five 

thousands only) 

Date of notification of RFP      15.07.2021 Thursday 

Date, Time of site visit followed by 

Pre-bid meeting 

    02.08.2021 Monday @ 14.00 Hrs  

Last date and Time for submission 

of tender 

    16.08.2021 Monday @ 15.00 Hrs. 

Date and Time of opening of 

Tender (Technical Bid) 

  16.08.2021 Monday @ 15.30 Hrs.                       

    Tender documents can be downloaded from the website: https://www.iiap.res.in 
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1.0  General: 

 

a. Letter of transmittal and forms for deciding eligibility are given in the Section-III. 

 

b. All information called for in the enclosed forms should be furnished against the    

relevant columns in the forms. If for any reason information is furnished on a 

separate sheet, this fact should be mentioned against the relevant column. Even if no 

information is to be provided in a column, a “nil” or “no such case” or "not       

Applicable" entry should be made in that column. If any particulars/query is Not 

Applicable in case of the Bidder, it should be stated as “Not Applicable”. The 

Bidders are cautioned that not giving complete information called for in the 

application forms or not giving it in clear terms or making any change in the 

prescribed forms or deliberately suppressing the information may result in the Bid 

being summarily disqualified. Bids made by telegram or telex and those received late 

will not be entertained for the reason whatsoever. 

 

c. The Bidder should sign and stamp on all pages of the document by an authorized    

person who is authorized to submit the tender. 

 

d. Overwriting should be avoided. Correction, if any, should be made by neatly crossing     

out, initialing, dating and rewriting. Pages of the eligibility criteria document are 

numbered. Additional sheets, if any added by the consultant, should also be 

numbered by him. They should be submitted as a package with signed letter of 

transmittal. 

 

e.   References, information and certificates from the respective clients certifying 

suitability, technical knowledge or capability of the Bidder should be signed by an 

officer not below the rank of Executive Engineer or Director of Firm or his 

authorized signatory.  

 

f. The Bidder may furnish any additional information which he thinks is necessary to 

establish his capabilities to successfully complete the envisaged work. He is  

however, advised not to furnish superfluous information. No information shall be 

entertained after submission of eligibility criteria document unless it is called for by 

the Employer. 

 

g.   The department reserves the right to verify the credential submitted in respect of 

initial eligibility criteria before opening of Technical Bid. 

 

h. Any information furnished by the Bidder found to be incorrect either immediately or 

at a later date, then the present bids would be cancelled & amount due to 
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bidder/PG/SD shall be forfeited & this false information would render him liable to 

be debarred from Bidding/taking up of work in CPWD. 

 

1.1   DEFINITIONS: 

 

 In this document, the following words and expressions have the meaning hereby 

       assigned to them. 

 

a. The “Contract” means the documents forming the Bid and acceptance thereof and 

the formal agreement executed between the competent authority on behalf of The 

Director, IIA and the Consultant, together with the documents referred to therein 

including these conditions, the specifications, designs, drawings and instructions 

issued from time to time by the Engineer-in- Charge and all these documents taken 

together, shall be deemed to form one contract and shall be complementary to one 

another. 

 

b. “Employer” means the Director IIA, or their authorized representative. 

 

c. “Bidder/consultant” means the individual, proprietary firm, firm in partnership, 

limited company private or public or corporation undertaking the Consultancy works 

and shall include the legal personal representative of such individual or the person 

composing such firm or company, or the successors of such firm or company and the 

permitted assignees of such individual, firm or company. Architect/consultant term   

is interchangeable having same meaning. 

 

d. “Year” means “Financial Year” unless stated otherwise. 

 

e. The expression Consultancy works or work means comprehensive Consultancy 

Works for the intended project. 

 

f. “Site” shall mean the land/or other places on, into or through which work is to be  

executed under the contract or any adjacent land, path or street through which the  

work is to be executed under the contract or any adjacent land, path or street which  

may be allotted or used for the purpose of carrying out the contract. 

 

g. The Director means the Director of IIA and their successors. 

 

h. “Engineer-in-charge” means the Project Engineer who has been assigned for 

complete incharge of the work and who will represent  the Director of IIA. 

 

i. “Department” means IIA. 
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1.2  METHOD OF APPLICATION: 

 

a. If the Bidder is an individual, the application shall be signed by him above his full 

type written name and current address. 

 

b. If the Bidder is a proprietary firm, the application shall be signed by the proprietor 

above his full type written name and the full name of his firm with its current address. 

  

c. If the Bidder is a firm in partnership, the application shall be signed by all the 

partners of the firm above their full typewritten names and current addresses, or, 

alternatively, by a partner holding power of attorney for the firm. In the later case a 

certified copy of the power of attorney should accompany the application. In both 

cases a certified copy of the partnership deed and current address of all the partners of 

the firm should accompany the application. 

 

d. If the Bidder is a limited company or a corporation, the application shall be signed by 

a duly authorized person holding power of attorney for signing the application 

accompanied by a copy of the power of attorney. The Bidder should also furnish a 

copy of the Memorandum of Articles of Association duly attested by a Public Notary. 

 

1.3  PURPOSE:  

The attached Request for Proposal is in for selection of a total engineering   

consultancy firm to provide Architectural and Engineering Consultancy Services 

For Detailed Design, Estimate and Supervision of Proposed Multi Storied 

Laboratory Building For I.I.A.at Koramangala, Bengaluru. 

1.4 BACKGROUND ABOUT THE INSTITUTE: 

The Indian Institute of Astrophysics (IIA) is an autonomous national academic 

institution of the Department of Science & Technology, Govt. of India dedicated to 

research in Astronomy, Astrophysics and Allied Sciences & Technology. The 

Institute has its main campus in Koramangala, Bengaluru. IIA is a premier institution 

devoted to research and education of astronomy and Astrophysics in the country. The 

main observing facilities of the Institute are located at Kodaikanal &  Kavalur 

(Tamilnadu State), Gauribidanur & Hosakote (Karnataka) and Hanle (Ladakh UT). 
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1.5 BACKGROUND ABOUT THE PROJECT: 

      The main campus of the Institute is being situated at Koramangala campus in about 5 

acre area established during 1970's and developed with several infrastructures 

considering the requirement from time to time. 

      Now with the increase in requirement of space for the class rooms, project offices for 

projects like TMT, ADITYA, NLST, NLOT, INSIST, laboratories, auditorium, JRF, 

SRF, Post-doc, Foreign visitors, technical/academic staff, it is planned to develop the 

infrastructure with a multistoried building  to cater the present requirement.  

1.6  SITE INFORMATION: 

The site for the proposed project is located in main campus at Koramangala, 

Bengaluru. The site is located in a prime location and surrounded by buildings  which 

houses the stores & workshop and Main lab building through a corridor.  

The site is having well developed basic civil amenities like market, business 

complex, public transport facility etc. within the walkable distance. The site is located 

in a prime location of Koramangala ward adjacent to CPWD complex- Kendriya 

Sadana (Central govt. offices complex) and St. John Hospital. 

1.7 SITE VISIT: 

Intended firms may visit the site and get acquainted with the project site, 

infrastructure, surrounding landscape etc., before submitting their best offer. For any 

clarification in this regard, firms may contact the Institute before submitting their 

technical bids and reasonable and best financial offers.  

Site visit will be arranged for intended bidders on the day of pre bid meeting before 

the schedule time of meeting. 

It is proposed to construct the proposed building by demolition of existing building 

with asbestos roof. 

The following annexure are attached for the guidance of the bidders:  
 

(i)        Annexure – I   :  Format for Financial proposal. 

(ii)        Annexure – II  :  Letter of transmittal. 

(iii)  Annexure – III  : Check list for submission. 

(iv)  Annexure – IV  : Location map  

(v)        Annexure – V   : SITE LOCTION FOR PROPOSED LABORATORY BUILDING 
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1.8  PROPOSED SITE SPECIFICATIONS:  

      General Details 
 

Building location Foot print at Ground 

Floor 

 

Existing administrative block  

(refer location map)   

Proposed building cellar Floor                          

                      

37m x 39m 

Foot print at Ground Floor 

 

24mx37m. 

Covered area on ground floor                   

 

1500 Sqm  (approximately) 

Total Built- up area                                

    

9000 Sqm. (approximately) 

Maximum height                                      40.0 meters, cellar, G+5 level 

(approximately) 

Offsets 8.37m SE, 7.51m SW, 7m from 

Work shop 

Period for completion of work 36 Calendar Months 

 

A site measuring the required dimensions has been identified for the development of 

the Proposed Laboratory Building ,The site is located within the 5 acre Koramangala, 

campus. The stretch has campus having required Drive way. If the Bidder feels that 

for a better utilization of the facility some minor changes in the size of the plot is 

necessary, they may suggest accordingly.  
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SECTION 2.0.  PROPOSED REQUIREMENT OF AREA FOR VARIOUS 

FACILITIES IN THE BUILDING: 

Major Indicative Components of the Proposed Laboratory building: 

 

No of floors Cellar + Ground + 5 floors 

Cellar/Basement Floor Car Parking 50 Nos, UPS Room and 

Generator. 

Ground Floor Auditorium 250 capacity and laboratory, 

lecture halls, seminar halls and two project   

offices, Canteen and Kitchen, Entrance 

lobby and rest rooms. 

First floor Auditorium, computer & Data centre, rest 

rooms. 

Second Floor Administration block with record room 

Third to Fifth Floors Laboratories, seminar halls, class rooms 

and workspaces and utilities. 

Utility Three lifts- 2nos passenger lift, 1no service 

lift, 4 staircases conforming to Fire Safety 

Standards with external fire escape stair 

case. 

AC Requirement Air Conditioning  system as per 

requirement 

Demolition work : The Proposed project site has a building 

and is proposed for demolition. (Details 

are enclosed) 

 

NOTE: The detailed drawings for third to fifth floors will be finalized during 

finalization of the  requirements and detail plans 
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The proposed project offers all facilities required for the building unit. service spaces, 

secured parking, laboratory, auditorium, computer centre & Data centre and student 

classrooms. The facilities have been proposed to suit all the students, scientists, 

technical personnel, visitors etc. 

The mandatory requirements of Rainwater Harvesting, Solar System,, Lift, Fire & 

Emergency requirements etc. has to be provided as per legal/mandatory requirement. 

Green building concept/Zero energy building concept shall be explored for the 

building. 
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SECTION  3.0   SELECTION OF CONSULTANT 

3.1.    INITIAL CRITERIA FOR ELIGIBILITY:  

 

 Firms / Consultants who fulfill the following requirements shall be eligible to apply. 

Joint ventures are not acceptable. 

 

a)  The Firms / Consultants should have completed following Consultancy works   during 

the last three years ( i.e. current and last three FY) ending previous day of last date of 

submission of bid: 

 

(i)  One Consultancy works of similar nature each  having 80% of the Project cost 

Or 

(ii)  Two Consultancy works of similar nature each  having 50% of the Project cost 

Or 

(iii)Three Consultancy works of similar nature each having 40% of the Project cost 

 

And 

 

One Consultancy works of similar work having completed single Building Project of 

State or Central Government of India of minimum cost of Rs. 40.00 Crore. 

 

Similar work shall mean: 

a. Similar Building experience shall mean that the bidder shall have an experience in 

comprehensive architectural services of such building which is a multistoried 

building with at least 5 stories,  having an area of built up area of around 15000 Sq. 

ft. and also floor area of about 75000 Sq. ft. with facilities such as HVAC, 

Laboratories, Auditorium, Fire Fighting, Green building Concepts, class rooms, other 

services like lift, basement parking etc. In support of this, the bidder must  submit 

completion Certificate / work orders from the Client, and the same shall be included 

in the Bid as Supporting Documents. 

 

b. A Least Cost Selection (LCS) process shall be adopted for the selection of the 

Consultant. 

 

c. The first stage in the selection process shall be evaluation of the Technical Proposal 

submitted by the Bidders. The purpose of evaluating the Technical Proposal is to 

ensure the technical expertise and financial capability of the Bidder to provide 

consultancy services as required. Those who are technically qualified will be 

informed to present conceptual views/vision presentation about this project. Based on 

evaluation of presentation, final technically qualified bidders list will be finalized. 
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Financial Proposals of only those Bidders qualifying in the Technical Proposal shall 

be opened. The decision of the evaluation committee/IIA is final and binding on all 

bidders. 

 

d. The Firm/Consultant should be consultancy firm with registered office in India and 

should have in-house architectural / engineering capabilities with minimum 

experience of 10 years in the field of designing of Large Scale Master Plans and 

Campus projects in India. In case of non-availability of in-house capabilities in 

consultancy for any component of Engineering services, the Firms / Consultants will 

submit an affidavit under oath at the time of submission of bid stating intention to 

engage/associate sub consultant/firms having domain specific specialization having 

appropriate capacity and experience in executing works which is to be approved by 

client and submit the MOU / agreement with such specialized firms within fortnight 

of award of work. As a part of proposal, bidders are requested to submit draft 

MOU/Agreement. 

 

e. The bidder should have an working office at Bengaluru for providing all services, the 

ability to respond quickly to requests and the requirements of the Project and 

facilitate good communication, access, meetings/interactions on day to day basis. The 

working office at Bengaluru will carry weightage during evaluation process. 

 

f. The final selection of the firm/consultancy will be on the basis of the Final 

Composite Score (FCS) derived by combining the Technical Score (TS) and the 

Financial Score (FS) with 80% and 20% ratio respectively. However,  IIA reserves 

the right to reject any proposal, irrespective of its Final Composite Score. The 

Client’s decision in this regards shall be considered final and binding to all. 

 

g. The Bidders are advised to visit the site and examine the parameter and scope of 

work in detail, and to carry out, at their own cost, such studies, investigation & 

analysis as may be required for preparing and submitting their respective Proposals. 

 

h. The Consultant shall provide project information in the format attached (technical 

Criteria Template) that included projects details- name, location, scope of services, 

description, drawings, photographs, cost, implementation period, client certificate, 

awards for this project etc. 

 

i. Additional Technical, Non- technical and support staff shall be mobilized as required 

by the project Scope and Time frame of implementation and shall deemed to be 

included in the fees. 
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j. The statements and explanations contained in this bid documents are intended to 

provide a broad understanding to the Bidders about the subject matter of this bid 

document and should not be construed or interpreted as limiting in any way or 

manner the scope of services and obligations of the Technical Consultant set forth in 

the Agreement or Client’s rights to amend, alter, change, supplement or clarify the 

scope of work, to be awarded pursuant to this bid document or the terms thereof or 

herein contained. Consequently, any omissions, conflicts or contradictions in the 

Bidding Documents are to be noted, interpreted and applied appropriately to give 

effect to this intent. The Client shall entertain no claims on this account. 

 

k. The Bidder should not have been black listed by any Central/PSU/State Govt. 

Institution. An undertaking (self-certificate) that the Bidder hasn’t been black listed 

by a Central/State Govt. Institution must be submitted. Earlier black listing history 

also should be informed, if any. 

 

3.2. SCHEDULE AND IMPORTANT DATES: 

 

The Client shall endeavor to adhere to the following schedule. However, the Client 

may, at their sole discretion, extend the dates by issuing a Corrigendum. 

 

Table: Important Dates and Timeline for Bidding Process  

 

 

NOTE: The above dates are informative and any change in the above 

schedule will be notified in the website. 

 

Sr. 

No 

Event/ Activity Description Date 

1 Advertisement of Notice Inviting Bids 15.07.2021 Tursday 

2 Last date for receiving queries 27.07.2021  

3 Date, Time of site visit followed by Pre-bid 

meeting 

02.08.2021Monday  

at14:00 hrs 

4 Clarifications issued by way of Pre-bid minutes 

by Client 

06.08.2021 

5 Last date for  submission of Bids 16.08.2021 @ 15:00 hrs 

6 Opening of Technical Bids 16.08.2021 @ 15:30 hrs 
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 3.3  MINIMUM ELIGIBILTY CRITERIA: 

       The Bidder / Consultant shall fulfill all of the following minimum eligibility criteria: 

 

Sr. 

No. 
Eligibility Criteria Documents Required 

1 The Bidder (National / 

International) shall be a registered 

Company in India 

A. Sole Proprietor or Partnership firm 

registered under the Partnership 

Act. OR Certificate of 

Incorporation/ Registration under 

Companies Act, 1956. 

B. Memorandum and Articles of 

Association. 

2 The Bidder shall have experience 

for  Building Project (as per 

definition of Similar nature of 

work) with Comprehensive Detail 

Design Services including 

Architecture, structural, interiors, 

MEP, Infrastructure, Site 

Development  

    A.   Work Order/ Client Experience 

Certificate/ Other Supporting 

documents to substantiate the 

           experience shall be submitted by 

the bidder. 

3 The Bidder shall have experience 

for a single Building Project with 

Comprehensive Detail Design 

Services for State Govt. or 

Central Government (Project 

Cost/Construction Cost) . 

  A.  Work Order/ Client Experience 

Certificate/ Other Supporting 

documents to substantiate the 

experience shall be submitted by 

the bidder 

 

4 The Bidder shall have an average 

annual turnover of INR 2.00 

Crore from consultancy services 

(in India operations only)  and a 

positive net worth, from last three 

financial years  

 A.     Audited Balance Sheet for last 

three years 

 B.     Auditor’s certificate OR certificate  

from Company Secretary of the 

bidder clearly specifying the 

annual turnover  

5 The Bidder shall have all licensed 

software as required by the Scope 

of Work as per TOR and should 

be 100% compliant with licensing 

requirements 

A.  Copies of Software licenses and an 

undertaking that the Bidder is 100% 

compliant with software licensing 

requirements. 
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3.4. TECHNICAL EVALUATION CRITERIA:  
 

The bidders fulfilling the minimum eligibility criteria shall be further evaluated and 

graded based on the submitted documents and according to the following table  

 

Table of Qualification criteria and their weightages 

Sl. 

No.  

Criteria Weightage 

Sub-criteria Criteria 

Total 

Sub-criteria 

 TECHNICAL    

1  Past experience of the consultant ( track record) 60%  

  Number of years’ relevant experience 

 Past experience of studies of similar nature 

 Past experience in carrying out 

 Studies in the related sector 

 Studies carried out in the region 

 20% 

50% 

20% 

10% 

2 General profile of qualification, experience and 

number of key staff (not individual CVs) 

25%  

   Qualifications   30% 

  Relevant experience 70% 

 FINANCIAL   

3 Overall financial strength of the consultant in 

terms of turnover, profitability and cash flow 

(liquid assets) situation 

15%  

  Turnover figure for last three years.   50% 

 Net Worth certificate for last three years 

issued by Chartered Accountant 

50% 

 Total Marks 100%  
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3.5     To pre-qualify, the applicant must secure at least 60%marks in both technical 

  and financial aspects.   
 

    The department however reserves the right to restrict the list of such qualified firms          

to any number deemed suitable by it. 

 

3.5.1  Even though any Bidder may satisfy the above requirements, they would be liable to   

disqualification if they have: 

    (a) Made misleading or false representation or deliberately suppressed the 

information in the forms, statements and enclosures required in the     

eligibility criteria document. 

  (b)  Record of poor performance such as abandoning work, not properly             

completing the contract, or financial failures / weaknesses etc. 

 

3.6     EVALUATION OF TECHNICAL BIDS: 

 

Only those bidders who are first stage pre-qualified after evaluation of    

documents /details submitted by them as above will be asked to submit 

presentation as part of technical bid at the notified date, time and place before the 

evaluation committee. In the next stage, presentation of the bidders shall be 

evaluated.  

 

Evaluation of this part of Technical Bids shall be carried out by the evaluation 

committee formed by the competent authority of the Employer/Client/Department. 

Committee may finalize about weightage, requirements as per the requirement of the 

present project. Minimum weightage for pre qualification will be decided by the 

Committee 

  

The Technical Bids shall be evaluated and marks shall be assigned based on marking 

scheme. 

 

The Eligible Applicant consultants shall be called to make presentation of their 

concept with the help of adequate and specific details before the committee. The 

evaluation committee will decided about the qualifying marks for inviting for 

presentation. 

 

 

3.7 Firms securing overall 60% marks or more after presentation shall only be   

considered technically qualified for opening of Financial Bids and evaluation  
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thereafter. The department however reserves the right to restrict the list of such 

qualified firms to any number deemed suitable by it. 

 

3.8      OPENING OF FINANCIAL BID: 

 

 After evaluation of Technical bid, a list of short listed agencies will be finalised. 

There after the financial Bids of only accepted qualified Bidders shall be opened at 

the notified time, date and place in the presence of the qualified Bidders or  their 

representatives with due intimation through mail. The Bids shall remain valid for 

normal 120 days from the date of  opening of Financial Bid.  

 

3.9        EVALUATION OF FINANCIAL BID: 

 

3.9.1  The bidders are required to quote fees for consultancy work in prescribed format 

(Format of Financial proposal) inclusive of all prevailing taxes and levies excluding 

the applicable GST. The price bid will include inter-alia, the fee for all components 

identified including detailed design, drawings and specifications for all parts 

covered in the scope of Project and shall be based on total project area including all 

services & other allied Consultancy works. 

 

3.9.2   The fee shall be quoted in percentage for the project and shall not be increased due to 

time and cost overrun or any reason whatsoever. 

 

3.9.3    Conditional bid shall not be accepted. 

 

3.10      FINAL COMPOITE SCORE: 

i)   Proposals will be ranked according to their Final Composite Score (FCS)    marked 

out of 100 marks, shall be calculated by assigning a weightage of 0.80 to Bidder’s 

Technical Score (TS) and a weightage of 0.20 to Bidder’s Financial Score (BFS) 

 

ii)   The formula to calculate the Final Composite Score (FCS) is as under- 

      FCS = (TS x 0.80) + (BFSx0.20) 

      TS is the total technical Score of the Bidder out of 100 marks. 

      BFS is the Bidder Financial Score out of 100 marks 

 

The Bidder who scores required minimum marks in technical evaluation  will be 

selected for considering their financial bids. 
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The bidder should take enough care to submit all the information sought by the 

employer/department in the desired formats. The bids are liable to be rejected if 

information is not provided in the desired formats. The Employer/Client/Department 

has right to accept or reject any or all bids without assigning any reason. 
 

NOTE:      

 1.   THE ABOVE INFORMATION IS ONLY REPRESENTATIVE FORMAT 

FOR EVALUATION ON BIDS. 

2.     THE DETAIL FORMAT OF EVALUATION AND PROCEDURE WILL BE 

SET OUT BY EVALUATION COMMITTEE AS REQUIRED FOR THE 

PROJECT 

3.11     AWARD OF WORK: 

The work may be awarded to the bidder, who is technically qualified and financial 

quotes is low (considered as L1), amongst the technically qualified bidders. The 

successful applicant shall be informed by IIA through a letter of acceptance of his 

offer. 

 

The consultant shall communicate to the Engineer-in- Charge with in a fortnight of 

award of work, the names of all the sub consultants along with their credentials as 

per the bid document for the approval of the competent authority 

 

After the approval of the sub consultant by the Department, the consultant shall 

Enter into a formal agreement with sub consultants bringing out all the relevant 

terms of their association vis-à-vis consultant i.e., main architect/consultant. 
 

The consultant shall submit to IIA for record, all the formal letters of confirmation 

from the sub consultants to work with the main architect/consultant.  

 

The selected applicant is expected to commence the Assignment within 10 (ten) 

days of issue of letter of award. Remuneration received as per this agreement will be 

subject to tax deductions at source at the rate as applicable at that point of time. 

Formal agreement will be executed between selected architect and IIA  

 

 

 

SECTION  4.0.   SCOPE OF CONSULTANCY WORK: 
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The design shall be required to meet the best practices/standards provisions as 

applicable to ecologically-sustainable design under local conditions, which result 

in efficient use of energy, water and other natural resources. 

1. The bidder would need to conceptualize the scheme which would include site 

planning considering the site conditions, environmental factors, open spaces, 

adjacent existing structure, circulation and integration of all functional areas of the 

proposed building. This would involve preparing a comprehensive lay-out plan for 

the facility, including access to the facility, parking, etc.  

 

2. The bidder shall work closely with the representatives of IIA for providing 

necessary details for the facility.  

3.  The bidder would be required to bring out  the best conceptual designs, type of 

 construction, preparation of estimate and tender documents, tender evaluation, 

 contractual details, progress of work, supervision of works including contractors 

work and bill certification within ten working days from the date of receipt from 

the Institute, quality assessment, etc., as detailed below. 

 

 Preparation and submission of preliminary and detailed Cost Estimates, Bill of 

Quantities and Tender documents shall be conforming to CPWD norms. Reference 

shall be furnished in case of Market Rate for non schedule items with detailed 

specifications etc. as per CPWD norms, for all scope as defined. Detailed structural 

designs shall be as per the latest revisions of relevant IS code provisions and other 

applicable standards including the local statutory authorities’ requirements. 

 

4. Providing proper drawings necessary for submission to statutory bodies for 

sanction and also assist in obtaining the sanction. It is the responsibility of the 

architect to get the required sanctions from all the required authorities by making 

all proper liaisoning. The charges for the same shall be included in the rate quoted. 

The fee paid to the authorities will be paid against cash receipts/invoices etc. 

separately.  
 
5. Providing proper and required working drawings, specifications and schedule of 

quantities, quantity estimation. The required numbers of sets of drawings shall be 

submitted to IIA before commencement of the work for onward transmission of 

the same to the contractor. 

 

6.  Assistance in the process of tendering, evaluation of bids & short-listing 
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contractors capable of undertaking the project with the desired construction quality 

as well as execution of work within the proposed time-lines.  

 

7. The bidder would be required to provide various options of specifications and 

calculate the construction cost through detailed quantity surveys, bills of 

quantities, cost-benefit analysis, etc.  

 

8.  Preparation of detailed architectural, structural, service drawings including 

drawings showing details of all utilities and services, internal and external, 

including details of specifications of all materials to be used in construction. 

 

 9. Providing necessary periodic supervision and inspection as and when required to 

ensure that the works are being executed generally in accordance with the working 

drawings, conditions of contract and as per the architectural concept. Full time 

supervisor shall be kept at site for supervision of work. Inspection by the senior 

technical personnel during critical work execution and periodical visits shall be 

made as decided by IIA. 

 

10. Review and recommend for approval the Contractor's work schedule or revisions 

thereto and any such plans or programmes that the Contractor is obliged to furnish 

for approval. The Consultant shall also prepare and submit a disbursement 

schedule for approval.  

 

11.  Assess the adequacy of all inputs such as materials and labour provided by the 

Contractor and his methods of work in relation to the required rate of progress and 

when required, take appropriate action in order to expedite progress. Keep and 

regularly update a list of the Contractor's equipment (and its condition) to ensure 

compliance with the Contractor's commitment in his bid 

 

12.  Examine and make recommendations on all claims from the Contractor for 

extension of time, extra items, substituted items, non tendered items, extra 

compensation, work or expenses or other similar matters. 

 

 13.  Architect shall visit the site with copy of the R A Bill submitted by the contractor 

for checking the measurements, Compute quantities of approved and accepted 

work and materials and check, certify and make recommendations on the 

Contractor's Running Bills and final payment certificates. All payments shall be 

checked and countersigned by the Architect. All Bills for payment shall 

accompany with necessary Quality control test reports.  
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14.  Prepare and submit weekly/monthly reports on the progress of works, the 

Contractor's performance, quality of works and the project's financial status and 

forecasts.  

  

15.  Before the issuance of the certificate of provisional acceptance, the Architect shall 

carry out the necessary inspection, specify and supervise any remedial works to be 

carried out and recommend upon completion the inspection with representatives of 

the Contracting Authority and assist in issuing the certificate of substantial 

completion.  

 

16.  Inspect the safety aspects of the construction and temporary works to ensure that 

reasonable measures have been taken to protect life and property. 

 

17.  Perform all other tasks not specifically mentioned above but which are necessary, 

and essential to successfully supervise and control all construction activities in 

accordance with the terms of the works contract.  

 

18.  Render services as project management consultant also to plan and for timely 

completion the project. The consultant shall examine the actual progress achieved 

vis-à-vis, the accepted programme on regular basis. If any shortfall is noticed, the 

consultant shall study the reasons for such shortfall with specific reference to the 

inadequacies in deployment of men, material and machinery at the site. The 

consultant shall bring to the notice of the contractor to provide adequate men, 

material and machinery that are absolutely essential to wipe off the accumulated 

shortfall over a reasonable time frame and also to prevent such occurrences of 

shortfall in future. 

 

19.  Provide IIA with all details of progress achieved vis-à-vis, the accepted 

programme on regular basis. If there are repeated slippages between the actual 

progress and programme not withstanding the action taken by the consultant as 

stipulated, the consultant shall report to IIA with all the facts and figures including 

reasons for such repeated slippages in progress. The consultant shall assist IIA in 

issuing notices to the contractor for wiping off the accumulated shortfall within a 

reasonable time frame. 

 

20.  Assessment of progress of work with PERT/CPM chart/MS project, supervision of 

work during construction including site visits, quality assessment, etc. with an 

instruction to the agency for progressing the work as per schedule, plan for making 

up the delay, if any.  
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21. Preparation of drawings of all services including sewerage, electricity, water 

supply, waste disposal, circulation, parking, signage, rainwater harvesting, fire 

protection, roof top solar system, etc. has to be done. The consultant will carry out 

detailed planning for all services i.e., Water, Electricity & Sewage Disposal, 

mechanical works, HVAC, Fire alarm and protection Services, renewable energy 

sources, internal & external electrification with necessary electrical rooms, 

cablings, power supply network including substation, external lighting, alternate 

electric energy systems, telephone, computer cable, LAN and other systems  etc., 

for the proposed project. The responsibility of planning and detailing of 

augmenting the existing system and obtaining sanction for additional requirement 

from the civic authorities, keeping in mind the present load, additional requirement 

and future expansion, including those for the existing facilities, would be that of 

the consultant as per relevant codes and practices. 

22. The bidder shall monitor the development of the project which shall include inter-

face activities system-wise with all contracts of the project and shall regularly 

monitor the progress of the project. The bidder shall appoint a site engineer to 

monitor the progress of the project. 

 

23. If any schedules are behind time-lines, it will be the responsibility of the bidder to 

point  these out to the IIA and suggest mechanism for rectification so that no time 

is lost in such mechanism.  

 

24.    The bidder shall provide two sets of  “As Built Drawings”, both hard and soft 

copies, after the completion of the project. 

25.   The consultant shall be responsible for getting the detailed structural analysis and 

design of the structure, vetted by structural engineers (third party verification) 

from reputed National/State Institutes like IISc, IITs, NITs, CBRI, local reputed 

agencies etc as decided by the Institute. The actual expenses on such vetting shall 

be borne by the Institute. 

 

26. The bidder shall provide a complete Project Management Plan in the desired 

format, for all the initiatives and milestones identified for the fulfilment of their 

respective scope of services. 
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27.   The bidder shall be required to participate in all meetings as and when sought by the 

Institute. During work stages as listed in the scope of services, the Institute expects 

to hold periodic meetings (at least every two weeks) at work site or at the Institute  

for the Bidder(s) to demonstrate the work progress and take inputs from the 

Institute. Full time supervisor need to be appointed for site supervision. 

 

28.  The decision of the Institute shall be final in all matters relating to the 

interpretation of architectural design and related architectural details; and the 

bidder shall be bound to execute such decisions to the satisfaction of the Institute.  

Materials to be used for construction would be approved by a specific Committee 

constituted for the purpose.  

29. The Institute, at its sole discretion and without assigning any reasons whatsoever, 

reserves the right to appoint any individual and/or  organization as it may deem fit 

to render the whole or part of services covered in this RFP in the interest of 

timely and qualitative completion of the project. 

30. The bidder’s scope will include the design, development, and construction 

documents for all building design elements, as well as contract administration 

during construction.  

31. Design Documents may be developed in packages to expedite the building 

 process. The bidder's services should include all disciplines necessary to 

 develop construction documents that will be competitively bid by multiple 

 contractors.  

 32. The comprehensive architectural design consultancy services in this RFP are for 

design and supervision of scope mentioned and shall be inclusive of but not limited 

to civil, electrical, air-conditioning and ventilation, fire fighting, interior 

furnishing, all necessary  low voltage systems and networks, appropriate 

circulation and parking, plumbing and sanitary, water supply (various qualities if 

required), water harvesting systems, waste water and recycling, drainage and 

conjoint surface and ground water management, solid  waste management and 

recycling, soil conservation and improvement, climate control using passive and 

active systems, energy systems, waste to energy systems, intelligent building 

management and automation systems, performance and other monitoring 

 systems as required for the functioning of such buildings and services from time to 

time.  
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4.1   COMPREHENSIVE DETAILED DESIGN & PERIODIC SUPERVISION OF   

WORKMANSHIP: 

a) Redevelopment, Refurbishment and Design of New Buildings 

Detailed Design shall include but will not be limited to the following services: 

1. Architecture Design 

2. Structural Design 

3. Electrical, Security & LV Design 

4. Plumbing Design 

5. HVAC Design and other Mechanical Designs 

6. Fire fighting system Design 

7. Interior Design 

b) Urban Design, Site Development and Landscape Design 

1. Streets and Pathways 

2. Parking 

3. Hard pavement and Plaza 

4. Area lighting 

5. Façade lighting 

6. Soft landscaping and Plantation 

7. Signage 

c) Infrastructure Design 

1. External water supply and Drainage 

2. Storm Water Management and Rain Water Harvesting 

3. Electrification works like substation, cabling etc. 

4. Public Transportation network Design and integration with existing system. 

d) Estimates and Tender Documents 

1. Estimates at various level (Concept, Schematic and Tender) based on 

2. CPWD standard publications i.e. PAR, DSR etc. or market rate basis. 

3. Technical Specifications 
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4. Bill of Quantities 

5. Assist the Client on formulating Conditions of Contract for execution of works 

e) Periodic Supervision of Construction Works 

1. Periodic site visits, at intervals mutually agreed upon preferably two times a 

week, to review the workmanship and attend co-ordination meetings organised 

by the Client or site supervision team. Keep the Client informed about any 

workmanship issues and render advice on corrective actions, if required. 

2. Full time supervisor shall be kept at site for complete monitoring of the works. 

A responsible senior level architect/engineer shall be engaged to visit 

periodically and to attend periodic meetings at IIA. This will keep 

accountability and follow up of the decisions/actions to be taken. 

 

3. Approval of samples of finishing items, façade, lightings etc. and mock ups, 

shop drawings prepared by contractor/ third party vendor Assisting the Client’s 

site supervision team and the Contractors for  interpretation of drawings & 

specifications. 

4.2       DESIGN PHILOSOPY: 

 

Should cover at least the followings: 

1. To cater for different functional requirements of user with creative indoor 

spaces, 

2. surroundings, better circulation and flexibility in space planning. 

3. Integrated designs of electrical, mechanical and other services with structural 

system 

4. and construction methodology with low maintenance. 

5. Climate responsive Architecture with integration of daylight and electric light, 

thermal comfort, compliance to ECBC, ventilation and highest performance 

standards for work space efficiency. 

6. Use of low embodied energy materials and local/reused materials and 

consideration of green building principles. 
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7. Water and solid waste management with waste water recycling, water 

conservation and rain water harvesting. 

8. Development of surroundings with site terrain consideration, traffic circulation, 

9. indigenous vegetation and plantation. 

10. Guidelines of make in India policy of Govt. of India to be adhered. 

 

4.3     CIVIL WORK: 

         Building work with boundary wall, Gates, underground parking, underground water 

tanks, rainwater harvesting, internal and external plumbing, hot water, storm water 

drains, roads, horticulture, furniture, paths, disabled friendly corridors, signage, 

Landscape as per green area norms, Interior and any other items & services as per 

project requirement. All works to be carried out in compliance to the ECBC Norms 

and Green Building Norms. 

4.4     ELECTRICAL WORK: 

Internal Electrification, Automatic Fire fighting and fire alarm Systems, Charging 

stations for Electric Vehicles in the parking area ,Solar Water Heating, CCTV, Lifts, 

External Lighting, DG Sets, Electric Sub Station, Solar Power Generation, storage 

and distribution system and other items & services as per project requirement. The 

entire Central Vista Area is to be designed with smart city features to the extent 

possible. 

 

 

 

 

 

 

 

 

4.5   PAYMENT & TIME SCHEDULE: 
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Stage I On submitting conceptual designs and 

preliminary estimates of cost  

5% of total fees 

 

Stage II On submitting the final preliminary 

drawings/designs and estimates of cost     

10% of total fees 

 

Stage 

III 

On submitting basic working drawings and 

detailed  item-wise estimates of cost which 

should also include approval from local 

bodies,  

10% of total fees 

 

Stage 

IV 

On submitting detailed specifications, bills of 

quantities, detailed working drawings 

(contractual and services design) together with 

estimates of cost sufficient to invite tenders, 

finalization of tenders                               

15% of total fees 

 

Stage V On submission of complete set of drawings 

and details sufficient for the work to 

commence at site 

10% of total fees 

Stage 

VI 
Construction stage 

During the course of construction of work at 

site 40% of total fees to be paid in installments 

consistent with the progress  of work from 

time to time. 

 

40% of the total fees 

Stage 

VII 

On completion of work and obtaining required 

completion certificates (payable after expiry of 

the defect liability period). 

 

 

Balance (10%) 

payment making the 

total equivalent to 

100% of fees payable 

 

4.6   SERVICES DELIVERY TIME SCHEDULE: 

The complete concept and final design with necessary statutory approval should be 

completed within 8 weeks of issue of letter of intent which is essence of the project. 

The design shall be of value engineering services with optimum cost 

effectiveness and considering recent technical developments. 

4.6.1    The Bidder shall complete the services for comprehensive architectural design 

according to the time schedule listed below and including the time taken by the 

institute to review/comment/feedback etc. 

4.6.2.   The following shall be the time schedule: 
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Item 

No. 

Scope of work Time schedule 

4.6.2.1 Concept design (including general 

arrangement drawings): 

Within two weeks from 

the date of issue of letter 

of intent. 

4.6.2.2 Final design: Within one week after 

concept design approval.   

4.6.2.3 Drawings for statutory approval: Within one week after 

final design approval. 

4.6.2.4 Detailed Drawings for Tender document 

Stage including preparation of tender 

documents and bill of quantities required 

for issue of notice inviting tender  : 

Within two weeks from 

the final design approval 

4.6.2.5 Preparation of Good for Construction 

Drawings:  

Within two weeks after the 

date of issue of notice 

inviting tenders (NIT). 

 

4.6.3   In case of delay in providing the deliverables by the bidder at any stage due to  any 

cause outside the control of the bidder, then the bidder may apply for written 

permission of the Institute for extension of time and this may be  granted from time 

to time at the discretion of the Institute. 

4.6.4    If an extension of time is not granted by the Institute then the bidder shall be deemed 

to be in default and a pro rata compensation of 1% of the fee per week (subject to a 

maximum of 10%) due at that stage shall be deducted from the amount payable to 

the bidder at the corresponding next stage of payment. 

4.7  PERIOD OF CONSULTANCY  

Period of the consultancy would be till the facility is commissioned and completion 

of the defect liability period. Defect liability period will be one year after 

commissioning of the facility for regular use. All defects arising out of the 

consultancy services rendered by the consultant shall be rectified by the agency free 
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of cost during this period. No additional cost for any time & cost overrun and for the 

reason whatsoever. 

 

4.8       ARCHITECTURAL AND ENGINEERING DOCUMENTATION 

REQUIREMENTS   

1. General: Upon award of assignment, the successful Bidder shall provide all 

necessary design drawings, calculation and specifications. All Architectural and 

Engineering design shall be performed by qualified professional authorized to 

practice in the project area. All drawings (100%) ‘Good For Construction’ shall be 

provided to the contractor, once the contract is awarded.  

2. The successful Bidder shall be responsible for providing the necessary design and 

documentation to obtain the necessary construction permits for the project. Design 

fees associated with multiple plan review submissions due to inadequate design 

documentation shall be the responsibility of the consultant.  

3. ‘As Built Drawings’ for each discipline shall be provided at the completion of the 

project.  Completion Certificate shall be issued by the Architect by obtaining all the 

necessary documents/certificate from the contractor. 

 

4.9       TERMINATION OF CONTRACT :  

The contract may be terminated by either party upon One month’s written notice in 

case the other party commits fundamental breach of contract. The fundamental 

breach of contract includes, but shall not be limited to the following: 

 i) Architect is made bankrupt or goes into liquidation.  

ii) Architect fails to fulfill its obligation under the contract.  

iii)Architect fails to rectify defect despite of notice by IIA. 

 iv) Architect indulges in fraudulent and corrupt practices. 

 v) IIA fails to make timely payments to the Architect  
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4.10      PERFORMANCE GUARANTEE: 

 

(i) To ensure due performance of the contract, performance security or Performance 

Bank Guarantee (PBG) is to be obtained from the successful bidder awarded the 

contract. Performance security should be for an amount of three (3) percent of the 

value of the contract or as per the prevailing notification on the date of work order.  

 

(ii) In works contract it is usual to take three percent of contract value Performance 

Security. Performance security may be furnished in the form of an account payee 

demand draft, fixed deposit receipt from a commercial bank, bank guarantee 

issued/ confirmed from any of the commercial bank in India or online payment in 

an acceptable form, safeguarding the client's interest in all respects.  

 

(iii) Performance Security is to be furnished by a specified date generally 21 (twenty-

one) days after notification of the award and it should remain valid for a period of 

60 (sixty) days beyond the date of completion of all contractual obligations of the 

contractor, including Defect Liability Period (DLP). 

 

(iv) The performance security will be forfeited and credited to the procuring entity’s 

account in the event of a breach of contract by the contractor. It should be refunded 

to the contractor without interest, after he duly performs and completes all 

obligations under the contract but not later than 365 days of completion of the 

Defect Liability Period (DLP). Return of Bid/ Performance Securities should be 

monitored and delays should be avoided. If feasible, the details of these securities 

may be listed in the e-Procurement Portal, so as to make the process transparent 

and visible. 

 

4.11.      ARBITRATION:  

All disputes or differences which may arise between the IIA and the Architect, 

with regard to the meaning or interpretation or matter or things done or to be done 

in pursuance thereof, shall be resolved as per the Indian Arbitration Act 1996 by 

the Sole Arbitrator. The Director IIA is the sole arbitrator and his decision shall be 

final and binding on both the parties.  

In case any dispute or difference shall arise between the IIA and the architect either 

during the progress or after the completion or abandonment of the works as to the 

construction of this contract or as to any matter or thing of whatsoever nature 

arising there under or in connection therewith, then such dispute or difference shall 

be and is hereby referred to the Arbitration of a common Arbitrator, if agreed upon 
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or otherwise to two Arbitrators one to be appointed by each party to the dispute 

and the Arbitration shall be governed by the Arbitration Act, for the time being in 

force. 

4.12.      FORCE MAJEURE:  

If the work(s) be delayed by:- 

o Force majeure, or 

o Abnormally bad weather, or  

o Serious loss or damage by fire, or  

o Civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or 

o   Delay on the part of other contractors or tradesmen engaged by Engineer-in Charge 

in executing work not forming part of the Contract,  

 

o Non-availability of stores, which are the responsibility of Government to supply or 

(vii) Non-availability or break down of tools and Plant to be supplied or supplied 

by Government or  

 

O Any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the Contractor’s control. Then upon the happening of any such event 

causing delay, the Contractor shall immediately give notice thereof in writing to 

the authority as indicated in Schedule but shall nevertheless use constantly his best 

endeavors to prevent or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Engineer-in-Charge to proceed with 

the works 

 
4.13.      Liquidated Damages for Delay in Performance:  

 

The Architect should study the milestones prepared by IIA and adhere to the 

milestones. If the milestones are not achieved by the architect, the architect shall pay 

IIA 0.5% (point Five percent) of the professional fee per week of delay, limited to 

Five percent (5%) of the professional fee, by way of liquidated damages for each 

week that the milestones work is incomplete in any way whatsoever after the date 

assigned for completion of the milestone work. However, release of interim 

Liquidated Damages can be considered in case the very next Milestone is achieved 

on time. Extension of time for any milestone if allowed has to be obtained in writing 
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from the Engineer-in-charge well  in advance of completion dates. 

 

 

4.14.      Penalty for Non-performance:  

 

 If the architect fails to perform the design as per the standard by which IIA need 

 to spend additional cost for correcting the mistake/replacing the item,  then such 

 additional cost shall be borne by the architect. 

 

 Architect shall take more precautions in preparing the bill of quantities in order 

 to avoid additional work/excess quantity/extra items which makes financial burden 

 on IIA. 

 

If the service provider has not corrected a defect within the time specified in the 

Procuring Entity’s notice, a penalty for lack of performance will be paid by the 

architect. The amount to be paid will be calculated as a percentage of the cost of 

having the defect corrected. 

 

The percentage of penalty on the architect shall be limited to 10% of 

their professional fee. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION 5.0.  GUIDELINES FOR SUBMISSION OF BIDS 
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1.  All intending firms may download the Request for Proposal (RFP) document from 

the Institute’s website https://www.iiap.res.in/ as no hard copies of the document 

will be supplied by the Institute.  

 

2.  Intending firms should submit their technical and financial RFP Bids (in duplicate) 

in two separately sealed envelopes which shall be sealed in another big envelope. 

The submission may be done by hand, or by Post/courier, so as to reach the 

Director, Indian Institute of Astrophysics (I.I.A), 2
nd

 Block, Koramangala, 

Bangalore-560034 on or before 3.00 P.M on Monday 16.08.2021.  

 

 The Institute will not take any responsibility for delay in submission of offer 

what so ever the reason may be.  

 

          Technical bid shall contain the conceptual design, organization profile, list of 

 technical  personnel, work experience certificates; financial details showing the 

 financial  capability etc.  and shall be marked as COVER- 1- Technical RFP 

 Bid. An unpriced commercial bid may  also be provided alongwith the 

 technical bid. 

  Financial bid shall contain only unconditional price offer in the prescribed 

 format enclosed as Annexure-1 and shall be marked as COVER- 2-  Financial 

 RFP Bid 

  The pre bid meeting will be held at the I.I.A, Koramangala, Bengaluru on Monday  

02.08.2021  at 14:00 hrs at IIA Koramangala,  Bengaluru. All the intended 

bidders shall submit their queries, if any, by 27.07.2021 so that all queries will be 

resolved in the pre bid meeting and minutes will be uploaded in the website. No 

intimation or information will be given to individual separately. Bidders should 

view the website till last date of submission for updates regarding the tender. 

 

  The technical bid will be opened on Monday 16.08.2021 @ 15:30 hours  

  The financial bids of the shortlisted agencies will be opened with due 

 intimation to the  shortlisted agencies only. 

 

 

3.  The sealed envelopes should be clearly super scribed "Technical  Bid" and   
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 "Financial Bid". The name of the firm/partnership of firms/joint 

 venture/consortium  should also be clearly super scribed on both the 

 envelopes. Copies of all documents,  testimonials, certificates required to prove 

 the expertise, experience, works undertaken and  other capabilities as laid 

 down in this document should be enclosed along with a request for  selection 

 and write-up detailing the capabilities and  credentials of the party. 

  The complete  RFP document, testimonials etc., shall be signed and 

 stamped on all pages by the  authorized signatory with stamp. 

4. The document shall be submitted with all necessary documents as per the 

Check list provided in the document. Any failure to submit the required 

document will summarily rejected without any notice. Bidders are requested 

to strictly follow the guidelines before submission of bids. 

5.  All queries and clarifications/suggestions or requests regarding this RFP and its 

contents shall be in writing must reach the Institute on or before 27.07.2021. The 

pre bid meeting and site visit will be held on the 02.08.2021 at 14:00 hours at 

I.I.A, Koramangala, Bangalore. Queries and clarifications sought may also be 

submitted by e-mail to mramaswamy@iiap.res.in    

 

Contact Details: 

Bidders may contact/obtain clarification through mail from 

M.V.RAMASWAMY,  

Head-Civil Engg. Section, IIA 

Phone: 080-22541207/9742410480 

Mail id: mramaswamy@iiap.res.in 

 

 

 

 

Important Dates of the Tender Proce 

             

 

NOTE: NO SEPARATE INTIMATION WILL BE GIVEN TO BIDDERS 

REGARDING THIS RFP (CORRIGENDUM /ADDENDUM/ PREBID 

MINUTES, EXTENSIONS ETC). ALL THE NOTIFICATIONS WILL 

BE PUBLISHED IN WEBSITE ONLY. ALL THE BIDDERS ARE 

REQUESTED TO VISIT THE WEBSITE FREQUENTLY TILL LAST 

DATE OF SUBMISSION OF BIDS FOR LATEST UPDATES. 
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 Date of Notification for Invitation of bids               : 15.07.2021 

 Last date for submission of queries/suggestions/clarifications  :27.07.2021  

 Site visit and Pre bid meeting at I.I.A, Koramangala,                                                        

Bangalore                                                                      : 02.08.2021@14:00  hrs       

 Last date for submission of Bids            

(Both technical and Price offers)                   : 16.08.2021 @ 15:00 hrs 

 The Institute reserves the right not to entertain and/or answer any queries, 

 clarifications and  the like that are received after the said date and time. The 

 participants should regularly check Institute Website for updates regarding any 

 latest information and clarifications regarding the tender. 

6.    Bidders should note clearly the date and time of submission of applications. No 

late or delayed applications will be accepted. No supplementary material will be 

entertained by IIA after the dead line for submission of the bids. 

7.     If the bidder is a firm, the application shall be signed by the proprietor/partner of 

the firm. If the bidder is a company, the application shall be signed by the 

Chairman, or the Managing Director of the company. In case it is a joint 

venture/consortium, the application shall be signed by the duly authorized person 

holding Power of Attorney. If the Bidder is a company, a copy of the 

Memorandum of Association and Articles of Association duly attested by the 

Chairman, or Executive Director, or Managing Director of the Company should 

also be furnished. In case of partnership firms a certified copy of the partnership 

deed duly attested by all the partners and addresses of all the partners of the firm 

should accompany the application. In case of consortia, a certified copy of the 

consortium agreement along with copies of Power of Attorney documents should 

be submitted. Besides, a consortium should also clearly indicate the Lead Party in 

the Consortium.  

 

8. The Institute reserves the right to accept or reject any or all proposals without 

 assigning any reason whatsoever 

                                                                                                                                                                                                        

         Administrative Officer,                                                 

                                                                                  Indian Institute of Astrophysics 
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SECTION 6.0.   ANNEXURES 

           ANNEXURE -I 

 

Date:….. 

 

Architectural and Engineering Consultancy Services For Detailed Design, Estimate 

and Supervision of Proposed Multi Storied Laboratory Building For I.I.A.at 

Koramangala, Bengaluru 

 

RFP NO. 43/IIA/BNG/Civil/Lab building/2021-22 dated 15.07.2021 

 

FORMAT OF FINANCIAL PROPOSAL 

Financial Proposal for Selection of Bidder for Architectural and 

Engineering Consultancy Services For Detailed Design, Estimate and 

Supervision of Proposed Multi Storied Laboratory Building For I.I.A.at 

Koramangala, Bengaluru  

From: 

_____________________ 

_____________________ 

_______________________ 

To: 

The Director 

Indian Institute of Astrophysics, 

2nd Block, Koramangala, Bangalore-560034, INDIA 

 

  Subject: Financial Proposal for Selection of Bidder(s) for Comprehensive 

consultancy Services for Proposed Multi Storied Laboratory Building For 

I.I.A.at Koramangala, Bengaluru. 

Dear Sir, 

1) We have examined the details given in Request for Proposal provided by 

IIA, Bangalore for the Selection of Bidder(s) for subject work. 
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2) Our fee for the Scope of Services described in the RFP amounts to  ---------

------- percent (In Words---------------------------------------------------) of the 

amount put to tender  for the subject work.  

3) GST shall be ……% exclusive of above professional fee.  

4) We agree to all other terms and conditions relating to the fee as laid down in 

this RFP. 

 

Thank you. 

         Yours faithfully, 

 

Signature of Bidder/Authorized signatory: 

Name of Signatory: 

Designation: 

Name and address of Bidder: 

Contact number: 

Fax: 

Email: 

Seal of the Organisation with date 
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        ANNEXURE -II 

Letter of Transmittal 

To, 

Director, 

Indian Institute of Astrophysics, 

2
nd

 block, Koramangala, 

Bengaluru-560034. 

 

Sub: Architectural and Engineering Consultancy Services For Detailed 

Design, Estimate and Supervision of Proposed Multi Storied 

Laboratory Building For I.I.A.at Koramangala, Bengaluru 

RFP NO. 43/IIA/BNG/Civil/Lab building/2021-22 dated 15.07.2021 

 

Sir, 

 

1. I/We have read and examined the complete document including the 

instruction to Consultants, terms of reference and general conditions of the 

agreement and services to be provided during pre/ post construction stage 

for above-mentioned work. 

 

2. I/We hereby express our interest and submit my/our bid for ‘Initial 

Eligibility Bid’ on prescribed formats for undertaking the work referred to 

in the aforesaid documents. 

 

3. I/We agree to abide by and fulfill all the terms, conditions and provisions of 

the aforesaid documents. 

 

4. I/We confirm that to the best of my/our knowledge and belief the 

information contained in the specified formats and all supporting and 

explanatory information is truthful and exact. 

 

5. I/We hereby certify that all the statements made and information supplied 

in the enclosed forms and accompanying statements are true and correct. 

 

  6. I/We have furnished all information and details necessary for pre-

qualification and have no further pertinent information to supply. 
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 7. I/We understand that ‘Technical Bid’ is required to be submitted of those 

bidders only who are ‘first Stage Pre-qualified’ and we agree to submit the 

same if first stage prequalified. 

 

8. I/We have uploaded my/our ‘Financial Bid’ in prescribed format. I/we 

understand that financial bid of top five final pre-qualified bidders only be 

opened. 

 

Date: 

Address: 

 

 

                                             (Signature of authorized signatory of Consultant) 

                                              (Name and Address of Consultant)



RFP For Proposed Multi Storied Laboratory building at IIA Bengaluru                        Page 43 of 45 

 ANNEXURE -III 

CHECK LIST FOR SUBMISSION: ALL THE BIDDERS ARE REQUESTED TO 

COMPLETE THE CHECK LIST WITH NECESSARY DOCUMENTS  

Sl. 

No. 

Document to be furnished YES/NO REMARKS 

1. Conceptual design/s as envisaged at preliminary stage   

2. Profile of the firm   

3. Partnership details like partnership deed etc., if 

applicable. Documents regarding the registration of the 

firm with the government and also with other 

institutions/authorities. 

  

4. Organization chart   

5. List of staff, Technical personnel with their 

qualification, specialization, experience in the firm, total  

experience etc.,   

  

6. List of all works executed since inception of the firm   

7. List of major works executed during last five years.   

8. List of ongoing works    

9. Photographs of the major works executed/ under 

execution by the firm 

  

10. Appreciation/reward letter, if any, from the clients   

11. Self Undertaking for the blacklisted details, if any   

12. Financial details of the firm including the audited 

balance sheets of last three years, turnover certificate, 

Net worth certificate etc. 

  

13. Copies of PAN card, Income tax Returns, Service Tax 

Regn. GST registration  etc., 

  

14. Any additional document/papers which the firm wishes 

to submit 
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ANNEXURE –IV 
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ANNEXURE  - V  

 

 

SITE LOCTION FOR PROPOSED LABORATORY BUILDING 

 (SHOWING EXISTING BUILDING AT SITE) 

 


