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1. INTRODUCTION

1.1 District Information:

The District consists of two colleges, Woodland Community College and Yuba College, with campuses located
at six different locations: Yuba College in Marysville, CA; Sutter County Center in Yuba, CA; Beale Education
Center, Beale AFB, CA; Woodland Community College in Woodland, CA; Colusa County Center in Williams,
CA,; and Lake County Campus in Clearlake, CA.

1.2 Yuba Community College District

The Yuba Community College District (YCCD) was founded in 1927 and spans eight counties (Yuba, Sutter,
Colusa, Yolo, Lake, Butte, Glenn and Placer) and nearly 4,200 square miles of territory in rural, north-central
California. It has colleges in Marysville and Woodland, an educational center in Clearlake, an educational
center in Williams, an educational center in Yuba City, and outreach operations at Beale Air Force Base.

1.3 Purpose Of Request: Engineering Services to be Provided

The purpose of this Request for Qualifications and Request for Proposals is to solicit proposals from
gualified firms to generate design and construction documents for the replacement of several
transformers, switchgear, and associated conductors. The scope of work will also include all required
preventative maintenance activities associated with NFPA 72 and California Electrical Codes.

The District requests the submission of Request for Qualifications (RFQ)/ Request for Proposal (RFP) from
gualified firms, partnerships, corporations, associations, or professional organizations to provide Engineering
services to the District for, but not limited to, those types of projects describe in this RFQ /RFP and associated
documents.

The District reserves the right to cancel or to amend this RFQ/RFP by issuance of addenda hereto.



2.0 Scope Description:

The District does not have accurate as-built drawings. The District will make all available drawings
available on “flash drives” at “Mandatory” walk-through pre-bid meetings. The following scope of work is
included for the Lake County Campus, Woodland Community College Campus, and Yuba College
Campus in this request for qualification/proposal:

A. Investigation of Existing Conditions

1. Provide a comprehensive field investigation of the electrical distribution systems, associated
components such as underground conductors/switchgear/transformers/first level panels, and
associated equipment and significant electrical loads including chillers, pumps, HVAC
equipment, IT server rooms and IT IDF server closet/rooms, Energy Management Control
Panels, and other sensitive electronic equipment/controllers, etc..

Location: Yuba College Campus, Woodland Community College Campus, Lake County

Campus.

2. Thoroughly review all available drawings provided by the District.

3. Field investigate and identify all required main electrical distribution systems conductors over
40 years old with service voltages over 2,500 volts. Field investigate switchgear servicing
each building and the core medium voltage systems in the lower building 900 main electrical
utilities room. Determine if any of the switchgear needs to be replaced.

4. Inspect the existing oil filled transformer at Yuba College campus buildings 700 and 1000 and
associated switchgear to determine and verify replacement strategy.

5. Inspect existing dry transformers in building 600 at Yuba College and design solutions to
replace transformers over 35 years old. Inspect and design a solution to replace load panels
and wiring/service conductors over 35 years old to ensure reliable functional operating
performance over the next 25 years.

B. Generate the following studies with prioritized corrective actions, construction design drawings
and specifications (as needed) for the following:

a. Generate an ARC FLASH study for each location

i. Generate an Infer-Red study as part of the ARC FLASH study with digital picture by
a qualified Electrician with a level 3 Thermography certification and generate a
report prioritizing repairs and improvements required.

ii. Again, since the study results are not yet available, only the study is included in the
scope of work. Future improvements will need to be added as additional scope of
work at a later date.

iii. Location: Yuba College Campus, Woodland Community College Campus, Lake
County Campus.

b. Generate a comprehensive Electrical Distribution Systems Component AGE study:
Investigate and generate a report regarding the age of all electrical distribution conductors
underground from the PG&E service connection along the access frontage roadway to the
main electrical switchgear and transformers to the first level load panels in each building.
Determine which conductors, switchgear, transformers, and load panels should be
replaced due to age and condition, and availability of spare parts. Include the staff hours
needed to complete the study work.

c. Conduct an electrical systems Electricity Quality study with multiple meters measuring
power quality over a two week period. Meters can be moved around to gather information.
Talk with Maintenance and IT staff regarding historical equipment failures frequency and
locations. Design electricity conditioning and quality improvement solutions for IT server
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rooms, IDF server/router closets, facilities equipment such as chillers/boilers/energy
management control panels/variable frequency drives, and other sensitive equipment.
Verify that harmonics, low-voltage dips and high voltage spikes, load balancing phase to
phase, power factor is over 0.95, and other power quality issues are investigated and
possible corrective actions/solutions are identified and planned to be included in future
systems improvement projects. Since the exact solutions for this item are not yet identified,
only the study is included in the scope or work. The corrective solutions will need to be
added as scope to provide construction documents at a later date.
Study and Adjust Buildings Main Breaker Ground Fault Interrupters to proper
sensitivity to allow load panel issues to be addressed by the local breaker and not always
at the main breaker of the building. Include staff hours needed to complete this study only.
Include specification to complete all adjustments in the construction specifications and bid
documents generation section. Location: All Buildings, All District / College Locations.
Study and verify/design proper Ground Fault Protection in all custodial closets and
restrooms. Design new GFI breakers in load panels and upgrade labeling as needed.
Include all staff hours needed to complete the study only. Location: All Buildings, All
District / College Locations.
Study/Investigate all server and IDF closets/rooms and determine which ones need to have
either a new split system HVAC systems, where a room temperature sensor with
temperature alarm needs to be tied to the existing Automated Logic or Allerton energy
management system to provide text messages for temperature alarms to designated staff
at the District. Include the study only. Location: All Buildings, All District / College
Locations.
Generate a Total Cost Estimate for each Project. Prioritize each item due to risk of
electrical systems business interruptions/catastrophic events, safety concerns, and to
provide reliable continuance of functional operations for the next 25-30 years. Particular
interest is in regarding PG&E’s authority to turn OFF power due to the threat of wildfires, in
providing poor power quality due to weather related impacts, and due to frequent power
outages during each year causing damage to sensitive electronic equipment, controls, and
system components. Here’s some hot-spot high level information:
i. WCC: 14 Variable Frequency Drive Failures in past 3 years

ii. YC: 6 Variable Frequency Drive Failures in past 3 years.

iii. WCC and YC: IT routers and server failures in past 3 years

iv. YC: Pump and Cooling tower motor failures in past 3 years

v. LCC: 1to 3 HVAC unit failures each year during the past 3 years.

vi. CCC: HVAC compressor failure this year.
Use only non-destructive, low-risk testing methods. Location: All Buildings, All District /
College Locations.
Provide written and electronic copies of each study report. Provide 6 written copies of
each report in color and bound format with prioritized risk based recommendations and
cost estimates.
Provide a proposal to design construction documents as or if needed for each of the
specific studies listed above with identified cost effective solutions/action items once the
studies are completed.



C. Generate Project by Project Drawings and Specifications

1.

Generate an electrical distribution systems “One Line Diagram” for each location,
including all electrical services from PG&E to the switchgear and transformer and to the first
level load panels, significant equipment such as chillers/boilers/pumps/large HVAC equipment,
with locations for each first level electrical panel. Provide an equipment schedule. Provide a
panel schedule. Provide conductor sizing and routing. Provide age, brand, model, part
number, etc.for all electrical distribution systems components and conductors. Note proper
labeling and up to date schedule information.

Generate an up to date electrical distribution utilities scaled site plan for each location.
Generate construction drawings and specifications for a new transformer and switchgear
solution for Building 1000 at Yuba College. Verify the capacity of the existing transformer
has at least a 25% opportunity for additional loads. If not, then provide a solution that will
provide at least this capacity. New transformers shall be highly efficient with ultra-low
impedance levels, have fire-rated oil without PCB’s and secondary containment.

Generate construction drawings and specifications for a new transformer and switchgear
solution for Building 700 at Yuba College. This transformer and switchgear should be
upsized from 1,000kva to provide increased capacity with at least 25% extra capacity in the
southeastern corner of the campus. New transformers shall be highly efficient with ultra-low
impedance levels, have fire-rated oil without PCB’s and secondary containment.

Inspect existing dry transformers in building 600 and design solutions to replace transformers
over 35 years old. Inspect and design a solution to replace load panels and wiring/service
conductors over 35 years old to ensure reliable functional operating performance over the next
25 years.

Generate construction drawings and specifications assoicated with the COMPONENT AGE
STUDY above to replace main electrical distribution systems conductors over 40 years
old with service voltages over 2,500 volts, old switchgear servicing each building and
the core medium voltage systems in the lower building 900 main electrical utilities room.
Plan to include top priority items for replacement in a thoroughly planned scope as a
replacement strategy during the winter break period December 20, 2019 through January 5,
2020, or when it can be worked into the College/District adademic calendar. It is possible that
multiple construction improvement phases will be needed at different times and years to
complete all needed work. Location: Yuba College Campus

Add other projects associated with the studies as/if needed per the above 2.B section above
to generate construction documents such as drawings and specifications to make corrections
or completed needed scope of work per the studies section. It is understood that this will be a
difficult line item to estimate since the studies are not yet completed. Include a line item in your
proposal to address items not listed in the above projects in this section 2.C.1-6 for $50,000.



D. Generate a Preventative Maintenance Program & Contract Documents :

a.

Generate a recommended preventative maintenance program with task frequencies,
means and methods, for switchgear, transformers, conductors, and first level load panels.
Provide a specification and associated reference drawings that the District can use to seek
competitive proposals to complete all medium and high voltage electrical distribution
systems maintenance per NFPA 70B and the California Electrical Code, and industry best
practices. Templates shall be included to document the completion of required work.
Update all labeling as needed in the switchgear and first level load panels.

Inspect, Clean Connections, and Test main grounds on the main service phases to ensure
proper grounding.

Generate a comprehensive list of recommended spare parts, including fuses, breakers,
and other items as needed to ensure timely recovery to repeated power outages.

Inspect all electrical rooms and closets where switchgear, panels, transformers are located.
Install all required labeling to meet code regarding clearances, etc...

The District academic calendar is attached in Appendix B.

The Preventative Maintenance Program work described above in this section shall be
completed for Colusa County Campus, Lake County Campus, Sutter County Campus,
Woodland Community College, and Yuba College Campus.

E. General District-Wide Quality and Maintenance Considerations for Future Design

a.

All new equipment must be highest economically viable quality with lowest cost of
ownership, spare parts availability, best possible maintainability features, and proven
performance in the industry. The District does not have up to date electrical equipment
standards. All work must meet all California and National construction and building codes,
be highly energy efficient, and meet “best practices” for the associated industry.

F. Contractor Proposals Review, Evaluations, Scoring as Part of District Projects Team

a.

b.

All projects in which contract documents, with drawings and specifications are to be
generated are to utilize a traditional design, bid, build type delivery method.

The successful Design Firm is not excluded from future bidding on projects that are
published for competitive proposal procurement and solicitation of proposals.

If not bidding on future construction work after design work and construction documents
have been completed, the successful design firm will be requested to participate in
reviewing, evaluating, and scoring each of the contractor proposals as a member of the
District Projects Team.

G. Project Administration, Commissioning, and Project Close-Out Process

a.

Since the projects are not defined yet, it would be impossible to give a cost for this service.

i. Future services include typical project administration tasks such as reviewing and
scoring contractor proposals as part of the District Project Team, reviewing and
responding to contractor submittals and requests for information, issuing drawing
and specifications for changes in scope of work or to clarify existing scope, on site
project progress inspections and project team meetings, and supporting the District
through the completion of the projects.

ii. Experience and services provided when working with the Division of the State
Architect’s office, PG&E, and with Higher Education College or Universities on
similar projects should be clearly described.



H. Overall Electrical Engineering Services Schedule
a. The District would like to minimize any risk of damage or impacts due to repeated and
frequent interruptions of electricity power, especially at the Lake County Campus location.
Work to minimize these impacts shall be expedited to support as much preparation before
the next summer wildlife fire season as is possible.
b. Provide a thoughtful electrical engineering services schedule of services, using a Gantt
chart format.
I. Additive Alternate No. 1. Back-Up Power Systems
a. Generate construction drawings and specifications to provide backup power with new
generator sets with transfer switches, and all required conductors and tie-in’'s at the
following locations:
i. Yuba College
1. Building 300 walk-in refrigerator and freezer in the kitchen area (Gen Set
with Transfer Switch)
2. Building 800 cadaver room HVAC system. (Gen Set with Transfer Switch)
ii. Woodland Community College
1. Building 600 cadaver room (Gen Set with Transfer Switch)
2. Greenhouse’s (2) (Gen Set with Transfer Switch)
3. South Building 800, Network Room (UPS, with Gen Set and Transfer
Switch)
iii. Lake County Campus
1. Building 200 Culinary Services Walk-in Refrigerator and Freezer (Gen Set
with Transfer Switch)
2. Building 400 IT Server/Network Room needs a new integrated small UPS
System. (UPS System)
J. Additive Alternate No. 2 Main IT Rooms “Dry” Inert Gas Low-Impact Fire Suppression
Systems
a. Generate construction drawings and specifications to provide the IT Network room at
Woodland Community College and the Main Server room at Yuba College a “DRY” inert
non-flammable gas Fire Suppression System.
K. Additive Alternate No. 3 Generate District Electrical Facilities Standards
a. Generate a set of District Electrical Distribution Systems and General Electrical Facilities
Standard Specifications. This work shall be done after reviewing existing equipment and
systems and discussing options with designated District staff. Include LED Lighting
fixtures, Lighting Control Systems, Disconnects, Switchgear, Transformers, Panels, Motors,
Switches, and other typical items used frequently in building and electrical systems
renovation projects.
L. Additive Alternate No. 4 Review, Evaluation, Scoring of Future Contractor Proposals
a. If not participating in future project competitive bidding processes, participate as a member
of the District Projects Team during the Contractor Proposal Procurement process by
reviewing, scoring, and evaluating proposals. If there is a conflict of interest, or if there are
any other reasons why the Firm does not believe they would like to participate in this
process and this scope of work on this line item, please just indicate by noting N/A or “Not
Participating”.



No.

Description

Comments

Field Investigate then provide Design Construction Documents needed
to submit to DSA to replace the distribution transformer, switchgear,
and associated feeder conductors on both sides of the transformer and
switchgear located at buildings 700 and 1000 at Yuba College.

Provide Project Management/Engineering services during construction
period to approve submittals, review change order scope, provide
progress reports as needed, support and coordinate DSA documents
submittals, pay DSA fees, and attend in person project team meetings
Generate punch list, inspect commissioning and testing, and document
100% project completion. District to directly hire a DSA Inspector of
Record and if needed, a special inspections and testing firm.

Note: Preferred demolition and installation period to commence
December 20 and be completed by January 5, 2020. All demolition
materials to be properly disposed of by the contractor and a waste
materials manifest shall be provided to the District.

Yuba College Campus,
2088 North Beale
Road, Marysville,
California 95901

Building 600/700/1700 Old Transformer and
Switchgear Replacement/Upgrade

A e T )s

Building 1000 Old Transformer and Switchgear Replacement




Building 700 Transformer and Switchgear:




Utilize energy efficient low impedence transformer with non-flamible oil. Provide a Total Cost Of Ownership
Energy Saving Analysis comparison with existing tranforners.

NON-PCB " -

THE DIELECTRIC FLUID CONTAINED
WITHIN THIS DEVICE HAS: BEEN TESRER
IN ACCORDANCE WITH TITLE 40, CODE
OF FEDERAL REGULATIONS, PART 761
AND WAS FOUND TO MEET THE US EPA
REQUIREMENTS FOR THE CLASSIFICATION
OF NON-PCB.

CERTIFICATE NUMBER
DATE OF RECLASSIFICATION | =~ 20 7 o8 |

w UNISON T
V- P.0. BOX q!!”:!ISFORIER SERVICES, INC.

CHARLOTTE, NG 28224 «
(800) 544-0030

NON-PCB
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POWER CENTER
TRANSFORMER
CLASS OA
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INE TRANSFORAT MUST NOT BE ENIRGIZED 1ROM ANY VOLTAGE SOURCE wiin A0 LOAD TAP CHANGERS ARE OPERATED.
FO% OA RATINGS ONLY THIS TRANSFORMIR Wit ChoRY. F¥A WITKOUT EXCEROING 65°C AVERAGE TEMPERATURE RiSE
3 WHN ADLOUATE CI0UIAE SQUIPMENT i ADD:D

5
B
6
6
7

HICH VOLTAGE




Additional Building 700 Transforner and Switchgear Pictures:

SWITCHBOARD CO.

PMENLO PARK, CALIFORNIA

2. Field investigate and identify all required main electrical distribution systems conductors over 40 years old
with service voltages over 2,500 volts. Field investigate switchgear servicing each building and the core
medium voltage systems in the lower building 900 main electrical utilities room. Determine if any of the
switchgear needs to be replaced. Plan to include top priority items for replacement in a thoroughly planned
scope as a replacement strategy during the winter break period December 20, 2019 through January 5, 2020.
Note if the entire scope of work is reasonable to be completed.
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Notes:

Please submit a preliminary schedule that supports this overall projects schedule.

2.1 District Staff Contacts during the Proposal process:

Firms interested in submitting a Proposal are directed not to make personal contact with the Board of
Trustees, District staff, or members of the evaluation committee. Any contact shall constitute grounds for
disqualification from consideration.

Single Point of Contact during the Bidding and Design Process:

David L. Willis

District Director of Maintenance, Operations, and Planning
425 Plumas Blvd., Suite 200 (Second Floor)

Yuba City, California, 95993

Cell Phone: 916-747-4262

Email: dwillis@yccd.edu

On-site coordination, first contact person (Yuba College, Sutter Campus Locations):

Bryan Epp

Assistant Director of Maintenance, Operations
2088 North Beale Road

Marysville, California, 95901

Cell Phone: 530-701-9202

Email: bepp@yccd.edu

On-site coordination, first contact person (Woodland Community College, Lake County Campus,
Colusa County Center Locations):

Michael Sinn

Assistant Director of Maintenance, Operations
2300 East Gibson Road

Woodland, California, 95776

Cell Phone: 530-575-0206

Email: msinn@yccd.edu



mailto:dwillis@yccd.edu
mailto:bepp@yccd.edu
mailto:msinn@yccd.edu

3.0 Proposal Format Organization
The Firm is requested to use the following proposal format:
3.1. Proposal Delivery, Contents, and Format:

Proposals should provide straightforward, concise information that satisfies the requirements noted in this
RFQ/RFP. Expensive binding, color displays, and the like are discouraged. Emphasis should be placed on
brevity, conformity to the Districts instructions, selection criteria of this RFQ/RFP, and completeness and clarity
of content. Each Respondent’s proposal should clearly and accurately demonstrate specialized knowledge and
experience required for consideration.

In a sealed box or envelope (clearly marked “), submit the following:

e One (1) flash memory stick containing the complete proposal and supporting documentation;

e One (1) original and two (2) copies in paper form of the proposal, which consists of a Proposal Letter
and responses to the proposal requirements listed in Section 2.3

Proposals shall adhere to the following requirements for contents and format, should be as concise as possible
and should not include more than 50 pages of promotional or marketing materials. Page limit of 50 pages of
promotional material and 200 physical pages double print in total. Fewer pages is better and encouraged with
tab references.

Engineering firms must comply with the provisions of these instructions for completion and submission of the
Proposal. The failure of a Firm to comply with the Proposal Instructions and Requirements will result in
rejection of the Proposal for non-responsiveness. Please use tabs for each section.



Proposal Section Format
o Cover Letter PDF
e Table of Contents PDF
e Identification of the Firm PDF
o Executive Summary PDF
e Staffing Resources PDF
e Experience PDF
e Other Areas of Concern PDF
e Technical Competence PDF
e Fiscal Stability PDF
o Fee Proposal (Section 2, page 5, 6.), include labor rates for specific professionals PDF

a. Investigation of Existing Conditions $ PDF
b. Generate Accurate Electrical Distribution Systems One Line Diagrams PDF
i. Lake County Campus $ PDF
ii. Woodland Community Campus $ PDF
iii. Yuba College Campus $ . PDF
c. Generate Electrical Distribution System Site Plans PDF
i. Lake County Campus: $ PDF
ii. Woodland Community College: $ PDF
ii. Yuba College Campus: $ PDF
d. Generate the following STUDIES: PDF
i. Arc Flash Study for Lake County Campus: $ PDF
ii. Arc Flash Study for Woodland Community College: $ PDF
iii. Arc Flash Study for Yuba College Campus: $ PDF
iv. Elect. Dist. Syst.Yuba College AGE Component Study: $ PDF
v. Electricity Quality Study-Lake County Campus: $ PDF
vi. Electricity Quality Study-Woodland Campus: $ PDF
vii. Electricity Quality Study-Yuba College Campus: _$ PDF
viii. Adjust Bld’s Main Breaker Ground Fault Interrupters:$ . PDF
e. Construction Documents (Drawings and Specifications) for Yuba College Campus, Building | PDF
1000 new transformer and switchgear, replacement of old conductors $
f. Construction Documents (Drawings and Specifications) for Yuba College Campus, Buﬂdlng PDF
700 new transformer and switchgear, replacement of old conductors $
g. Construction Documents (Drawings and Specifications) for Yuba College Campus, Bundmg PDF
600 new dry transformers, panels, $
h. Construction Documents (Drawings and SpeC|f|cat|ons) for Yuba College Campus, Building | PDF
900 old switchgear and hlgh/medlum voltage conductors replacements (include rest of
campus underground), $
i. Woodland Community College Network Room: $ PDF
ii. Yuba College Campus Main Server Room: $ PDF
i. Generate a written high and medium electrical distribution systems Preventative PDF
Maintenance Program and generate Contract Documents to allow the District to seek
competitive proposals to complete all required maintenance for Colusa County Center,
Lake County Campus, Woodland Community College, Yuba College Campus, and Sutter
County Campus; Costs: $
e Travel and Reimbursable Fees (Section 3.1.L) $ PDF
e TOTAL COST OF ALL ITEMS LISTED ABOVE: $ PDF




Additive Alternate No. 1 Back-Up Power Systems

PDF

a. Construction Documents (Drawings and Specifications) for Emergency Generators/transfer | PDF
switch and/or UPS system for the following:
i. Lake County Campus Bld. 200 Gen Set/Trans Switch: $ PDF
i. Lake County Campus Bld. 400 UPS System: $ PDF
ii. Woodland Community College Bld. 800 UPS System: $ PDF
iv. Woodland Community College Bld. 600 Gen Set/TS: $ PDF
v. Woodland College Greenhouse’s Gen Set/Trans S.: $ PDF
vi. Yuba College Campus Bld. 300 Gen Set/Trans Switch: $ PDF
vii. Yuba College Campus Bld. 800 Gen Set/Trans Switch: $ PDF
e Additive Alternate No. 2 IT Rooms “Dry” Low Impact Fire Suppression Systems PDF
a. Construction Documents (Drawings and Specifications) for a “DRY” Inert Gas Fire PDF
Suppression System for the following:
i. Woodland Community College Network Room: $
ii. Yuba College Campus Main Server Room: $
e Additive Alternate No. 3 Electrical Facilities Standards PDF
a. Generate Facilities Standards, Spec’s (Electrical Only) for District $ PDF
o Additive Alternate No. 4 Future Contractor Proposals Review, Evaluation, Scoring PDF
a. Review, evaluation, scoring of future contractor proposals of projects listed above and PDF
described in this RFP, and received through a future independent competitive procurement
process. $ . .

e TOTAL COST OF ALL FOUR ADDITIVE ALTERNATES LISTED ABOVE: $ PDF
e HOURLY RATE FEE SCHEDULE (Section 3.1.L) Provide a detailed list with hourly rates. PDF
e Optional Design Firm Alternative No. 1 PDF
e Optional Design Firm Alternative No. 2 PDF
e Optional Design Firm Alternative No. 3 PDF
e Statement of Qualifications PDF
e Proposal Signature Form gg%'gg"

Notarized
e Proposal References Form PDF
e Firm W9 Form PDF
e Insurance Certificates PDF
e Engineering Licenses, Certifications, Documents Proving Qualifications PDF
¢ Acknowledgement of Addendums PDF
e Schedule of Design Services PDF




CONTENTS OF QUALIFICATIONS PACKAGE

(Include the below information and the Statement of Qualification in Appendix A)

The following is a summary of the Contents. Please address each section in a Tabbed Format.

A. Cover Letter

The Proposal shall include a Cover Letter on Respondent’s official business letterhead, which shall be signed
by an individual authorized to legally bind Respondent. The Cover Letter shall also identify the name and
telephone number of a person who may be contacted during the Proposal evaluation process.

Executive Summary: Provide an overview of the entire Qualifications Package describing the general
approach to building design that Firm will use to meet the goals and fulfill the general functions required in
this RFQ/RFP.

B. Table of Contents

Provide a Table of Contents that outlines in sequential order the major sections and sub-sections of the
Proposal. All pages in the Proposal shall be clearly and consecutively numbered and correspond to the Table
of Contents. Use tabs to allow information to be more easily located.

C. Identification of the Firm

1. Legal name and address of company.

2. Legal form of company (corporation, partnership, etc.).

3. Name, address, phone number, facsimile number, email address, website address, direct email address
for the following: Firm’s Principal in Charge, person(s) who will be primarily responsible for providing
services for this Qualifications Package, and the contact for scheduling an in-person interview, if the Firm is
selected for one as part of the process.

4. California Business License Number

D. Executive Summary

The Proposal shall include an Executive Summary that briefly describes the Proposal, the Team, and the
approach to meet the District’'s goals. The Executive Summary shall describe the approach that will be used
to keep costs as low as possible yet provide the minimal services required by California State regulations and
codes.

E. Project Size

Identify which size Electrical Systems Projects your firm wishes to undertake:

1. Small Projects < $5 million
2. Medium Projects $5 - $15 million

3. Large Projects > $15 million



F. Staffing Resources

1. Firm Staffing and Key Personnel
a. Provide total number of professional staff currently employed by the firm.

b. Identify person/s who will be principally responsible for working with the District. Indicate
the role and responsibility of each person/s, and how many years they have been with the
company. If the Firm is chosen as a finalist, the proposed individual/s must attend the interview
and in-person presentation.

c. Provide brief biographies and work experience history of individual/s that will be working
directly with the District, highlighting the skills identified with their tasks.

d. Link each named person with the specific tasks, responsibilities, and deliverables.

e. If more than one person is named as a candidate for a specific role, include above
information for all listed persons.

2. Consultants: The District does wish to interview the top scoring 2 or 3 Engineering teams including
representative consultants with which the firm proposes to complete specific projects described in this
RFQ/RFP.

G. Experience

1. Provide a description of how the Firm’s experience, technical, and professional skills will meet
the goals and fulfill the general functions identified in this RFQ/RFP.

2. State the number of years the firm has conducted business. Firm must have at least ten (10) years’
experience in providing the outlined scope of required services for public clients, preferably community
college districts.

3. Describe experience designing and delivering projects under the oversight of the Division of State
Engineering Firm (DSA). Firm must have a minimum of at least five (5) years’ experience working with
DSA.

4. Building Design Experience:
Provide a summary list of Electrical Distribution Systems projects designed by your firm by building type
and client, with the focus on associated type projects and services. Note where proposed key personnel
have worked on these projects, and their role.



5. Project Specific Experience (References)
Provide a description of at least five (5) most relevant Engineering services contracts held by the firm,
preferably involving projects for California community colleges or four-year colleges and universities, within
the last five years, no more than one page per project, to include:

* Role of the firm and relationship to client

= Design budget estimate, base-bid contractor awarded amount, and final dollar value of the
project

= Dollar value of the Engineering Firm fee

» Project description

« Staffing and major sub-consultants used

= Duration of project

» Duration of design work from Programming through DSA/agency approval

» Contact name, position, entity name, telephone number, facsimile number and email address
for each project.

e Thorough describe project examples in which the firm has successfully submitted and fully
processed through certification and project closure with the Division of the State Architect at
least three (3) projects with a value of at least $1million each. List DSA referenced projects with
certification number. Provide the following information on each project:

» DSA required change of scope change orders percentage and value for each project.

» DSA review timeline and approach to successfully achieve authorization of the
project scope.

» DSA related schedule impacts.

H. Proposed Project Team

The Proposal shall include a brief description of the project team members that will be assigned to work on the
projects listed in this RFQ/RFP.

I. Other Areas of Concern: If any of the following has occurred, please describe in detail:

1) Termination or failure to complete a contract.

2) Termination by any municipal, county, state, federal or local agency.

3) Involvement in litigation, arbitration or mediation.

4) Provide litigation history for any claims filed by your firm or against your firm related to the
provision of Engineering Services in the last five (5) years.

5) Conviction of the firm or its principals for violating a state or federal antitrust law by bid or

proposal rigging, collusion, or restrictive competition between bidders or proposers, or
conviction of violating any other federal or state law related to bidding or performance of
Engineering Services.

6) Conviction of a Felony of any of the members of the project team.

7) Knowing concealment of any deficiency in the performance of a prior contract.

8) Falsification of information or submission of deceptive or fraudulent statements in connection
with a contract.

9) Willful disregard for applicable rules, laws or regulations.

Firms are required to respond with a “Yes” or “No” to the above listed items and to describe with detail any of
the above items that have a Yes answer.



Information regarding any of the above may, at the sole discretion of the District, be deemed to indicate an
unsatisfactory record of performance. Failure to disclose any of the above may, at the sole discretion of the
District, be deemed to indicate an unsatisfactory record of performance.

If any of the above information needs to be kept “confidential’ please stamp the information “confidential” and
clearly indicate which information is and is not “confidential”. Confidential information is typically only
associated with financial information of the firm.

J. Technical Competence

1. Description of in-house resources.
2. Ability to draw upon multi-disciplinary staff (in house or contracted) to address the services
requested in this RFQ/RFP.

K. Fiscal Stability: The Firm should provide evidence of Corporate/Firm stability including:

1. A current report from any commercial credit rating service such as Dun and

Bradstreet or Experian; or

2. A letter from a financial institution stating a current line of credit; and

3. Latest audited financial statement and/or annual report that has been certified by a CPA.

L. Fee Proposal — A fee proposal is requested as part of this RFP. Submit both a “not to exceed fixed price”
with a list of anticipated reimbursable expenses and a list of professional position hourly rates:

1. Provide a list of hourly rates for anticipated Professionals within the Engineering Firm’s
organization structure. Additional services shall be billed to the District at the Engineering Firm’s
contracted hourly rates. Such rates shall include all labor, materials, overhead and profit (OH&P),
and other direct and indirect costs.

2. If travel expenses are to be included as part of the reimbursable fee structure, describe in detail the
rate charges for specific items and the context in which these fees would be applied. Travel
expenses shall be kept to an absolute minimum. Provide examples when travel expenses would be
applied. Travel shall not be applied to projects within 60 miles of the Firm’s office location.

3. The delivery method for these projects will be the traditional design, bid, build approach. This
RFQ/RFP scope is only associated with and to only include the design and project administration
services of the projects.

4. Provide a schedule of values with each project listed separately and to serve as a basis for future
progress payments calculations/documentation.



4.0 Statement of Qualifications
In addition to the above required qualification information, consider the following:

The District is interested in considering Qualifications from firms that meet or exceed the following minimum
acceptable qualifications:

A. Demonstrated performance of electrical engineering services on projects of the same size and similar
scope for higher education clients.

B. Ten (10) years’ experience as Electrical Engineering firm.

C. Established firm presence in California, including familiarity with the California Community Colleges
Systems Office procedures for Capital Construction, and processing of plans through the Division of
the State Architect Office.

D. Appropriate professional licensing of key Engineering Firms and/or engineers.

5.0 Selection of Engineering Services Provider

The process of engineering firm selections is based upon the complete responsiveness of the
RFQ/RFP and the criteria as outlined below.

Subiject to the District’'s express reservation of rights to modify the selection process, the selection
process anticipated by the District will consist of the following:

A. Qualifications received will be reviewed for responsiveness.

B. The Proposal fixed price fee costs, estimated DSA fees, estimated reimbursable expenses,
and list of professional hourly rate costs.

C. Oral presentations of the firm’s qualifications for the specific project.

The Review Committee will then recommend the highest ranked firm for the respective project to the
Board of Trustees for approval as the engineering for that project(s).

Recommendations by the Review Committee for the selection of Engineering Services providers will
be based upon the ability of the provider to achieve the District’'s objectives and demonstrated
competence and qualifications to perform the basic services at a fair and reasonable price to the
District. The recommendation by the Review Committee is not binding on the District. Formal award of
any Engineering Agreement will only be affected after the District's Board of Trustees has formally
approved of such award. The District reserves the right to waive minor irregularities in the solicitation
process. The District may award one or more agreements, or no agreements, as a result of this
Request for Qualifications/ Request for Proposals (RFQ/RFP) process.

The District reserves the right to reject any and all submittals, to amend the RFQ/RFP process, and to
discontinue or re-open the process at any time. The submittals will be evaluated based on each
respondent’s qualifications, proposal criteria, service fees, and relevant experience.



6.0 Basis of Award

As the basis of award the District intends to utilize the determination of “best qualified to provide the
required services at a fair and reasonable price to the District.” There is no guarantee expressed or
implied that the District will provide work to all or any of the Respondents that submit a response to
this RFQ/RFP.

7.0 Non-Discrimination

The District does not discriminate with regard to race, color, gender, national origin, disability, or any other
protected or other classification in the awarding of contracts/agreements. The District welcomes all Qualified
Firms to participate in the project Request for Qualification/Proposal process.

The District encourages firms that are women or minority owned, emerging small businesses, veteran owned
firms, disabled person owned firms, and all other qualified firms to participate in the proposal process.

The District encourages the submission of proposals from all Firms that can meet the mandatory requirements
set for the in this RFQ/RFP.
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8.0 Evaluation of Proposals Form

Firm:

Proposals will be evaluated and include a careful review of the proposals and the ability of the firm to perform
cost effective solutions as described in this request, including reference checks of the firm doing the work.
This RFQ will be evaluated by a District Facilities Management Team and awarded based on a number of
factors which are described below:

Evaluation Criteria:

1. Firm/Project Team Qualifications: 30 Points
2. Fee Proposal: 40 Points
3. “Like” Project References: 10 Points
4. Division of the State Engineering Firm (DSA) Experience: 10 Points
5. Experience and Capability on Types of Project in RFQ: 10 Points
Total Score: /100 Points

Comments:

Evaluator Name (Print): . Evaluator Signature:

Date; . Recommendation to Award Yes/No:

11



9.0 Responses to RFQ/RFP:

Sealed responses to this RFQ/RFP must be clearly marked "RFQ/RFP NO. 18-03, YCCD Electrical
Engineering Services: Electrical Distribution Systems”.

Responses shall be mailed to or hand-delivered to the following address:

Yuba Community College District, District Offices
Attn.: David Willis
District Director of Facilities Planning, Maintenance & Operations
Envelope/Box Marked:
‘RFQ/RFP No. 18-03 “YCCD Electrical Engineering Services: Electrical Distribution Systems”.
Address: 425 Plumas Blvd., Suite 200, Room 216, Yuba City, California, 95991

Note: Completely seal your proposals in envelop/box and make sure it gets date/time stamped when
delivering proposal. Firms are each 100% responsible to make sure proposals that are mailed using
a carrier such as UPS, FED EXx, etc...are received and date/time stamped by District personnel prior to
the proposal due date/time. No proposals will be considered if they are late, even if it is only 5 minutes
late. Please make sure your proposals are delivered and received promptly prior to the due date/time.
There will be a public proposal opening at the due date/time.

Do NOT email your proposals. Emailed proposals that are not sent per the above quidance
requirements will not be considered.

10.0 Requests for Information (RFI)

Requests for Information concerning the RFQ/RFP must be in writing and may be submitted via e-mail no later
than the date shown below. Please direct all questions to David Willis, email: dwillis@yccd.edu.

Following the RFI deadline, all questions and answers will be summarized and posted on the District's website:
https://www.yccd.edu/central-services/purchasing/ , then, click on the “Requests for Proposals / Quotes” tab on
the right hand side of this web page. It is anticipated that responses to inquires received by the required time
and date will be provided within 3 business days and posted on the District's website. Should more time be
needed by the District to answer | respond to RFI’s, this information will also be posted on the above website.

The District has developed Procurement Milestones, shown below, with dates showing the key events in this
solicitation process. This RFQ and schedule are subject to change, and the Director will notify Respondents of
any changes via email to the contact designated by each Respondent. Respondents must take the following
actions according to the specified timelines in order to participate in this process.

12


mailto:dwillis@yccd.edu
https://www.yccd.edu/central-services/purchasing/

11.0 Proposal Schedule:

November 15:

November 28:

November 28:

November 28:

December 6:

December 6:

December 6:

Release of Request for Proposal at 4:00PM

9:30AM Mandatory Pre-RFQ Meeting, Lake County Campus, Building 400, 15880 Dam
Road Extension, Clearlake, California, 95422

1:00PM Mandatory Pre-RFQ/RFP Meeting, Woodland Community College Campus,
2300 E. Gibson Road, Woodland, Ca 95776. First meet at building 100, room 113, then
tour the campus.

3:30PM Mandatory Pre-RFQ Meeting, Yuba College Campus, 2088 North Beale Road,
Building 1400 Maintenance Building, West Entrance, Conference Room, then tour the
campus.

9:30AM Optional Pre-RFQ Meeting, Lake County Campus, Building 400, 15880 Dam
Road Extension, Clearlake, California, 95422

1:00PM Optional Pre-RFQ/RFP Meeting, Woodland Community College Campus,
2300 E. Gibson Road, Woodland, Ca 95776. First meet at building 100, room 113, then
tour the campus.

3:30PM Optional Pre-RFQ Meeting, Yuba College Campus, 2088 North Beale Road,
Building 1400 Maintenance Building, West Entrance, Conference Room, then tour the
campus.

Proposing firms are strongly encouraged to attend one meeting at each location
for all three of the above Pre-Proposal Mandatory or Optional on site meetings. In
other words, Proposers need to have a representative attend three meetings, one
at Lake County Campus, Woodland Community College Campus, and Yuba
College Campus and sign the login sheet to become a qualified proposer.

Other Pre-RFQ/RFP meeting times can be arranged if you cannot make the above
times and dates. Please contact the following respective person to coordinate and sign
the meeting log sheet. All proposers must visit all three locations and sign the Pre-
Proposal login sheets to be considered a qualifying firm.

On-site coordination, first contact person (Yuba College, Sutter Campus Locations):

Bryan Epp

Assistant Director of Maintenance, Operations
2088 North Beale Road

Marysville, California, 95901

Cell Phone: 530-701-9202

Email: bepp@yccd.edu

On-site coordination, first contact person (Woodland Community College, Lake County
Campus, Colusa County Center Locations):

Michael Sinn

Assistant Director of Maintenance, Operations
2300 East Gibson Road

Woodland, California, 95776

Cell Phone: 530-575-0206

Email: msinn@yccd.edu

13


mailto:bepp@yccd.edu
mailto:msinn@yccd.edu

January 3: All guestions and requests for information must be submitted to David Willis at:
dwillis@yccd.edu by 4pm.

January 3: Addendum Issued if needed.

January 10: Proposals due at 1:00PM, Yuba Community College District, District Offices Location,
see page 1. There will be a public bid opening on this RFQ/RFP.

January 11: Top 2 or 3 Engineering Firms are invited to participate in an interview process by
12:00pm noon.

January 14: The top scoring 2 or 3 Engineering firms will be requested to interview on
Monday, January 14, between 10:00AM to 2:00pm.

Date: TBD Top Engineering Firm recommendation to Board Facilities/Audit Committee. The District
requests that the successful firm have representatives at this meeting.

January 11, 2019 Possible Board of Trustees Authorization to Award, 5pm District Offices, Yuba City.

January 19, 2019:  District Awards Engineering Firm By Issuing Purchase Order

The District reserves the right to alter or amend the above timetable as required to conclude the process to the
District's satisfaction.

12.0 District Parking:

-No parking in Reserved Spaces without a proper permit

-Permit Parking is enforced in all general lots between 6:00 am and 6:00 pm, Monday through Friday. All
general lots require a properly displayed, valid permit during these times

-Daily Parking Permits are $2.00

-Permits are available for purchase at any of the permit machines located in the student parking lots

-All other parking regulations are enforced 24 hours a day, seven days a week. This includes designated staff
spaces, handicap spaces, timed spaces, red zones, yellow zones, and areas not marked (no parking at any
time)

-Once this project is awarded, temporary parking permits will be processed as requested by the successful firm
for all service Engineering Firm employees associated with this project at no cost to the Engineering Firm for
the duration of the project at each Campus location. These temporary permits must be displayed at all times
on the dash board of service Engineering Firm vehicles.

13.0 RFQ Proposals

Deadline for submission is 1:00PM. PST, January 10, 2019. Proposals received after the deadline will not
be opened. Each responder shall submit one (1) signed original, two (2) additional hard paper copies. Provide
one electronic format copy of the proposal using electronic media such as a flash drive, CD, etc..

All materials submitted in response to the RFQ/RFP shall be on 8-1/2"x11" paper, preferably in

Portrait orientation. All submitted materials must be bound in either a three-ring binder or spiral bound
notebook. Content shall be tabbed and numbered per the items included in the Submittal Requirements. All
Proposals will be reviewed and evaluated by a District Selection Committee. The District at its sole discretion
may interview finalists, or select a firm or firms to perform work based solely on the evaluation of the Proposal.
Page limit of 50 pages of promotional material and 200 physical pages double print in total. Fewer pages is
better and encouraged with tab references.
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All Proposals become the sole property of the District and the content will be held confidential until the
selection of the firm is made and the project is awarded.
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14.0 Award of Contract

A.

C

D

The Contract will be awarded to the most responsible and responsive proposer whose proposal,
conforming to the request, will be most advantageous to the District. An Interview process of the top 2
or 3 proposer firms may be included per this RFQ/RFP to allow the District to meet the District and
Project Team members of the proposer to further discuss the project approach, schedule, capacities of
the proposer to deliver, and any other considerations that warrant further discussion and evaluation.

The District reserves the right to enter into an Agreement without further discussion of the proposal
submitted based on the initial offers received.

. The District reserves the right to reject any or all proposals or any part of the proposal and to waive

informalities and minor irregularities in the proposals received.

. The RFQ/RFP, its addendums, and the proposal of the selected Firm will become part of any contract

initiated by the District.

In no event shall a proposer submit its own standard contract terms and conditions as a response to this
RFQ/RFP. The terms of any contract may be negotiated as part of the negotiation process with the
exception of contract provisions that are nonnegotiable.

A formal contract shall be signed by the successful proposer and Yuba Community College District to
perform this service.

The District reserves the right to enter into discussions with any one or all of the Responders after
Proposals have been initially reviewed. Such responses shall be subject to all provisions, terms and
conditions as set forth in the RFQ/RFP, unless otherwise modified.

Award shall be made to the Responder whose submittal, conforming to the RFQ/RFP, will be the most
advantageous to the District after consideration of the defined evaluation criteria.

The District intends to award to a single RFQ/RFP Responder.
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15.0 Reservation of Rights
The District reserves the right to:

* Reject any or all submittals at its sole discretions.

» Cancel the Request for Qualifications/Proposal (RFQ/RFP), without cause.

» Modify any requirements contained within the RFQ/RFP and request a revised submission from all
Providers.

* Establish other evaluation criteria determined to be in the best interest of the District.

+ Contract with any of the firms responding to the RFQ/RFP based solely upon its judgment of the
gualifications and capabilities of the firm.

The District reserves the right to cancel the contract any time during the contract period after providing at least
a written 14-day notice to the Firm. The District would consider cancellation of the contract if the Firm does not
fulfill the contracted requirements of this RFQ in a timely and professional fashion); or, if for some reason the
performance of the Firm or quality of the work adversely impacts the mission of the District in serving Students
or Staff; or, if available funding resources to implement the service contract were no longer available.

This RFQ does not commit the District to negotiate a contract. The District will not be responsible for any
expenses incurred by any firm in preparing and submitting a proposal or response to this RFQ.

17



Appendix A: Statement of Qualifications Form

The Respondent shall furnish the following information. Failure to comply with this
requirement will render the submittal informal and may cause its rejection. Additional sheets
may be attached if necessary.

Questions 1 through 15 are informational gathering of objective qualifying information. Questions
16 through 25 are valued at 20 points each for a total of: 200 points. Qualifying firms must score
at least 160 points or 80% of available points. Scoring will be done by the each of the District
Project Team members. Both Qualitative and Quantitative data will be considered when scoring
the information above.

STATEMENT OF QUALIFICATIONS

1. Firm name and primary address:

2. Telephone: Facsimile:
3. Email Address:

4. Names and titles of two officers of the firm:

NAME TITLE

4.1
4.2

5. Specific type of Ownership (Check one)

5.1 []Individual

5.2 [ Partnership

5.3 [ Corporation; If a corporation, state the following:
State of incorporation:

Date of incorporation: President/CEOQ:

5.4 []Joint Venture
5.5 [ Other (Specify)
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10.

11.

12.

13.

14.

15.

A~ -~ J1

YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Taxpayer ldentification
Number of years Respondent has been in business:
Number of years Respondent has conducted business under the presentname:

Has the Respondent ever been licensed under a different name or different license

number? ? If Yes, give name and license number:

Number of years’ experience in California Community College, University or educational facility
projects

Has the Respondent or any of its principals defaulted to as to cause a loss to a surety on a
payment or performance bond?

If yes, give dates, name and address of surety, and details:

Has the Respondent been assessed liquidated damages for any project in the past three years?
____If so, give owner and details:

Has the Respondent been in litigation on an issue pertaining to any contract during the past
three years?
If yes, explain and provide case name and number.

Has the Respondent ever failed to complete a project in the pastthree years? If
so, give owner and details:

Do you now or have you ever had any direct or indirect business, financial orother
connection with any official, employee or consultant of the District?
If so, please elaborate.
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

In the following 10 questions, scoring will be based on the following objective examples stating
solutions and results to subjects noted in each question:

16.

17.

18.

19.

20.

21.

22.

0 to 2 examples: Up to 5 points

3 to 4 examples: Up to 10 points

4 to 5 examples: Up to 15 points

6 to 7 or more examples: Up to 20 points

Has the Respondent ever completed any work at the Yuba Community College District?

If so, please elaborate.

Has the Respondent completed any renovation type projects that required a Division of the
State Engineering Firm (DSA) review and authorization?
If so, please elaborate, list number of projects, year, role, project team, type of project, contractor
change order amount and percentage of contractor base bid, contractor name, College or University,
and if the project was completed on schedule.

Has the Respondent worked with a Community College District with limited financial
project resources yet with high expectations to provide high quality learning environments?
If so, please elaborate:

Has the Respondent completed any similar type projects that required a Division of the
State Engineering Firm (DSA) review and authorization?
If so, please elaborate, list number of projects, year, role, project team, type of project, contractor
change order amount and percentage of contractor base bid, contractor name, College or University,
and if the project was completed on schedule.

What strategy will the Firm use to provide “tight” well defined design construction
documents, provide clear constructability reviews and best practice applications, and to
ensure a thorough on site field investigation during the design process all to limit change
orders during construction? Consider that the District does not have accurate as-built
drawings or complete archive drawings available of existing conditions. Please elaborate:

Has the Respondent ever updated Facilities Construction Standards for a College or
University? If so, please elaborate:

Describe the Firm’s experience in developing a high and medium higher education
campus electrical distribution systems Preventative Maintenance Program.
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23.

24.

25.

A~ -~ J1

YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Describe the Firm’s experience in providing ARC FLASH studies on various size campus’s
with multiple buildings and systems, including solar photovoltaic and energy storage
systems.

Describe the Firm’s experience in generating electrical Power Quality studies and
recommending cost effective solutions to protect sensitive components and equipment that
may suffer damage as a result of repeated unexpected power outages/poor power quality
from the electrical utility provider, and/ or the integration of solar and energy storage
systems.

Has the Respondent ever had success leveraging a number of secondary financial funding
options (other than the typical Capital Bond, State Appropriations) to complete a project. If
so, please elaborate:

Note: The District is interested in learning more about funding options for projects.

Questions 1 through 15 are informational gathering of objective qualifying information.
Questions 16 through 25 are valued at 20 points each for a total of: 200 points. Qualifying
firms must score at least 160 points or 80% of available points. Scoring will be done by
the each of the District Project Team members. Both Qualitative and Quantitative data will
be considered when scoring the information above.
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix B: YCCD Academic Calendar 2018/2019
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*The schedule for August 2019 is subject to change. :: TN N [l 3
August 2019° July 2018
Su | Mo | Tu | We | Th Fr Sa Su | Mo | Tu | We | Th
1| 2] 3 1 |z [3]a
s | s 6 [7a]l& [ 10 Tl e ]9 Jw[n
11| 12|13 |14 [ 15[ 18 [ 17 12|15 |16 [ 27 [ 18
A ERE 2l 22|23z 3s
FEHFAEIFEIEIETER EEEERETRER | |
= BL days B3 cays = 1s 17 17 17 18 ©

22
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YUBA COMMUNITY

COLLEGE DISTRICT

June 2019
Su [Mo ] Tu[We| Th | Fr | 5a
1
2 3 L 5 6 8
9 10 | 11 ] 12 | 13 15
16 | 17 | 18 ] 19 | 20 22
23|24 35] 26 | 27 29
30
July 2019
Su |Mo | Tu | We | Th| Fr | 32
1 2 3 4 &
7 8 9 10|11 13
141 15 | 16 | 17 | 18 ]
| 212324 | 35 27
i | 23] 30] 31
August 2019
Su |Mo | Tu | We | Th| Fr | 32
1 2 3
4 5 6 7 B 9 10
11 | 12 | 13 J144] 15 | 16 | 17
18 (19 | 20 ) 21 | 22 | 23 | 24
5| 26 | 27| 28 | 20| 30 | 31
September 2019
Su | M [ Tu]l W | Th F | 5a
1 2 3 4 5 & 7
B 9 |l )11 (31213 14
15 | 16 | 17 | 18 | 19 | 20 | 21
22 |23 124135 | 26| 27 | 28
3 | 30
October 2019
Su | Mo ] Tu | We | Th | Fr | 5a
1 2 3 4 5
& 7 8 9 0] 11 | 12
13 | 14 1 15 ) 16 | 17 | 18 | 1%
M|l 22]23|24) 35| 26
7 |28 ) 33| 30| 31
Mowember 2019
Su | Mol Tu | We | Th | Fr | 32
1 2
3 4 5 [ 7 8 9
10 | 11 | 12§13 | 14 ) 15 | 16
17 |18 | 19 ) 20 | 21 | 22 | 23
4 |25 )36 ) 27 | 28 | 29| 30
December 2019
Su | M Tu W | Th F Sa
1 2 3 4 5 & 7
B 9 | )11 (32|13 14
15 | 16 | 17 J 18 | 19| 20 | 21
22 |33 ] 24) 35| 26| 27 | 2B
3 | 30 ] 31
16 18 18 15 16 o

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Yuba Community College District

2019-20
SUMMER SESSION 2019 SUMMER SESSION 2020 January 2020
First 6 Weeks: 6/10-7/18 First & Weeks: 6715 - 7/23 ] Su | Mo ] Tu | We | Th Fr Sa
B Weeks: 6/10-5/1 B Weeks: 6/15-8/6 | 1 F 3 2
5 & ¥ E 8 | 10 11
FALL SEMESTER 2019 I:l 12 (13 )14 ] 15| 16 | 17 | 1E
Full-Term: 8/19-12/18 12 | 20 | 21 ] 22 | 23 | 24 | 25
Finals Week- 12/12-12718 (ful-term classes only) D 26| 2F | ZE | 29 | 30 | 31
First 9 Weeks: 8/19-10/16
Last & Weeks: 10/17-12/18
February 2020
SPRING SEMESTER 2020 I:l Su (Mo Tu | We | Th | Fr | 32
Full-Term: 1/13-5/18 1
Finals Week: 5/12-5/1E (ful-term classes only) I:l 2 3 4 5 -] 7 B
Spring Break: 3/30-4/3 g i0 | 11 ] 12 ) 13 | 14 | 15
First 9 Weeks: 1/13-3713 16 | 17 |18 | 19 | 20 | 21 | 22
Last & Weeks: 3/16-5/1E 23|24 ) 5] 26 | 27 | 2B | 25
CONVOCATION - CAMPUS CLOSED El
201%: 5/14 March 2020
2020: B/12° Su | M Tu ] W | Th| F Sa
1 2 3 4 5 & 7
PROFESSIONAL DEVELOPMENT DAYS - NO CLASSES/CAMPUS OPEN D B 9 || 1112 13|14
|Optional Flex Activities) 15 | 16 )47 ) 18 | 18 | 20 | 21
201%: B/12-8/13, 8/15-8/16 22 (23 ) 241 25| 26| 27 | 2B
2020: 1/7-1/10, BF10*-8/711%, 8713°-B/14* o | 30| 31
CAMPUS CLOSED
201%: 6/7. 6/14, 6721, 6/2E, 7/5, 7712, 7719, 7/26 April 2020
2020: 6/5. 6/12, 6719, 6/26, 73, 7/10. 7717, 7424, 7/31 Su (Mo Tu | We | Th | Fr | 32
1 2 3 2
HOLIDAYS - CAMPUS CLOSED D 5 [ 7 B 8 | 10 11
201%: 774,972, 11711, 11/28-11/29, 12/24-12/37, 12/30-12/30 12 (13 )14 ] 15| 16 | 17 | 1E
2020: 171, 1720, 2714, 2717, 3/31, 4/2-4/3, 5725, 7/2 19 | 20 ) 21 ) 22 | 23 | 24 | 25
6 | 2F J 26 ) 29 | 30
NO CLASSES - CAMPUS OPEN 1]
2019 6/3-6/6. 8/2, B/5-B/9, Bf12-8/13, B/15-8/16, 12/19-12/20,
12723 May 2020
2020 1/2-1/3. 1/6-1/10. 3/30. 471, 5/19-5/22, 5/26-5/28. 6/1- Su (Mo ] Tu | We | Th | Fr | 5a
6/4, 6/8-6/11, B/7*, B/10*-5/11", &/13°-B/14" 1 2
3 4 5 & 7 ] £l
COMMENCEMENT E 10| 11 J12] 13[4 [ 2] 16
2020 5/15 1718 )19 | 20 | 21 | 22 | 23
i |25 )26 ) 27 | 28 | 29| 30
INSTRUCTIONAL DAYS 31
Days ‘Weeks
Fall Semester 54 days 18 June 2020
Spring Semester 83 days 17 Su | Mo ] Tu | We | Th | Fr | 52
Convocation 1 days 1 . 3 4 &
Flex Days [Prof. Dev. Days) B days 7 ] 9 10| 11 13
TOTAL 176 days 35 14 [ 15 J 16 ) 17 | 18 20
21 |22 )33 ) 24|35 27
*The schedule for August 2020 is subject to change. ZEfa9)s0 |
August 2020* July 2020
Su |Mo ] Tu | We | Th | Fr | 5a Su | Mo ] Tu | We | Th Fr | Sa
1 1 2 4
2 3 4 5 & 7 B 5 & 7 5 5 11
O [ 10) 11 (17 ) 15| 14 ] 15 12 [ 13 J 14115 | 16 1B
16 | 17 | 1B | 189 | 20| 21 | 22 19 | 20 | 21 ] 22 | 23 25
23 | 24 ) 35 | 26 | 27 | 2B ] 25 o | 27 Q2B ) 29 | 30
30| 31
B2 days B3 days = 16 17 17 17 16 o
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YUBA COMMUNITY

COLLEGE DISTRICT

June 2020
Su | Mo | Tu | We | Th Fr Sa
1 2 3 2 &
7 B 9 | 10) 11 13
12| 15| 16 | 17 | 18 20
21 | 23| 23|24 | 35 27
28| 29| 30
July 2020
S0 |Mo| Tu | We| Th | Fr | 52
1 2 4
5 & 7 ] 8 11
12 |13 ) 14| 15 | 16 18
19| 20| 21| 22| 23 25
25 27| 28| 29 | 3D
August 2020
S0 |Mo| Tu | We| Th | Fr | 52
1
2 3 4 5 & 7 ]
O | 1| 11 |124&) 13| 14 | 15
16 (17 | 18 | 19| 20 | 21 | 22
23 24| 25| 26| 27 | 2B | 29
30 | 31
September 2020
S0 [Mo| Tu |[We| Th | Fr | 52
1 2 3 4 5
] 7 ] 9 | 10] 11| 12
15 (14| 15| 16 | 17 | 18 | 19
(2122|2324 25| 26
27 28| 29| 30
Dictober 2020
S0 [Mo| Tu [We | Th | Fr | 5a
i 2 3
4 5 & 7 ] 9 | 10
11 [ 23 | 13 | 14 | 15 | 16 | 17
15 (19 ) 20| 21 ) 22 | 23 | 24
25| 26| 27 | 28| 29| 30 | 31
November 2020
Su | M | Tu | W | Th F | &
1 2 3 4 5 & 7
] 9 | 10 ) 11 | 12 ] 13 | 14
15 (16| 17 [ 18 | 19 | 20 | 21
12 (33| A |35 | 36 | 37| 18
29 | 30
December 2020
Su (Mo | Tu [We | Th | Fr | 5a
2 3 4 5
& 7 ] 9 [10] 11| 12
13 (24 | 1S | 16 | 17 | 18 | 19
20 [ 21 ] 22|23 )| 24| 25| 26
7w | @30 )|
17 17 17 17 16 O

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Yuba Community College District

2020-21
SUMMER SESSION 2020 SUMBMER SESSI0OM 2021 January 2021
First 6 Weesks: 6715 - 7/23 First 6 Weesks: 6/14-7722 ] Su | Mo | Tu | We | Th Fr Sa
& Weeks: 6/15 - §/6 B Weeks: 6/12-8/5 | 1 2
3 4 5 & 7 -] El
FALL SEMESTER 2020 HEE R EE
Full-Termi- 8/17 - 12718 17 | 18 | 19 | 20| 21 | 22 | 23
Finals Week- 12714 - 12715 {full-term classes only) I:[ 24| 25 26| 27 | 2B | 29 | 30
First 9 Weeks: 8717 - 10/16 31
Last 8 Weelks: 10419 - 12718
February 2021
SPRING SEMESTER 2021 I:[ Su |Ma| Tu | We| Th | Fr =
Full-Term: 1/25 - 5/28 1 Z 3 4 5 &
Finals Week: 5/24 - 5/28 {full-term classes only) I:[ 7 8 ] 0| 11 | 12 | 13
Spring Break: 3/29 - 4/2 14| 15| 16| 17 | 1B | 19 | 20
First 9 Weeks: 1/25 - 3/26 21| 22| 23| 24| 25| 26| 27
Last 9 Weeks: 4/5- 5/2E 28
COMVOCATION - CAMPUS CLOSED
2020: 8712 March 2021
2021: 8/11° Su | Mo | Tu | We | Th Fr 2
1 2 3 41 5 &
PROFESSIOMAL DEVELOPMENT DAYS - NO CLASSES/CAMPUS OPEN 7 B 9 | 10| 11| 12| 13
[Opticnal Flex Actiwities) 12115 | 16| 17 | 18 | 19 | 20
2020: 8/13-8/14, 8729, 1030 21| 22| 23| 24| 25| 26| 27
2021: 17/19-1/22, BF12*-8/13"* 2| 23| 30| 1
CAMPUS CLOSED =
2020: 6/5, 6,12, 6719, 6/26, 7/3, 7710, 7717, 7724, T/ April 2021
2021: 6711, 6718, 6,25, 7/2, 7/9, 7716, 7/23, 7/30 Su |Ma| Tu | We| Th | Fr | 5
1 2 3
HOLIDAYS - CAMPUS CLOSED I:[ 4 5 [ 7 B 9 | 10
2020: 772, 9/7, 11711, 11/26-11727, 12/24-12/31 11| 12| 13| 14| 15| 16 | 17
2021: 171, 1718, 2712, 2/15. 3/31-4/2, 5/31. 7/5 5|1 20| 21| 22(23(24
25| 26| 27| 28| 29 | 30
MO CLASSES - CAMPUS OPEN [ ]
2020: 6/1-6/4, 6/6-6/11, 8/7. Br10-8/11, 8/13-E/14, /28, 10,30,
12/21-12/23 May 2021
2021: 1/4-178, 1/11-1715, 1/19-1/22, 3/29-3/30, 6/1-6/4, 6/7- Su |Mo| Tu | We | Th | Fr | 5
610, /6", 5/9"-8/10", Bf12*-8/13* 1
2 3 4| 5 [ 7 ]
COMBENCEMENT II[ g i0 | 11 | 12 | 13 | 14 | 15
2021: 5/28 16 | 17 | 18 [ 19 | 20 | 21 | 22
23| 24| 25| 26| 27| * | 29
INSTRUCTIONAL DAYS in | 1
Days ‘Weeks
Fall Semester B4 days 18 June 2021
Spring Semaster B3 days 17 Su | Mo | Tu | We | Th
Convocation 1 days 1 2 3
Flex Days {Prof. Dev. Days) B days & 7 -] ] 10
TOTAL 176 days 35 13 | 14 | 15 | 16 | 17
20|21 32| 33] 24
*The schedule for August 2021 i subject to change. 7128|2930
August 2021* July 2021
Su [ M | Te | W | Th F 5a Su [ Mo | Tu | We
1 2 3 4 5 13 7
8 9 | 10 (114 1Z | 13 | 1< 4 5 & 7
15 | 16 | 17 (18 | 19 | 20 | 21 111 12| 13 | 14
22 |23 | 24 | 35 | 26 | 27 | 28 15 |19 | 20 | 21
o) 30| 3 25| A6 | 37 | 2B
B days B3 days = i6 17 17
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix C: YCCD Professional Services Agreement, with Design

Please refer to the following DropBox folder link:

https://www.dropbox.com/sh/t060cogsyabhee4/AABINOUNajk6GUeV7ehtyfa?dIl=0

25


https://www.dropbox.com/sh/t060coqsyabhee4/AABlIjNQUNajk6GUeV7ehtyfa?dl=0
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix D: Map of Yuba College, 2088 North Beale Road, Marysuville,
California, 95901

Building 1000 3 " A CSENY ba*College] = R ‘ Building 700 i
N o 1 <. g " S é [ 8 ' | = ¥ LE !
: i | :
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

uba |2088 North Beale Road
Marysville, CA 95901
QO legﬂ www.yccd.edu/yuba

Map Legend
1004  District Administration, Personnel

100B  EOPA&S, Financial Aid, Registration, Student Support Services
200 Music

300 Yuba College Administration, Bookstore, Cafeteria, Campus Life
400 Box Office and Theatre

500  Business and Social Science

600  Applied Arts, Science & Technology

700 Engineering, Math, MESA & Nursing

BOO  Life & Physical Sciences

1000 Fine/Language Arts

1021 Classroom

1022  Classroom

College Success Cir, ITV 2 Classroom,
Learning Resources Center, Library
Athletics and Gymnasium

Classroom

Collins Hall, Foundation, Photography
Muintenance, Print Shop

Osuna Hall

Warren Hall: Child Care Center, Police Dept
Automotive Body and Public Safety
Disabled Students & Veterans Services
Distributive Education Center, ITV 1 Classmom
Adaptive Physical Education

Classrooms

27
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix D, continued: Map of Woodland Community College, 2300
East Gibson Road, Woodland, California, 95776

2300 E. Gibson Ra.
Woodland, CA 95776
SA0-661-5700

el

[—' I 1
~|:| 800
Community Room
800 |
|

It 7 110} L
[ an 10 .
|'| | (| ) [‘I—
— —
[ il u(} ol
I 1IK 4 N
¥ ik ] ' L
l; il
-
ODLAND
OMMUNITY
OLLEGE

LEGEND

Building 100
Adininistration

- President’s Office

- Viee President s Office
Academic Senate
Dean of Instruction
Thirector of Maintenance
LIEP
Mail RoomReceiving
Multicoltural Center
Research Office
Smdent Lounge

= Barista’s Choice

- Food Vending

Building 600
Binlogy Labs

Classromns
Chemistry Labs
[nfovmation Systems
Faculty (Mfices

Building 800

Clussrooms

Community Room
Distributive Education
Library

Open Media Lab

Turoring Center
WritingMath Center (WAM)

Building 1000
Child Development Center

Building 200

Bookslore

Building 300
Campus Police
Classrooms
Nursing Lab
Geulogy Lab

Building 400
Classrooms
Ap=Plant Science
Art Lab

Building 700

Admissions and Records Office
Assessment Lab

Associated Students {ASWO)
CalWORKSs

CARE

Carcer Center

Counscling

DSP&S

LOPS

Linancial Awd

Student Health Serviecs
Transfer Cenler

TRIO Programs

University Representatives
Weterans ATairs
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YUBA COMMUNITY
COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix D: Map of Lake County Campus

CLEAR LAKE CAMPUS
CLEAR LAKE CAMPUS, 15880 DAM ROAD EXT., CLEARLAKE. CA 95422

1 Building E - Maintenance & Operations Facility 16 Classroom 902

2 Bus Stop 17 Student Lounge 903

3 Building 100 - Administration, Student Services, 18 Classroom 904
LRC, Library and Media Services, Restrooms 19 Classroom 905

4 Building 200 - Culinary Arts/Aroma’s Restaurant 20 Classroom 906

5  Building 500 - Welding Shop 21 Classroom 907

6  Building 401 22 Classroom 908

7  Building 400 - Business/Computer Lab 23 Building 604

8  Building 402 - Faculty/Adjunct Offices 24 Building 605

9 Restrooms 25 Building 800

10 Faculty/Staff Parking 26 Building 601

11 Lower Level Parking 27 Building 602 - Faculty Lounge

12 Student Bookstore 28 Classroom 603

13 Building 801 - Childcare Development Center 29 Upper Parking Lot/ Level 1

14 Building 700 - Science/Math/Early 30 Upper Parking Lot/ Level 2
Childhood Education, Restrooms 31 Upper Parking Lot/ Level 3

15 Classroom 901
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix “E”: Building Specific Electrical Systems Drawings

Drawings will be provided on a “Flash Drive” at the mandatory pre-bid/proposal
meetings. Due to the number of drawings and the magnitude of the data, this
information is not being provided through a “cloud” folder.

Request for Qualifications — C-14 Page 30 of 3
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix “F” Non-Collusion Affidavit Form

STATE OF CALIFORNIA, COUNTY OF I, being first duly sworn,
deposes and says that | am the of ,
the party submitting the foregoing proposal (“the Proposal”). In connection with the foregoing
Proposal, the undersigned declares, states and certifies that:

1. The Proposal is not make in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization or corporation.

2. The Proposal is genuine and not collusive or a sham.

3. The Firm has not directly or indirectly induced or solicited another Firm to put in a false or sham
proposal, and has not directly or indirectly colluded, conspired, connived, or agreed with any
other Firm or anyone else to put in a sham proposal, or to refrain from bidding.

4. The Firm has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the proposal price, or that of any other Firm, or to fix any overhead,
profit or cost element of the proposal price or that of any other Firm, or to secure any advantage
against the public body awarding the contract of anyone interested in the proposed contract.

5. All statements contained in the Proposal and related documents are true.

6. The Firm has not, directly or indirectly, submitted the proposal price or any breakdown thereof, or
the contents there of, or divulged information or data relative thereto, or paid, and will not pay any
fee to any person, corporation, partnership, company, association, organization, proposal
depository, or to any member or agent thereof to effectuate a collusive or sham proposal.

Executed on this date: , 2019/ 2020, at:

(City, County, and State)

| declare under penalty of perjury under the laws of the State of California that the foregoing is
true and correct.

Signature Printed Name

Address:

Area Code & Phone Number:

Note: In addition to other bid documents, bidders on public works projects are required by
Public Contract Code section 7106 to submit a certification form that they have not colluded

with another proposer.

Request for Qualifications — C-14 Page 31 of 3
022114
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix “G” References Form

(Include at least 5 recent references in California)

Firm/Proposer:

1. Reference
Name: Contact:

Address: Phone #:

Email Address:

Description of Services Provided:

*Please verify that the contact information is current. Firms may use their already
filled out form to provide this information. This form is offered to provide clarity
of what information is needed.

Request for Qualifications — C-14 Page 32 of 3
022114
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix “H” Proposal Signature Form

The undersigned acknowledges the following:

1.

w

Having become familiar with the specifications and requirements of the Request for
Proposal, hereby offers to provide all services in accordance with the proposal set forth
herein, including all referenced material and attachments.

By submitting a signed proposal in response to this solicitation, the Firm acknowledges that
they completely understand the scope of the needed services and that the proposed
services as described in the proposal will meet or exceed the needs of the District.

Late proposals will not be accepted (even if they are only 5 minutes late).

The District reserves the right to reject any and all proposals and that this proposal shall
remain open and not be withdrawn for a minimum of 90 days.

Cancellation Clause: The District may, without cause, terminate the contract(s) or a project
under the contract(s) by giving written notice of such termination to the awarded firm. In the
event of such termination the District shall reimburse the firm for services performed and
reasonable expenses actually incurred by the firm in relation to the terminated project prior
to the firm’s receipt of such notice of termination. The cost of proposal generation,
associated travel, copies, postage, etc.., will not be reimbursed and is considered a typical
and normal part of the bid process which not reimbursed for any of the proposers.

If the prospective Firm is a corporation, the undersigned hereby represents and warrants
that the corporation is duly incorporated and is in good standing in the  state of

California_, and that, . is authorized to act for and bind the
corporation.

Entity Type (Select One):
Sole Owner: Partnership:
Corporation:

Other; Please specify;

Request for Qualifications — C-14 Page 33 of 3
022114
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Regular monthly progress payments are made using NET 30 as a basis for payment, with Net
30 time starting after receipt of the invoice with all required support documentation, and once
this information is reviewed and approved by the District.

Signature Date:
Position:
Print name Title

Notary Required On This Project

Notary Stamp:

Request for Qualifications — C-14 Page 34 of 3
022114
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix I: Acknowledgement of Addenda Form

The undersigned acknowledges receipt of the following addenda from the District pursuant to
the Request for Proposal:

Acknowledgement: Yes or Not Applicable

Addendum No. 1;

Addendum No. 2;

Addendum No. 3:

Addendum No. 4:

Addendum No. 5;

Failure to acknowledge the Addenda’s may, at the Descretion of the District, determine
the Proposal to be incomplete and unresponsive. Firms are required to acknowledge all
addenda’s within the submitted proposal at the time of submission.

Request for Qualifications — C-14 Page 35 of 3
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

The End.
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