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Rio Blanco County Road & 
Bridge Department   
RIO BLANCO COUNTY ROAD 73 
BRIDGE REPLACEMENT  
MATERIALS TESTING 
SERVICES  
Rio Blanco County Road & Bridge Department is seeking a professional materials testing 
consultant firm to provide testing services for the County Road 73 Bridge Replacement 
Project.  This project consists of replacing a deficient structure in a rural part of Rio Blanco 
County north of Colorado State Highway 64 Mile Post 34.5 on County Road 73 across the 
White River. 

IMPORTANT DATES 

Advertisement Dates: 
 
3/18/21 and 3/25/21 
 

 
Mandatory Pre-Bid Meeting: 

 

3/30/21 at 10:30 A.M. 
(Tuesday) 

 
Questions Due to Van Pilaud: 

 
3/31/21 at noon (Wednesday) 

Bid Opening (Meeker): 
 

Planned Bid Award: 

4/1/21 at 11:15 A.M. 
(Thursday) 
April 13, 2021 

 
Project Completion: 

 
Before Dec. 31, 2021 
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RIO BLANCO COUNTY 

2021 CR 73 BRIDGE REPLACEMENT PROJECT 
CDOT #C490-007 CODE 23510 

MATERIALS TESTING SERVICES 

REQUEST FOR PROPOSAL 
 
Rio Blanco County is seeking a qualified Materials Testing Consultant Firm to provide testing services for the Rio 
Blanco County Road 73 Bridge Replacement Project, CDOT #C490-007 Code 23510.  The Scope of Work for this 
project is included in the proposal package. 
 
BID DOCUMENTS:  Bid Documents shall be available on on-line at www.govbids.com/scripts/co1/public/home1.asp, 
or on the county’s website at https://www.rbc.us/bids.aspx.  

BIDDER QUALIFICATIONS:  Vendors must be listed on the most current CDOT Pre-qualified Consultants Listing.  
Vendors must provide a current and valid copy of their Certificate of Good Standing issued by the State of Colorado 
Secretary of State.   
 
MANDATORY PRE-BID MEETING:  Bidders must attend the mandatory pre-bid meeting:  March 30, 2021 at 10:30 
A.M. at the Rio Blanco County Road & Bridge Dept., 570 Second Street, Meeker.   
 
PROJECT ENGINEER AND QUESTIONS:  Van Pilaud, County Engineer, (970) 878-9590, Fax (970) 878-3396.  All Bidders 
are advised to examine the site and become familiar with all conditions.  Any questions regarding this Project are to 
be directed in writing to Van Pilaud before March 31, 2021 at noon at the above address or fax number.   
 
WORK SCHEDULE:  Work shall be conducted during the construction of the project.  Coordination will be required 
with the Construction Contractor and the Rio Blanco County Engineer.  It is anticipated the project will begin 
approximately mid to late April, 2021.  
 
BID SUBMITTALS:  Bids shall have Vendor’s name and address and “2021 RBC ROAD 73 BRIDGE REPLACEMENT 
TESTING SERVICES” written on the sealed envelope.  All required documents shall be included with the bid or it shall 
be rejected.  Each bid must include a certified check or cashier’s check in the amount of not less than five percent 
(5%) of the total bid, made payable to Rio Blanco County, or by a bid bond in like amount executed by a surety 
company. 
Mailed bids:  Do not depend on overnight delivery.  Due no later than 4:00 P.M. on March 31, 2021.  Mailing Address:  
Rio Blanco County Commissioners, Attn:  Lori Zentmeyer, P.O. Box 599, 555 Main St. 3rd Floor, Meeker, CO  81641.  
Hand delivered bids will be accepted from 8:00 A.M. to 10:45 A.M. on April 1, 2021, Rio Blanco County Courthouse, 
3rd Floor Commissioner Meeting Room, 555 Main St., Meeker, CO  81641.   
 
BID OPENING 
Bids shall be opened and read in public at 11:15 A.M. on April 1, 2021 at the Rio Blanco County Courthouse, 3rd Floor 
Commissioner Meeting Room, 555 Main Street, Meeker, CO 81641.  Bids submitted after 11:00 A.M. shall be 
returned unopened.  Bids submitted and opened shall not be withdrawn for 30 days thereafter. 
  

http://www.govbids.com/scripts/co1/public/home1.asp
https://www.rbc.us/bids.aspx
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BID PREFERENCE 
C.R.S. 8-19-101, et.seq, shall be observed on all construction contracts on public projects.  The law states that when 
a construction contract for a public project is to be awarded to a bidder, a resident bidder shall be allowed preference 
against a nonresident bidder from another state equal to the preference given or required by the state in which the 
nonresident bidder is a resident. 
 
TITLE VI COMPLIANCE 
The Rio Blanco County Road & Bridge Department is committed to compliance of Title VI of the Civil Rights Act of 
1964 and related statutes. 
 
BID AWARD 
The Rio Blanco County Board of County Commissioners reserve the right to reject any or all bids; to waive any 
informalities in bids; and to accept the bid that, in the opinion of the Board, is in the best interest of the County of 
Rio Blanco, State of Colorado.   
 
RIO BLANCO COUNTY       
Dated:   March 18, 2021  
By:   Gary Moyer, Chairman  
Publish:  March 18 and 25, 2021   
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RIO BLANCO COUNTY 
2021 CR 73 BRIDGE REPLACEMENT PROJECT 

CDOT #C490-007 CODE 23510 

MATERIALS TESTING SERVICES 

SCOPE OF WORK - EXHIBIT A 
PROJECT OVERVIEW 
The Rio Blanco County Road & Bridge Department (RBC) is soliciting proposals from qualified consultants 
to provide Testing Services support to the Rio Blanco County Engineer for the Rio Blanco County Road 73 
Bridge Replacement Project, CDOT #C490-007 Code 23510, known in this document as “the project”.  The 
project is currently anticipated to start mid to late April, 2021. 
 
The requested materials testing services include: 

• In-plant inspection of bridge girder fabrication 
• On-site testing and inspection 
• Project documentation 
• Preparation of records necessary to support progress pay estimates 
• Attend Pre-construction Conference 

 
The testers will require the minimum experience and certifications outlined in Section 2 of this Scope of 
Work sufficient to perform the required materials field testing and girder plant inspections. 
 
The following requirements are not intended to be a definitive listing of every activity required to 
document this project in accordance with accepted CDOT/Rio Blanco County practices and procedures.  
Refer to the references listed in the Project Standards below for more detailed information. 
 

SECTION 1 – GENERAL REQUIREMENTS 

A. PROJECT STANDARDS 
All construction sampling, testing and documentation shall be in accordance with the latest versions of 
the Construction Materials, Colorado Department of Transportation’s Construction Manual, Field 
Materials Manual, Standard Specifications for Road & Bridge Construction, the Supplemental 
Specifications, if any, all Standard and Project Special Provisions, all applicable M & S Standards, and the 
Plans, permits, and other documents governing the construction of the project.  All consultant 
construction services and testing activities performed for the project shall be as authorized by the County 
Engineer.  For the purposes of this document, Construction Services and Testing shall be known as “the 
work”. 
 

B.  LABOR, MATERIALS, VEHICLES & EQUIPMENT 
The Consultant shall also provide a Professional Engineer registered in the State of Colorado who will be 
available for consultation.  Hereinafter, this individual is referred to as the Consultant Engineer.  The 
Consultant Engineer and Consultant Materials Testing Technician must be experienced and competent in 
road and bridge construction documentation, and materials testing, as determined by the Rio Blanco 
County Engineer. 
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The Consultant shall furnish all personnel, materials, equipment and transportation required to perform 
the work.  Consultant personnel shall have appropriate vehicles (equipped with flashing amber beacon), 
cellular phones, computers and miscellaneous equipment and supplies (printers, calculators, manuals, 
office supplies, safety equipment, etc.) required to perform the work. 
 
Personnel qualifications and staffing level, shall be subject to the approval of the Rio Blanco County 
Engineer.  The Consultant shall assign personnel for the duration of the Construction Contract unless 
otherwise approved by the County Engineer.  
 
The Consultant Engineer, Materials Testing Technician, and Plant Inspector must be thoroughly familiar 
with CDOT specifications, manuals, forms and documentation requirements.  Personnel provided by the 
Consultant who do not meet all of the specified requirements, or who fail to perform their work in an 
acceptable manner, shall be removed from the project when determined and directed by the Rio Blanco 
County Engineer. 
 

C. CONSULTANT ENGINEER 
The Consultant Engineer shall be available to review work, resolve problems and make decisions in a 
timely manner as requested by RBC.  The Rio Blanco County Engineer shall be the final authority regarding 
acceptance of work not conforming to the plans and specifications. 
 

Task 1.0 Construction Support 
Provide Rio Blanco County Engineer with the following construction support. 
 
1.1 Materials Testing:  Direct, coordinate, supervise, monitor, manage and administer all materials 

sampling and testing to ensure that the required sampling, materials testing and documentation is 
obtained and maintained in accordance with the Materials Manual and Contract requirements to 
verify the acceptable quality of the work performed by the construction contractor. 
 

1.2 Contaminated Material Notification:  Monitor construction operations and notify RBC Engineer 
immediately when contaminated material is encountered or developed on the project.  When such 
material is identified, procedures developed by the Contractor to mitigate the problem will be 
reviewed and recommendation provided. 

Task 2.0 General Project Support 
2.1 Project Materials Testing Records:  Project Materials Testing Records including all required test 

reports, certifications, and girder fabrication inspections. 
 

2.2 Documentation:  Documentation necessary for Monthly progress pay estimates. 
 
2.3 Materials Records:  Materials records generated including minutes of meetings, inspection reports, 

quantity records and other documentation as prepared during the course of the construction in 
accordance with CDOT/RBC requirements. 

 
2.4 Form 250:  Sign and submit Form 250 stamped by P.E. in State of Colorado. 
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SECTION 2 – MATERIALS TESTING 
 

A.  PROJECT STANDARDS 
If the required method is not described in the CDOT Field Materials Manual, the required work shall be 
completed in accordance with: 
 

AASHTO Standard Specifications for Transportation Materials and Methods of Sampling and 
Testing (as revised and supplemented), or 
The ASTM Standards, tentatively in this order. 

 
Proposed work procedures shall be coordinated with the RBC Engineer prior to the start of work. 
 

B.  GENERAL WORK DESCRIPTION 
The consultant shall sample, test, inspect and document all materials generated and produced on the 
project.  This includes materials delivered to the project that are listed in the Summary of Approximate 
Quantities in accordance with the SCHEDULE in the Field Materials Manual, materials that may be added 
to the project through contract modification, and altered material quantities whether increased or 
decreased.  The Consultant field tester shall be required to review project quantities on a monthly basis 
to ensure that sufficient tests have been performed for the material placed to date.  The consultant shall 
also provide any other services as requested by the RBC Engineer within the Scope of Work. 
 
Initial Project Meeting.  The Engineer, Tester and RBC Engineer shall meet to coordinate and schedule the 
required work.  The Consultant shall complete all work in accordance with the approved schedule. 
 
The minimum number of tests required shall be in accordance with the Frequency Guide Schedule for 
minimum Materials Sampling, Testing, and Inspection in the Field Materials Manual. 
 
The Engineer may require additional testing or other services for adequate Quality Control or Quality 
Assurance. 
 
Test results and observations shall be documented on proper CDOT forms and distributed in accordance 
with CDOT/RBC procedures.  The Contractor shall be promptly notified of any failing tests.  This 
notification shall be on a CDOT Form 626 or other approved form. 
 

C.  LABOR, VEHICLES AND EQUIPMENT 
The consultant shall furnish all personnel, materials, equipment and transportation required to perform 
the work. 
 
The following equipment, if required to properly complete the work, shall be furnished by the consultant 
for the project in sufficient quantity and in good working order to ensure accurate performance of all work 
in a timely manner: 

a. Nuclear Moisture-Density Gauge 
b. Concrete air meter, slump cone, and other concrete testing equipment. 
c. Sieves for aggregates and soil gradations. 
d. Sample containers and small tools 
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e. Proctor equipment for soil curves and one-point tests. 
f. Atterburg, and Sand Equivalent equipment 
g. Concrete cylinder molds, which meet AASHTO requirements except that paper molds shall not be 

used, and plastic molds shall not be reused. 
h. Miscellaneous equipment and supplies for performing the required soils and concrete tests. 

 

D.  DOCUMENTATION 
The consultant’s field testers shall maintain a daily diary for each day the consultant performs work on 
the project.  They shall use CDOT’s Form 103 or automated 103a – Project Dairy, or other form approved 
by the RBC Engineer.  The contents of the diary shall be brief and accurate statements of progress and 
conditions encountered during the prosecution of the work.  Editorial comments are not to be 
incorporated in the diaries or on any written correspondence applicable to the project.  A copy of the daily 
diary shall become a part of the permanent project record. 
 

E.  ASSURANCE SAMPLING & TESTING 
Consultant shall coordinate the schedule of the Independent Assurance Tests (IAT) for the project with 
the RBC Engineer in accordance with the CDOT Form 379.  Advance notice of 48-hours is required for 
proper coordination. 
 

F.  PERSONNEL QUALIFICATIONS 
Personnel qualifications and staffing levels for the project shall be subject to the approval of the RBC 
Engineer. 
The consultant supplied materials technicians (MTT) shall be permanently assigned to a project and shall 
have the following minimum qualifications: 

a. The materials testing technician(s) performing the tests must have a minimum of one year 
experience in each specialty field (soils, aggregates, concrete, etc.) that is being tested. 

b. Technicians performing concrete tests shall be certified by the American Concrete Institute (ACI). 
c. Technicians performing quality control testing of soils and aggregates shall be certified through 

the WAQTC Qualifications Program. 
d. Technicians performing fabrication inspection of pre-stressed and pre-cast concrete products 

shall have a required QA level of PCI Level I for inspection and PCI Level II for concrete product 
acceptance and issue of CDOT Form #193 as indicated in the CDOT Fabrication Inspection Manual. 

 
Copies of Certifications shall be provided to the RBC Engineer prior to the start of work on their project. 
 
The MTT shall be thoroughly familiar with CDOT forms and documentation requirements. 
 
Personnel provided by the consultant who do not meet all of the specified requirements, or who fail to 
perform their work in an acceptable manner, shall be removed from the project when determined by the 
RBC Engineer. 
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CONSTRUCTION TESTING CHECKLIST 
 
 

1. CDOT Form #250 – Materials Documentation Record: 
 

a. ____ Fill out and distribute CDOT Form #250 before the Contractor commences work. 
 

b. ____ Update and maintain the Form #250 as work progresses. 
 

c. ____ Complete Form #250 after work is completed; distribute per instructions in CDOT 
Materials Manual. 

 
2. ____ Acceptance of manufactured products. 

 
3. ____ Inspecting fabrication of pre-stressed concrete structural components. 

 
4. ____ Approve sources of materials. 

 
5. ____ Acceptance testing. 

 
6. ____ Independent assurance testing (IAT) – develop, complete and distribute CDOT Form #379 – 

Project Independent Assurance Sampling Schedule.  Schedule, provide notification and conduct 
IAT. 

 
7. ____ Check final materials documentation. 

 
8. ____ Complete and distribute final materials documentation. 

 
a. Rio Blanco County 
b. CDOT 
c. Consultant 
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SUMMARY OF APPROXIMATE QUANTITIES  
FOR  

CR 73 BRIDGE REPLACEMENT PROJECT  
AND  

COMPLETION OF CDOT FORM 250 
 
 

  
LINE 

NUMBER ITEM CODE CONTRACT ITEM UNIT QTY 

1 201-00000 Clearing and Grubbing  L S 1 

2 202-00035 Removal of Pipe  LF 109 

3 202-00400 Removal of Bridge  EACH 1 

4 202-00810 Removal of Ground Sign  EACH 3 

5 202-01000 Removal of Fence  LF 556 

6 202-01035 Removal of Gate  EACH 1 

7 202-01300 Removal of End Anchorage  EACH 4 

8 202-01400 Removal of Cattle Guard  EACH 1 

9 203-00000 Unclassified Excavation  CY 7,540 

10 203-00100 Muck Excavation  CY 500 

11 206-00000 Structure Excavation  CY 118 
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12 206-00100 Structure Backfill (Class 1)  CY 363 

13 206-00200 Structure Backfill (Class 2)  CY 20 

14 206-00360 Mechanical Reinforcement of Soil  CY 363 

15 206-01750 Shoring  L S 1 

16 208-00002 Erosion Log Type 1 (12 Inch)  LF 1,240 

17 208-00045 Concrete Washout Structure  EACH 1 

18 208-00070 Vehicle Tracking Pad  EACH 1 

19 208-00103 Removal and Disposal of Sediment (Labor)  HOUR 20 

20 208-00105 Removal and Disposal of Sediment (Equip.)  HOUR 20 

21 210-00810 Reset Ground Sign  EACH 1 

22 212-00006 Seeding (Native)  ACRE 1.29 

23 212-00032 Soil Conditioning  ACRE 1.29 

24 213-00002 Mulching (Weed Free Hay)  ACRE 1.29 

25 213-00061 Mulch Tackifier  LB 258 

26 216-00041 Soil Retention Blanket (Straw/Coconut)  SY 1,948 

27 240-00000 Wildlife Biologist  HOUR 24 

28 240-00010 Removal of Nests  HOUR 8 

29 240-00020 Netting  SY 150 
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30 250-00010 Environmental Health and Safety Mgmt  L S 1 

31 304-01000 Aggregate Base Course (Class 1)  TON 1,420 

32 304-06000 Aggregate Base Course (Class 6)  TON 713 

33 420-00102 Geotextile (Erosion Control) (Class 1)  SY 1,407 

34 420-00132 Geotextile (Separator) (Class 1)  SY 3,685 

35 502-00460 Pile Tip  EACH 10 

36 502-00500 Complete Joint Penetration (CJP) Splice  EACH 1 

37 502-02010 Dynamic Pile Test  EACH 2 

38 502-11274 Steel Piling (HP 12x74)  LF 262 

39 506-00212 Riprap (12 Inch)  CY 29 

40 506-00218 Riprap (18 Inch)  CY 128 

41 506-00418 Soil Riprap (18 Inch)  CY 685 

42 506-00418 Soil Riprap (18 Inch) (Pit Run) CY 319 

43 519-03000 Thin Bonded Epoxy Overlay  SY 470 

44 601-01000 Concrete Class B  CY 16 

45 601-03040 Concrete Class D (Bridge)  CY 264 

46 601-40301 Structural Concrete Coating  SF 6,851 

47 602-00000 Reinforcing Steel  LB 856 
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48 602-00020 Reinforcing Steel (Epoxy Coated)  LB 45,102 

49 606-01370 Transition Type 3G  EACH 4 

50 606-02005 End Anchorage (Flared)  EACH 4 

51 606-10700 Bridge Rail Type 7  LF 352 

52 607-00005 End Post  EACH 6 

53 607-00010 Corner and Line Brace Post  EACH 9 

54 607-11200 Fence Combination Wire With Metal Posts  LF 618 

55 607-11525 Fence (Plastic)  LF 250 

56 607-60118 18 Foot Gate  EACH 1 

57 607-60120 20 Foot Gate  EACH 1 

58 611-00034 34 Foot Cattle Guard  EACH 1 

59 613-00200 2 Inch Electrical Conduit  LF 737 

60 613-07001 Type One Pull Box  EACH 4 

61 614-01502 Steel Sign Support (2-Inch Round)(Post & 
Socket)  LF 11 

62 618-00172 Prestressed Concrete I (BT72)  LF 730 

63 620-00020 Sanitary Facility  EACH 1 

64 624-20018 18 Inch Drainage Pipe (Class 0)  LF 118 

65 624-20024 24 Inch Drainage Pipe (Class 0)  LF 50 
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66 624-40054 54 Inch Equivalent Drainage Pipe Elliptical 
(Class 0)  LF 64 

67 625-00000 Construction Surveying  L S 1 

68 626-00000 Mobilization  L S 1 

69 630-80335 Barricade (Type 3 M-A) (Temporary)  EACH 2 

70 630-80341 Construction Traffic Sign (Panel Size A)  EACH 4 

71 630-80342 Construction Traffic Sign (Panel Size B)  EACH 4 

72 630-80360 Drum Channelizing Device  EACH 100 
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RIO BLANCO COUNTY 
2021 CR 73 BRIDGE REPLACEMENT PROJECT 

CDOT #C490-007 CODE 23510 
MATERIALS TESTING SERVICES 

PROPOSAL FORM - EXHIBIT B 
 
THIS BID SUBMITTED TO: Rio Blanco County 
    Attn:  Lori Zentmeyer 
    P.O. Box 599 
    555 Main Street, 3rd Floor Board Room 
    Meeker, Colorado 81641 
 
1.  The undersigned VENDOR proposes and agrees, if this Bid is accepted, to enter into an Agreement 
with County in the form included in the Contract Documents to complete all Work as specified or indicated 
in the Contract Documents for the Contract Price and within the Contract Time indicated in this Bid and in 
accordance with the Contract Documents. 
 
2.  VENDOR accepts all of the terms and conditions of the Request for Bid Documents, including without 
limitation those dealing with the disposition of Bid Security.  This Bid will remain open for thirty days after 
the day of Bid opening.  VENDOR will sign the Agreement and submit the Contract Security and other 
documents required by the Contract Documents within fifteen days after the date of County's Notice of 
Award. 
 
3.  In submitting this Bid, VENDOR represents, as more fully set forth in the Agreement, that: 
    a)  VENDOR has examined copies of all Contract Documents and of the following addenda: 
      DATE        NUMBER 
    
 
 
    (Receipt of all of which is hereby acknowledged) and also copies of the Invitation for Bids and the 
Description of Services. 
 

b) VENDOR has examined the site and locality where the Work is to be performed, the legal 
requirements (federal, state, and local laws, ordinances, rules, and regulations) and the conditions 
affecting cost, progress or performance of the Work and has made such independent 
investigations as VENDOR deems necessary. 

 
c) This bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or 

corporation and is not submitted in conformity with an agreement or rules of any group, 
association, organization or corporation; VENDOR has not directly or indirectly induced or solicited 
any other Vendor to submit a false or sham Bid; VENDOR has not solicited or induced any person, 
firm or corporation to refrain from bidding; and VENDOR has not sought by collusion to obtain for 
himself any advantage over any other Vendor or over County.  
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4.  The following documents are attached to and incorporated into this Bid: 
a. Completed Proposal Form including acknowledgment of addenda, if applicable, and 

subcontractors, if applicable. 
b. Bid Bond, Certified Check or Cashier’s Check in the amount of not less than 5% of the 

Total Bid. 
c. Letter from insurance agent certifying that Vendor can be issued all insurance required by 

the Agreement for Services. 
d. Qualifications of Personnel. 

5. Vendor agrees that the Work shall be complete on or before December 31, 2021. 

6. Communications concerning this Bid shall be addressed to: 
 Rio Blanco County Road & Bridge Department  
       Van Pilaud, County Engineer 
 570 2nd Street  
      Meeker, Colorado 81641 
       Telephone - (970) 878-9590 Fax (970) 878-3396    email:  van.pilaud@rbc.us 

7.  VENDOR will complete the work for the prices shown below. 
 

 
 

ITEM 
NUMBER 

 
WORK ITEM 

 
LUMP SUM PRICE 

 
1 Project Reconnaissance and site meeting   $               
 

2 Sample Pick-up  $            
 

3 Proctor and Classification Tests  $               
 

4 Deep Foundation Observations  $                  
 

5 
Roadway and Bridge Embankment and Structural Backfill Compaction 
Testing  $                  

 
6 Structure Concrete Testing  $                  
 

7 Concrete Cylinder Pickup  $ 
 

8 Concrete Compression Testing  $                  
 

9 Per Diem  $                  
 

10 Mileage  $                  
 

11 Resistance Tests  $                  
 

12 Project Engineer Review  $                  
 

13 Fabrication Inspection of Pre-stressed and Pre-cast Concrete Girders  $                  
 
   
 

Total Proposal  $                  

mailto:van.pilaud@rbc.us
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Company:       Date:                                            
 
 
 
Signature:      Title:       
  Authorized Agent 
 
 
Name (Printed):      Phone Number:      
         
 
 
Fax Number:       E-Mail:       
 
 

Address               
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RIO BLANCO COUNTY 

AGREEMENT FOR SERVICES 
 
 This Agreement is made this 13th day of April, 2021, between the Board of County Commissioners of Rio 
Blanco County, Colorado (herein referred to as “County”), having its principal place of business at 555 Main St., 3rd 
Floor, Meeker, Colorado, 81641, and ________________ (referred to as “Vendor”), having its principal place of 
business at ___________________________. 

1. Description of Services: 

County hereby retains Vendor, and Vendor hereby agrees to perform the following services: 

RIO BLANCO COUNTY ROAD 73 BRIDGE MATERIALS TESTING PROJECT 

Description of Services on Exhibit A attached hereto  

2. Compensation: 

 
The total amount to be paid to Vendor pursuant to the Agreement shall not exceed 
_______________________ Dollars ($______________).Vendor shall be paid in accordance with the fee 
schedule set forth on the attached Exhibit “B”, incorporated herein by this reference. To receive payment, 
Vendor must submit itemized invoices for work completed to the Agreement Administrator before the 
20th day of the month. Upon receipt of an invoice/payment request, the Agreement Administrator will 
review the request, and shall authorize or deny payment. Payment shall be made after authorization of 
payment by the Agreement Administrator in accordance with County policies and procedures. If 
applicable, County shall withhold 3% of each invoice/payment request until final settlement as provided 
in CRS 24-91-103.  

Upon publication of Notice of Final Settlement, it shall be the responsibility of the contractor to prepare a 
written request for retainage withheld.  At the time of completion, a lien waiver delivered to the County, 
from all suppliers, subcontractors, and the general contractor is required in order for the request to be 
considered. 

3. Term: 

 
The term of this Agreement shall be from _  , 2021_ through _  , 2021__.  Vendor 
shall proceed with the work hereunder upon receipt of a written notice to proceed from the County. Such 
written notice shall be issued by the Agreement Administrator and will be for the duration of the length of 
this Agreement. The Agreement Administrator for the County is Van Pilaud, County Engineer, 570 Second 
St., Meeker, Colorado 81641, telephone number 970/878-9590, unless otherwise designated in writing.    
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4. Insurance: 

4.1 Vendor agrees to procure and maintain, at its own cost, a policy or policies of insurance/bonds 
sufficient to insure against all obligations assumed by Vendor pursuant to this Agreement and shall 
not start work under this Agreement until such insurance coverage has been obtained and approved 
in writing by the Agreement Administrator. 

 
4.2 Vendor shall require all subcontractors to maintain during the term of this Agreement, Commercial 

General Liability insurance, Comprehensive Automobile Liability insurance, and Workers’ 
Compensation and Employers’ Liability insurance, in the same manner as specified for Vendor, 
Vendor shall furnish subcontractors’ certificates of insurance to the Agreement Administrator 
immediately upon request. 

 
4.3 All insurance policies required hereunder shall include a notification provision requiring notification 

to the Agreement Administrator in writing, 30 days prior to any material changes in the insurance 
policy(s) such as: cancellation, non-renewal, or reduction in coverage or alteration of coverage. 

 
4.4 Nothing herein shall be deemed or construed as a waiver of any of the protections to which County 

may be entitled pursuant to the Colorado Government Immunity Act, sections 24-10-101, C.R.S., as 
amended. 

 
4.5 All required insurance coverage must be acquired from insurers authorized to conduct business in the 

State of Colorado and acceptable to County. The insurers must also have policyholders’ rating of “A-“ 
or better, and financial class size of “Class VII” or better in the latest edition of Best’s Insurance 
Reports, unless County grants specific approval for an exception. 

 
4.6 Vendor shall procure and continuously maintain the minimum insurance coverage listed below, and 

such additional coverage as may apply, with forms and insurers acceptable to County. In the case of 
any claims-made policy, the necessary retroactive dates and extended reporting periods shall be 
procured to maintain such continuous coverage. All policies below shall be endorsed to specify “The 
Rio Blanco County Board of Commissioners and Rio Blanco County, its officers, officials, employees 
and volunteers as INSUREDS, as respects liability, on behalf of the Vendor, arising out of this 
Agreement.” All certificates of insurance are to be submitted on standard “ACCORD 25” form. 

4.6.1 Workers’ Compensation and Employer’s Liability Including Occupations Disease 
Coverage in accordance with scope and limits as required by the State of Colorado (or 
the state in which the Vendor is a resident). 

4.6.2 Commercial General Liability, “occurrence form,” with minimum limits of ONE MILLION 
($1,000,000) combined single limit, per occurrence for bodily injury, personal injury and 
property damage. Vendor must either agree to provide certificates of insurance 
evidencing the above coverage for a period of two years after the final payment for this 
Agreement OR purchase an extended (minimum two years) reporting period 
endorsement for the policy or policies in force during the term of this Agreement and 
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evidence the purchase of this extended reporting period endorsement by means of a 
certificate of insurance or a copy of the endorsement itself. 

4.6.3 Comprehensive Automobile Liability insurance with minimum limits for bodily injury and 
property damage of not less than ONE MILLION ($1,000,000) combined single limit per 
accident. 

 
4.7 Depending on the nature and scope of the services to be provided under this Agreement, additional 

insurance requirements may be specified by County. Items listed below, which have been marked 
with an “X” are required of Vendor by County as a condition of this Agreement. Vendor’s initial, 
placed by the corresponding “X”, shall acknowledge Vendor’s compliance in meeting the specific 
insurance requirement(s). 

 

Vendor Initial X 

___X_______ PROFESSIONAL LIABILITY INSURANCE with an endorsement for work under this 
Agreement, and coverage of no less than ONE MILLION ($1,000,000) per claim, and ONE 
MILLION ($1,000,000) aggregate.  (See applicability in Special Provision).  

___________ EXCESS LIABILITY/UMBRELLA INSURANCE with a limit no less than ONE MILLION 
($1,000,000) per occurrence/ ONE MILLION ($1,000,000) aggregate, and coverage at 
least as broad as the primary Commercial General Liability policy. 

_______  ___ BUILDER’S RISK INSURANCE must be in an amount equal to the maximum amount to be 
paid to Vendor as set forth in Paragraph 2 above,  as well as any subsequent 
modifications. The policy must be in Completed Value Form, insuring the entire project 
for, at least Broad Form coverage including theft. Such Insurance shall remain in effect 
until 12:00 noon on the day following the date of the final acceptance of the entire 
project, whether or not the building or some part thereof is occupied in any manner 
prior to final acceptance of the project. 

___X___  ___ BID BONDS AND PERFORMANCE BONDS.  Bid bond, Cashier’s Check or Certified Check in 
the amount of 5% of the total bid shall accompany Bid. Performance Bond and Payment 
Bond, both in the amount of 100% of the project Agreement, shall be required by 
successful Vendor. 

_______  ___ Other insurance as required. If other insurance is required it will be included and 
referred to as “EXHIBIT C”. 

5. Vendor’s Representations and Warranties: 

 
5.1 Vendor represents and warrants to County that it has the experience and ability to perform the 
services required by this Agreement in accordance with sound and acceptable industry or professional 
practices and standards and in accordance with all codes, standards, regulations, and laws applicable to 
the work. Vendor represents and warrants that it has the power to enter into and perform this 
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Agreement, and that its performance of this Agreement shall not infringe upon or violate the rights of any 
third party or violate any Federal, State, or municipal laws. Prior to beginning work, Vendor shall secure, 
at Vendor’s expense, all necessary permits required by any governmental agency with jurisdiction.  

5.2 Vendor warrants and guarantees to County that all materials and equipment will be new unless 
otherwise specified, and that all work will be of good quality and free from faults or defects and in 
accordance with the requirements of this Agreement and any inspections, tests or approvals pursuant to 
this Agreement. All unsatisfactory work, all faulty or defective work and all work not conforming to the 
requirements of this Agreement or of such inspections, tests or approvals shall be considered defective. 
Prompt notice of all defects shall be given to Vendor. All defective work, whether or not in place, may be 
rejected, corrected or accepted. 

5.3 If required by the Agreement Administrator prior to approval of final payment, Vendor will promptly, 
without cost to County and as specified by the Agreement Administrator, either correct any defective 
work, whether or not fabricated, installed or completed, or, if the work has been rejected by the 
Agreement Administrator, remove it from the site and replace it with non-defective work. If Vendor does 
not correct such defective work or remove and replace such rejected work within a reasonable time, all as 
specified in a written notice from the Agreement Administrator, County may have the deficiency 
corrected or the rejected work removed and replaced. All direct or indirect costs of such correction or 
removal and replacement, including compensation for additional professional services, shall be paid by 
Vendor, and an appropriate deductive change order shall be issued. Vendor will also bear the expenses of 
making good all work of others destroyed or damaged by the correction, removal or replacement of the 
defective work. 

5.4 If, after the approval of final payment and prior to the expiration of SIX (6) MONTHS after approval of 
final payment, or such longer period of time as may be prescribed by law or by the terms of any applicable 
special guarantee required by this Agreement, any work is found to be defective, Vendor will, promptly 
without cost to County and in accordance with County’s written instructions, either correct such defective 
work, or, if it has been rejected by County, remove it from the site and replace it with non-defective work. 
If Vendor does not promptly comply with the terms of such instructions, County may have the defective 
work corrected or the rejected work removed and replaced, and all direct and indirect costs of such 
removal and replacement, including compensation for additional professional services, will be paid by 
Vendor. 

5.5 If, instead of requiring correction or removal and replacement of defective work, the Agreement 
Administrator prefers to accept it, he may do so. In such case, if acceptance occurs prior to approval of 
final payment, a change order shall be issued incorporating the necessary revisions in the Agreement, 
including appropriate reduction in the Agreement price; or, if the acceptance occurs after approval of final 
payment, an appropriate amount shall be paid by Vendor to County.  

6. Independent Contractor: 

Vendor shall perform its duties hereunder as an independent contractor and not as an employee of 
County.  Neither Vendor nor any agent or employee of Vendor shall be deemed to be an agent or 
employee of County.  Vendor and its employees and agents are not entitled to unemployment insurance 
or workers compensation benefits through the County and the County shall not pay for or otherwise 
provide such coverage for Vendor or any of its agents or employees.  Unemployment insurance benefits 
shall be available to Vendor and its employees and agents only if such coverage is made available by 
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Vendor or a third party.  Vendor shall pay when due all applicable employment taxes and income taxes 
and local head taxes incurred pursuant to this Agreement.  Vendor shall not have authorization, express 
or implied, to bind the County to any contract, liability or understanding, except as expressly set forth 
herein.  Vendor shall (a) provided and keep in force workers’ compensation and unemployment 
compensation insurance in the amounts required by law, (b) provide proof thereof when requested by 
the County, and (c) be solely responsible for its acts and those of its employees and agents. 

7. Protection of Persons and Property: 

Precautions shall be exercised at all times for the protection of all persons (including County employees) 
and property. The safety provisions of all applicable laws, regulations, and codes shall be observed. 
Hazards arising from the use of vehicles, machinery, and equipment shall be guarded or eliminated in 
accordance with the highest accepted standard of safety practice. Vendor and any subcontractors shall 
comply fully with all requirements of the Occupational Safety and Health Act, and any other pertinent 
Federal, State or Local statutes, rules or regulations. Vendor and any subcontractors shall bear full 
responsibility for payment of any fines or other punishments resulting from violation of any such statutes, 
rules or regulations. 

8. Personal Services Agreement: 

This is a personal services agreement on the part of Vendor. This Agreement may not be assigned or 
subcontracted without the prior express written consent of County and any attempt to assign this 
Agreement without the prior express written consent of County shall render this Agreement null and void 
with respect to the attempted assignee.  

9. Inspection: 

9.1 County reserves the right, without notice and at reasonable times, to inspect the work accomplished 
by Vendor under this Agreement. The right of inspection reserved in the County is for protection of 
County in assuring that the work is proceeding in a timely and satisfactory manner and does not relieve 
the Vendor from responsibility for selecting appropriate means of fulfilling its obligations hereunder. 

9.2 If any work is covered contrary to the request of the Agreement Administrator, it must, if required by 
the Agreement Administrator, be uncovered for his observation and replaced at Vendor’s expense. 

9.3 If any work has been covered which the Agreement Administrator has not specifically requested to 
observe prior to its being covered, or if the Agreement Administrator considers it necessary or advisable 
that covered work be inspected or tested by others, Vendor, at the Agreement Administrator’s request, 
will uncover, expose or otherwise make available for observation, inspection or testing as the Agreement 
Administrator may require, that portion of the work in question, furnishing all necessary labor, material 
and equipment. If it is found that such work is defective, Vendor will bear all the expenses of such 
uncovering, exposure, observation, inspection and testing and of satisfactory reconstruction, including 
compensation for additional professional services, and an appropriate deductive change order shall be 
issued. If, however, such work is not found to be defective, Vendor will be allowed an increase in the 
Agreement price or an extension of the Agreement time, or both, directly attributable to such uncovering, 
exposure, observation, inspection, testing and reconstruction if he makes a claim therefore.  
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10.  Audit: 

County, or its designee, may, at reasonable times, during the term of this Agreement or for two years 
after its termination or expiration, audit Vendor’s books with regard to this Agreement, and Vendor shall 
retain its books and records for the required period. 

11. Non-Exclusive Agreement: 

This is not an exclusive agreement. County may, at its sole discretion, contract with other entities for work 
similar to that to be performed by Vendor hereunder. Vendor may agree to perform similar work for 
others, and is not expected to work exclusively for County. 

12.  Indemnification of County: 

Vendor shall indemnify and hold harmless County, its agents, officials and employees, against all losses or 
damages, including penalties, charges, professional fees, attorney’s fees, interest, costs, expenses and 
liabilities of every kind and character arising out of, or relating to, any and all claims and causes of actions 
of every kind and character, in connection with, directly or indirectly, this Agreement, whether or not it 
shall be alleged or determined that the harm was caused through or by Vendor or a subcontractor, if any, 
or their respective employees and agents. Vendor further agrees that its obligations to County under this 
paragraph include claims against County by Vendor’s employees whether or not such claim is covered by 
workers compensation. Vendor expressly understands and agrees that any insurance or bond protection 
required by this Agreement, or otherwise provided by Vendor, shall in no way limit the responsibility to 
indemnify, keep and save harmless and defend County as herein provided, and such obligation exists even 
if the claim is fraudulent or groundless. 

13.  Confidentiality: 

Vendor recognizes and acknowledges that this Agreement creates a confidential relationship between 
County and Vendor and that information concerning County’s business affairs, customers, vendors, 
finances, properties, methods of operation, computer programs, and documentation, and other such 
information, whether written, oral, or otherwise, is confidential in nature. All such information concerning 
County is herein referred to as “confidential information”. 

14.  Non-Disclosure: 

Vendor agrees that, except as directed by County, Vendor will not at any time during or after the term of 
this Agreement disclose any “confidential information” to any person whatsoever and upon the 
termination of this Agreement Vendor will turn over to County all documents, papers, and other matter in 
Vendor’s possession or control that relates to County. Vendor further agrees to bind Vendor’s employees 
and subcontractors to the terms of this non-disclosure requirement.  

 

15.  County’s Right to Suspend Vendor’s Performance: 

For good and sufficient cause such as (a) faulty workmanship, (b) improper superintendence, (c) Vendor’s 
failure to carry out any reasonable order or perform any provision of this Agreement or collateral 
documents, (d) substantial failure in quantity or quality of material or any other circumstance unfavorable 
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for prosecution of the work, County shall have the right to suspend Vendor’s performance of the work. 
Notice of such suspension shall be in writing and Vendor will be allowed fifteen (15) working days to 
correct and complete the unacceptable work. Vendor shall resume performance of the work promptly 
when so notified in writing by County. 

 16.  Termination Provisions: 

  This Agreement may be terminated as follows: 

16.1  Termination for Cause.   
 

If, through any cause, Vendor shall fail to fulfill, in a timely and proper manner, its obligations 
under this Agreement, or if Vendor shall violate any of the covenants, agreements, or 
stipulations of this Agreement, County shall thereupon have the right to terminate this 
Agreement for cause by giving written notice to Vendor of its intent to terminate and at least ten 
(10) days opportunity to cure the default or show cause why such termination is otherwise not 
appropriate.  In the event of termination, all finished or unfinished documents, data, studies, 
surveys, drawings, maps, models, photographs, and reports or other material prepared by 
Vendor under this Agreement shall, at the option of County, become its property, and Vendor 
shall be entitled to receive just and equitable compensation for any services and supplies 
delivered and accepted.  Vendor shall be obligated to return any payments advanced under the 
provisions of this Agreement. 
 
Notwithstanding above, Vendor shall not be relieved of liability to County for any damages 
sustained by County by virtue of any breach of this Agreement by Vendor, and County may 
withhold any payment to Vendor for the purposes of setoff until such time as the exact amount 
of damages due to County from Vendor is determined. If after such termination it is determined, 
for any reason, that Vendor was not in default, or that Vendor’s action/inaction was excusable, 
such termination shall be treated as a termination for convenience, and the rights and 
obligations of the parties shall be the same as if this Agreement had been terminated for 
convenience, as described herein. 

16.2  Termination for Convenience.   
 

County may terminate this Agreement at any time County determines that it is not in the best 
interest of County to continue the work under this Agreement.  County shall effect such 
termination by giving written notice of termination to Vendor and specifying the effective date 
thereof, at least thirty (30) days before the effective date of such termination.  In that event, all 
finished or unfinished documents, data, studies, surveys, drawings, maps, models, photographs, 
and reports or other materials prepared by Vendor under this Agreement shall, at the option of 
County, become its property, and Vendor shall be entitled to receive just and equitable 
compensation for any satisfactory services and supplies delivered. 

 
16.3  Termination Due to Loss of Funding.   
 
The parties hereto expressly recognize that Vendor is to be paid, reimbursed, or otherwise 
compensated with funds provided to or appropriated by County for the purpose of contracting 
for the services provided for herein, and therefore, Vendor expressly understands and agrees 
that all its rights, demands, and claims to compensation arising under this Agreement are 
contingent upon receipt or appropriation of such funds by County.  In the event that such funds 
or any part thereof are not received or appropriated by County, County may immediately 
terminate this Agreement without liability, including liability for termination costs. 
 



Rio Blanco County Road 73 Bridge Construction Testing Request for Proposal                         25 
 

 17.  Remedies:  

In addition to any other remedies provided in this Agreement, County in its sole discretion may exercise 
any and/or all of the following remedial actions, either individually or simultaneously, if Vendor 
substantially fails to satisfy or perform the duties and obligations in this Agreement.  Substantial failure to 
satisfy the duties and obligations shall be defined to mean insufficient, incorrect, improper activities or 
inaction by Vendor.  These remedial actions are as follows: 

 17.1     Suspend Vendor’s performance pending necessary corrective action as specified by 
County; and/or 

 17.2 Withhold payment to Vendor until the necessary services or corrections in performance 
are satisfactorily completed; and/or 

 17.3     Request the removal from work on this Agreement of employees or agents of Vendor 
whom County judges as being incompetent, careless, insubordinate, unsuitable or otherwise 
unacceptable, or whose continued employment on this Agreement is deemed to be contrary to 
the public interest or not in the best interest of County; and/or 

 
 17.4 Deny payment for those services or obligation which have not been performed and 

which due to circumstances caused by Vendor cannot be performed or if performed would be of 
no value to County.  Denial of the amount of payment must be reasonably related to the amount 
of work or performances lost to County. 

 

18.  Choice of Law: 

Colorado law, and rules and regulations issued pursuant thereto, shall be applied in the interpretation, 
execution, and enforcement of this Agreement.  Any provision included or incorporated herein by 
reference which conflicts with said laws, rules, and regulations shall be null and void.  Any provision 
incorporated herein by reference which purports to negate this or any other Special Provision in whole or 
in part shall not be valid or enforceable or available in any action at law, whether by way of complaint, 
defense, or otherwise.  Any provision rendered null and void by the operation of this provision shall not 
invalidate the remainder of this Agreement, to the extent capable of execution. 

19.  Venue: 

This Agreement is and shall be deemed to be performable in the County of Rio Blanco, Colorado, and 
venue for any dispute hereunder shall be in the District Court of the County of Rio Blanco, Colorado. In 
the event of dispute concerning performance hereunder, the parties agree the Court may enter judgment 
in favor of the prevailing party for costs and reasonable attorneys’ fees. 

20.  Governmental Immunity: 

No term or condition of this Agreement shall be construed or interpreted as a waiver by County, express 
or implied, of any of the immunities, rights, benefits, protections, or other provisions, of the Colorado 
Governmental Immunity Act, CRS § 24-10-101 et seq., or the Federal Tort Claims Act, 28 U.S.C. § 1346(b) 
and 2671 et seq., as applicable now or hereafter amended. 
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 21.   Software Piracy Prohibition:  

County or other public funds payable under this Agreement shall not be used for the acquisition, 
operation, or maintenance of computer software in violation of federal copyright laws or applicable-
licensing restrictions.  Vendor hereby certifies and warrants that, during the term of this Agreement and 
any extensions, Vendor has and shall maintain in place appropriate systems and controls to prevent such 
improper use of public funds.  If the County determines that Vendor is in violation of this provision, the 
County may exercise any remedy available at law or in equity or under this Agreement, including, without 
limitation, immediate termination of this Agreement and any remedy consistent with federal copyright 
laws or applicable licensing restrictions. 

 22.  Employee Financial Interests: 

County and Vendor state that to their knowledge, no employee of the County has any personal or 
beneficial interest whatsoever in the service or property described in this Agreement.  Vendor has no 
interest and shall not acquire any interest, direct or indirect, that would conflict in any manner or degree 
with the performance of Vendor’s services and Vendor shall not employ any person having such known 
interests. 

23.  “Public Work”: 

(This paragraph applies if the work performed is a “public work”): In discharge of this Agreement, 
Vendor shall employ Colorado labor to perform not less than 80% of each type or class of labor in each of 
the several classifications of skilled and common labor employed on this project. A “public work” is any 
construction, alteration, repair, demolition, or improvement of any building, road, street, bridge, drain, 
park, or other structure suitable for and intended for use by the public.  The governmental body financing 
a public works project shall waive the 80% requirement if there is reasonable evidence to demonstrate 
insufficient Colorado labor to perform the work of the project and if compliance with this article would 
create an undue burden that would substantially prevent a project from proceeding to completion.  A 
governmental body that allows a waiver shall post notice of the waiver and a justification for the waiver 
on its website.  A governmental body shall not impose contractual damages on a contractor for a delay in 
work due to the waiver process. 

24.  Agreement for Services CRS §8-17.5-101 

[This paragraph is not Applicable to Agreements relating to the offer, issuance, or sale of securities, 
investment advisory services or fund management services, sponsored projects, intergovernmental 
Agreements, or information technology services or products and services.]  Vendor certifies, warrants, 
and agrees that it does not knowingly employ an illegal alien who shall perform work under this 
Agreement and Vendor shall confirm the employment eligibility of all employees who are newly hired for 
employment in the United States to perform work under this Agreement, through participation in the E-
Verify Program or the State program established pursuant to CRS §8-17.5-102(5)(c).  Vendor shall not 
knowingly employ an illegal alien to perform work under this Agreement or enter into an Agreement with 
a Sub-Vendor who fails to certify to Vendor that the Sub-Vendor shall not knowingly employ an illegal 
alien to perform work under this Agreement.  Vendor (a) shall not use E-Verify Program or the State 
program procedures to undertake pre-employment screening of job applicants while this Agreement is 
being performed, (b) shall notify  the Sub-Vendor and the County within three days if Vendor has actual 
knowledge that a Sub-Vendor is employing an illegal alien for work under this Grant, (c) shall terminate 
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the Sub- Agreement if a Sub-Vendor does not stop employing the illegal alien within three days of 
receiving the notice, (d) shall comply with reasonable requests made in the course of an investigation, 
undertaken pursuant to CRS §8-17.5-102(5), by the Colorado Department of Labor and Employment.  If 
Vendor participates in the State program, Vendor shall deliver to County, a written, notarized affirmation, 
affirming that Vendor has examined the legal work status of such employee, and shall comply with all of 
the other requirements of the State program.  If Vendor fails to comply with any requirement of this 
provision or CRS §8-17.5-101 et seq., County may terminate this Agreement for cause and, if so 
terminated, Vendor shall be liable for damages. 

25.  Agreements with Natural Persons: 

Vendor, if a natural person eighteen (18) years of age or older, hereby swears and affirms under penalty 
of perjury that he or she (a) is a citizen or otherwise lawfully present in the United States pursuant to 
federal law, (b) shall comply with the provisions of CRS §24-76.5-101 et seq., and (c) has produced one 
form of identification required by CRS §24-76.5-103 prior to the effective date of this Agreement. 

26.  Gifts: 

Vendor certifies that Vendor is familiar with the provision of Article XXIX of the Colorado Constitution 
(also known as Amendment 41) regarding gifts and is compliant with the provisions of this Article. 

27.  Entire Agreement: 

This Agreement constitutes the entire agreement between the parties, and no changes or modifications 
shall be effective unless reduced to writing and signed by all parties hereto.  

28. Required Signatures: 

Person(s) signing as or on behalf of Vendor represent by their signature the person(s) signing is/are fully 
authorized to so sign this Agreement and that Vendor has taken all steps necessary so that the 
signature(s) is/are binding upon Vendor. 

29.  Severability/Survival: 

The provisions of this Agreement shall be severable, and the invalidity of any provisions shall not 
invalidate the remaining provisions hereof.  Where appropriate and applicable, provisions of this 
Agreement shall survive expiration or any termination of this Agreement. 

30.  Exemption Certificate 

Vendor agrees to complete and file with the Colorado Department of Revenue on or before five (5) days 
from the date of execution of this Agreement a Contractor Application for Exemption Certificate pursuant 
to Section 39-26.708(1)(a)(XIX) C.R.S.  The Exemption Certificate to be issued by the Colorado Department 
of Revenue is for the purpose of purchasing construction and building materials for the project which is 
the subject of this Agreement.  The Exemption Certification does not include or apply to the purchase or 
rental of equipment, supplies, and materials which are purchased, rented, or consumed by the Vendor 
and which do not become a part of the structure, highway, road, street or other public works owned and 
used by the County.  Subcontractors of Vendor will not be issued Certificates of Exemption by the 
Department of Revenue.  It is the responsibility of Vendor to issue certificates to each of the 
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subcontractors.  Any unauthorized use of the Exemption Certificate will result in revocation of Vendor’s 
Exemption Certificate and other penalties provided by law.  The Contractor Application for Exemption 
Certificate form is attached to this Agreement as Exhibit C.  The Rio Blanco County tax exempt number 
needed to complete the application form is available from Deb Morlan, Sales & Use Tax Administrator, 
telephone number 970/878-9610. 

31.  Binding Effect: 

This Agreement shall be binding upon and inure to the benefit of the heirs, administrators, successors, 
personal representatives or assigns of all of the parties hereto.      

 32.  Execution by Counterparts; Electronic Signatures:   

This Agreement may be executed in two or more counterparts, each of which shall be deemed an original, 
but all of which shall constitute one and the same instrument. The Parties approve the use of electronic 
signatures for execution of this Agreement. Only the following two forms of electronic signatures shall be 
permitted to bind the Parties to this Agreement: (1) Electronic or facsimile delivery of a fully executed 
copy of a signature page; (2) The image of the signature of an authorized signer inserted onto PDF format 
documents. All documents must be properly notarized, if applicable. All use of electronic signatures shall 
be governed by the Uniform Electronic Transactions Act, CRS §§ 24-71.3-101 to -121. 

IN WITNESS WHEREOF, the parties have here unto set their hands and seals this 13th day of April, 2021. 

      County: Rio Blanco County 
      Board of County Commissioners 
 
 
 
(Seal)      By:       
       Gary Moyer, Chairman 
 
 
Attest: 

By:       
       Jeff Rector, Commissioner 
 
 
___________________________ 
Clerk to the Board     By:      

        Ty Gates, Commissioner 
Contract Form Reviewed by: 
Rio Blanco County Attorney  
      Vendor:       
 
 
      By:        
 
 
      Title:       
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