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“Built On A Solid Foundation”
Monday, March 14, 2016

Community Welcome House

Maureen Coates, director

P.O. Box 1631

Newnan, GA  30264

RE: Crawl Space Repairs per drawings by D. Porter, 05/14/2015
Proposal

Ms. Coates:

Lichty Commercial Construction, Inc. proposes to supply the labor and materials to complete the following work on the crawl space per drawings by D. Porter dated 05/14/2015.

1) Material
$2,457.00
2) Labor/Profit/Overhead
$3,800.00

Total for above work: $6,257.00
Please let us know if you have any questions.  We look forward to working with you.

Sincerely,

Dan Lichty

Lichty Commercial Construction, Inc.

dan@lichtycommercial.com
770-231-4143

DL/db

 22 Hillwood Circle ( Newnan, GA  30263 

Phone (770) 254-1313 ( Fax (770) 502-9415
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