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April 23, 2020

Dennis York

Director of Purchasing, Contracts, and Warehouse Services
Casa Grande Elementary School District

220 W. Kortsen Road

Casa Grande, AZ 85122

Dennis.york@cgesd.org

PROJECT DESCRIPTION:

LOCATION: Casa Grande Elementary School District
Mesquite Elementary School
129 N. Arizola Road
Casa Grande, Arizona 85122

PROJECT DATA: Project includes the assessment and design for the weatherization of
the Middle School. This proposal includes the following services

listed below:
1. Building Envelope Consulting
2. Wall assessments and RILEM testing
3. Development of Assessment Report.
1GPA Contract: 18-21P-02 — Architectural Services

SCOPE OF SERVICES:

Phase 1: Wall Assessments and Testing

1. Perform visual assessment of walls and openings
2. Perform and document RILEM testing
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3.

Provide report of findings and recommendations

Phase 2: Construction documents (future proposal or by others)

1.

2.

3.

Field verify existing conditions
Develop as-built elevations and details as required.

Develop plans and specifications for the recommended modifications and repairs
based on information identified in the assessment.

Phase 3a: Construction Oversight (future proposal or by others)

1.

2.

4.

5.

Perform QA/QC to verify work is compliant with roof plans and details.
Perform QA/QC to verify work is compliant with specifications and submittals.

Document issues discussed in meetings and distribute to the Owner and
Architect’s consultants.

Prepare and distribute observation reports.

Attend punchlist walk.

Phase 3b: Construction Administration (future proposal or by others)

1.

The Consultant shall visit the site at intervals appropriate to the stage of
construction or as otherwise agreed by the Owner and Architect in writing to
become generally familiar with the progress and quality of the Work completed
and to determine in general if the work is being performed in a manner indicating
that the Work when completed will be in accordance with the Contract
Documents. Attend pre-construction conference, submittal reviews, inspections
and closeout report.

The Architect/Consultant shall not have control over or charge of and shall not be
responsible for construction means, methods, techniques, sequences or
procedures, or for safety precautions and programs in connection with the Work,
since these are solely the Contractor's responsibility under the Contract for
Construction.  The Architect/Consultant shall not be responsible for the
Contractor’s schedules or failure to carry out the Work in accordance with the
Contract Documents. The Architect/Consultant shall not have control over or
charge of acts or omissions of the Contractor, Subcontractors, or their agents or
employees, or of any other persons performing portions of the Work.
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3. Except as may otherwise be provided in the Contract Documents, or when direct
communications have been specially authorized, communications by and with
the Architect’s consultants shall be through the Architect/Consultant.

4. The Architect’s certification for payment shall constitute a representation to the
Owner, based on the Architect's observations and the site as provided in
Subparagraph 2 and on the data comprising the Contractor’'s Applications for
Payment, that the Work has progressed to the point indicated and that, to the
best of the Architect’'s knowledge, information and belief, quality of the work is in
accordance with the Contract Documents.

5. The foregoing representations are subject to an evaluation of the work for
conformance with the Contract Documents upon Substantial Completion to
results of subsequent tests and inspections, to minor deviations from the
Contract Documents correctable prior to completion and to specific qualifications
expressed by the Architect. The issuance of a Certificate for Payment shall
further constitute a representation that the Contractor is entitled to payment in the
amount certified.

6. The Architect shall review and approve or take other appropriate action upon
Contractor’s submittal such as Shop Drawings, Product Data and Samples, but
only for the limited purpose of checking for conformance with information given
and the design concept expressed in the Contract Documents. Review of such
submittal is not conducted for the purpose of determining the accuracy and
completeness of their details such as dimensions and quantities or for
substantiating instructions for installation or performance of equipment of
systems designed by the Contractor, all of which remain the responsibility of the
Contractor to the extent required by the Contract Documents. The Architect’s
review shall not constitute approval of safety precautions or, unless otherwise
specifically stated by the Architect, of construction means, methods, technigues,
sequences or procedures. The Architect’'s approval of a specific item shall not
indicate approval of an assembly of which the item is a component. When
professional certification of performance characteristics of materials, systems or
equipment is required by the Contract Documents, the Architect shall be entitled
to rely upon such certification to establish that the materials, systems or
equipment will meet the performance criteria required by the Contract
Documents. This proposal includes weekly sites visits during construction.

7. Interpretations and decisions of the Architect shall be consistent with the intent
and reasonably inferable from the Contract Documents and shall be in writing or
in the form of drawings.

8. The Architect’s decisions on matters relating to aesthetic effect shall be final if
consistent with the intent expressed in the Contract Documents as long as
Owner consent is obtained in matters resulting in a change of contract price.
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9. The Architect/Consultant shall render written decisions within a reasonable time
on all claims, disputes or other matters in question.

SERVICES INCLUDE:

1. Building Envelope Consulting
2. RILEM testing
3. Prepare and submit report on findings.

SERVICES NOT INCLUDED:

1. Municipal / Departmental Fees

2. Engineering

3 Extraordinary Services Required By Any Entity (Unless Noted Before Execution
of Contract)

4, Services beyond those detailed above.

CONSULTANT FEE SCHEDULE
Fee Schedule shall be a fixed fee with the following criteria breakdown:

Assessment and Report $4,550.00

COMPENSATION FOR ADDITIONAL CONSULTING SERVICES

Rates will be billed at: Administrative - $40.00 Per Hour
CADD Operator - $65.00 Per Hour

Roofing Consulting - $85.00 Per Hour

Project Architect - $110.00 Per Hour

Principal Architect - $150.00 Per Hour

OTHER TERMS AND CONDITIONS
Reimbursable Expenses

Reimbursable Expenses are in addition to compensation for Basic and Additional
Services and include, but are not limited to, CADD plotting, reproductions, postage,
messengers, transportation expenses and travel time if required by the Architect.
These expenses shall be billed by the Architect to the Owner at one point two (1.2)
times their actual cost if the agency providing such services contracts directly with the
Architect. On the contrary, if the agency providing such services contracts directly with
the Owner, these expenses shall not be billed through the Architect to the Owner.
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Invoicing

The Architect shall invoice its time and Reimbursable Expenses monthly and invoices
are due and payable within thirty (30) days. There will be a service charge of twelve
percent (12%) per annum on late invoices.

Legal Costs

Should any legal proceeding be commenced between the parties to this Contract
seeking to enforce any of its provisions, including, but not limited to, fee provisions, the
prevailing party in such proceeding shall be entitled, in addition to such other relief as
may be granted, to a reasonable sum for attorneys’ fees which shall be determined by
the court or forum in such proceeding or in separate action brought for that purpose.
For purposes of this provision, “prevailing party” shall include a party which dismisses
an action for recovery hereunder in exchange for payment of the sum allegedly due,
performance of covenants allegedly breached or consideration substantially equal to the
relief sought in the action or proceeding.

Project Timing

If the Project is suspended by the Owner for more than thirty (30) consecutive days the
Architect shall be compensated for services performed prior to the notice of such
suspension. When the Project is resumed the Architect's compensation shall be
equitably adjusted to provide for expenses incurred in the interruption and resumption of
the Architect’s services.

Termination

This Contract my be terminated by either party upon not less than seven (7) days
written notice should the other party fail substantially to perform in accordance with the
terms of this Contract through no fault of the party initiating the termination.

Owner’s Responsibilities

The Owner shall provide full information, including a program which sets forth the
Owner’s objectives, schedule, constraints, and budget with reasonable contingencies
and criteria. The Owner shall also furnish any reports, tests, surveys, inspections or
other documentation or information or consultants reasonably requested by the
Architect. All the foregoing shall be furnished at the Owner’s expense and the Architect
shall be entitled to rely upon the accuracy and completeness thereof. Owner to provide
existing water pressure values and sewer depth for the plumbing engineer prior to
plumbing design.

Ownership of Documents
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The Drawings and other documents, as instruments of service, are and shall remain the
property of the Architect. They shall not be used on other projects or as the basis for
drawings by others without written authorization from the Architect. Such authorization
shall not be unreasonably withheld by the Architect. If authorization is granted by the
Architect, the Architect shall reserve the right to require the Owner to pay a reasonable
sum of Reuse Fee, and upon receipt of such fee, the Architect shall provide the Owner
an electronic file of the Drawings.

Consultant’s Marketing Signage

Consultant shall post sighage for the project subject to the Owners approval during the
project.

Architect’s Indemnification

The Owner agrees to indemnify, defend, and hold the Architect harmless from and
against any and all claims, liabilities, suits, demands, losses, costs and expense,
including reasonable attorneys’ fees and all legal expenses and fees incurred on an
appeal and all interest thereon, accruing or resulting to any and all persons, firms or any
other legal entities, on account of any damage to property or persons, including death,
arising out of the performance or non-performance of obligations under this Contract,
except to the extent the Architect is found to be liable for such damages or losses by a
court of forum of the competent jurisdiction.

Initial Dispute Resolution

Initial Dispute Resolution: If a dispute arises out of or relates to this Agreement or its
breach, the parties shall endeavor to settle the dispute first through direct discussions.
If the dispute cannot be settled through direct discussions, the parties shall endeavor to
settle the dispute by arbitration in accordance with the Construction Industry Arbitration
Rules of the American Arbitration Association then in effect unless the parties mutually
agree otherwise.

Note on Demand: A written demand for arbitration shall be filed with the American
Arbitration Association and the other party to this Agreement within a reasonable time
after the dispute or claim has arisen, but in no event after the applicable statue of
limitations for a legal or equitable proceeding would have run.

Award: The arbitration award shall be final. Judgment upon the award may be
confirmed in any court having jurisdiction.

Work Continuance and Payment: Unless otherwise agreed in writing, the Architect shall
continue to perform under this Agreement during any arbitration proceedings. If the
Architect continues to perform, the Company shall continue to make payments in
accordance with this Agreement.
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Multiparty Proceedings: The parties agree that all parties necessary to resolve a claim
shall be parties to the same arbitration proceeding. Appropriate provisions shall be
included in all other contracts relating to the Project to provide for the consolidation of
arbitrations.

Cost of Dispute Resolution: The prevailing party in any dispute arising out of or relating
to the Agreement or its breach that is resolved by arbitration or litigation shall be entitled
to recover from the other party reasonable attorneys’ fee, costs and expenses incurred
by the prevailing party in connection with such arbitrations or litigation.

Architect’s Limitation of Liability

In recognition of the relative risks and benefits of the project to both the Owner and the
Architect, the risks have been allocated such that the Owner agrees, to the fullest extent
permitted by law, to limit the liability of the Architect and his sub-consultants to the
Owner and to all construction contractors and subcontractors on the project for any and
all claims, losses, costs, damages of any nature whatsoever or claims expenses from
any cause or causes, so that the total aggregate liability of the Architect and his or her
sub-consultants to all those named shall not exceed $1,000,000.00 for services
rendered on this project. Such claims and causes include, but are not limited to
negligence, professional errors or omissions, strict liability, breach of contractor
warranty.

AGREEMENT FOR SERVICES ACCEPTED BY:

Dennis York Date
Director of Purchasing, Contracts, and Warehouse Services
Casa Grande Elementary School District

Pat Prince Date
Senior Project Manager / Facilities Consultant
Architechnology, Inc.
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