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ATTACHMENT 4.0.2 

 
DESIGN-BUILD PRICE PROPOSAL 

CHECKLIST 
 

Project Name: Route 28 (Centreville Road) Widening  
Contract ID Number CN20304174: 

 

➢ Contents of Price Proposal: 
 

 Cost Breakdown Summary in whole numbers and the Proposal 

Price, in both numbers and words (Part 1, Attachment 4.7.1) 

 
 Schedule of Items itemized in accordance with Part 1, Section 4.7.2, 

including material quantities and costs of each proposed work 

package 
 

 Proposed Monthly Payment Schedule showing the anticipated 

schedule on which funds will be required and associated value of 

work in accordance with Part 1, Section 4.7 
 

 Price Adjustment Information and Forms for Fuel and Asphalt, 

including identification of pay items and associated quantities 

eligible for adjustment (Part 3, Section 6.3, Exhibits 6.3(a) or Exhibit 

6.3(c) or Exhibit 6.3(d)) 
 

 Proposal Guaranty (C-24) (Part 1, Attachment 4.7.5) required by 

Part 5, Section 102.07, Division I Amendments to the Standard 

Specifications 
 

 Sworn Statement Forms (C-104 and C-105, Part 1, Attachments 

4.7.6(a) and 4.7.6(b)) 
 

 CD-ROM containing the entire Price Proposal in a single cohesive 

Adobe PDF file 
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4.7.1 Cost Sum
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4.7.1 - Cost Summary Breakdown
Price Proposal Form
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4.7.2 - Schedule of Items



Attachment 4.7.2 Revised with Addendum 1. February 4. 2020
Project No. 0028-029-269. P101. R201. C501

SCHEDULE OF ITEMS fver. 4-15-2014)
This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure
that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load the project
schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be identified. The values
and quantities shall be clearly supported by the escrowed pricing documents.

3/27/2020Date:

Fuel (F) or
Price (P)

Adjustment
VDOT Item

Code
Approximate

Quantity 11 Budgeted Cost ($)UnitsItem Description

Payment for Hazardous Material encountered at the Colonial
Pipeline Site $350,000LS1.00NA

SF34.594.00 $ 1.452.948.00Noise Barrier Wall13753
$ 2,800,000 00LS1.00MOBILIZATION00100

LS $ 525,000 001.00BONDS AND INSURANCE85130
LS $ 444,957.001.00CONSTRUCTION SURVEYING (CONSTR )00101

$LS 850,000.001.00CLEARING AND GRUBBING00110
CY $ 4.873,880.00128.260.00FREGULAR EXCAVATION00120

$CY 189.000.00F 1,890 00MINOR STR. EXCAV BOX CULVERT00212
TON $ 67,500.00F 1.500 00BEDDING MATL.AGGR.NO. 25 OR 2600505
TON $ 23,100 00330.00FNS BEDDING MATL AGGR NO NO 5700506
CY $ 375,375 00F 455.00CONCRETE CL A4 BOX CULVERT00522
CY $ 31,500.0045.00FCONCRETE CLASS A3 MISC00525

CY $ 27,000.0090.00FLOWABLE BACKFILL00529
LB $ 175.120.0087.560.00REINF. STEEL00540

$51 890 00 LF 778,350 00UNDERDRAIN UD-400588
LF $ 3,000.00200 00COMB. UNDERDRAIN CD-100590

$LF 4,500 00300 00COMB UNDERDRAIN CD-200591
LF $ 40,000 002,000.00OUTLET PIPE00595

EA S 32.500 0050 00ENDWALL EW-1200596
LF $ 123.200.0024.640.00POST INSTALLATION INSPECTION00700

$ 1,242,000.00LF13.800.00STORM SEWER PIPE 15"01156
LF $ 734,850.006.390.00STORM SEWER PIPE 18"01186

$LF 418.000.002,200 00STORM SEWER PIPE 24"01246
LF $ 500,000.00200 00JACKED & BORED 24" PIPE01241

$ 294,550 00LF1,370.00STORM SEWER PIPE 30”01306
LF $100.00 27,000 00STORM SEWER PIPE 33"01332

$LF 174.000.00580.00STORM SEWER PIPE 36"01366
$EA 240,000 0048 00NS PIPE FIELD CONNECTION02091

EA $ 13,500.009.0015" END SECTION ES-106151
$EA 5.400.003 0018" END SECTION ES-106181

EA $ 12,000.006 0024" END SECTION ES-106241
$EA 16,800.006.0030" END SECTION ES-106301
$EA 8,000 002.0036" END SECTION ES-106360
$ 1,240,000.00155.00 EADROP INLET DI-306817

EA $ 584,000.0073.00DROP INLET DI-507506
$EA 336.000 0032 00MANHOLE MH-1 OR 209056

EA $ 105,000.003 00SWM-1 RISER STRUCTURE27550
$TON 22,200.00185.00FEROS CONTR.STQNE CL. A1, EC-109148

TON $ 46,250.00F 370 00EROS CONTR STONE CL.I,EC-109150
TON $ 54,000.00400.00FCL.I RIPRAP EMERGENCY SPILLWAY09155

$EA 505,000.0050.00PAVED DITCH PG-5 W/HEADER CURB09215
TON $ 172,600,004.315.00FCEM.S.AGR.BAS.MATL.TY.IN 21A10017

TON $ 10,500.00F 420 00SELECT MATL. TY.I MIN.CBR-30 BASE AGGR00270
$ 2,044,840.00TON73.030 00FAGGR. BASE MATL. TY. I NO. 21B10128
$ 156,400.00LF52.800 00NS PAVEMENT SAWCUT FULL DEPTH10498
$ 1,768,425.00TON24,225.00F&PASPHALT CONCRETE TY. IM-19.0A10610



Fuel (F) or
Price (P)

Adjustment
VDOT Item

Code
Approximate

Quantity1 1 Budgeted Cost ($!UnitsItem Description
$10610 126.000.00ry IM-19.0A TRAFFIC CONTROL PAVEMENT F&P 1,575.00 TON
$ 206.390.0010626 FLEXIBLE PAVE.PLANING 0"-2" 103,195.00 SY

10635 ASPHALT CONCRETE TY. SM-9.5A F&P TON $3.520.00 344,960 00
ASPHALT CONCRETE TY. SM-9.5D F&P 16.560.0010636 TON $ 1,324,800.00
ASPHALT CONCRETE TY.BM-25.0A F&P 49 265.0010642 TON $ 3,547,080.00

10642 TY. BM-25.0A TRAFFIC CONTROL PAVEMENT F&P 3 135 00 TON $ 250.800.00
LF12030 STD. CURB CG-3 $19,990 00 459.770.00

12700 STD. COMB CURB & GUTTER CG-7 20,100.00 LF $ 502,500.00
SY12940 ENTRANCE GUTTER CG-9D $350.00 43.750.00

21110 SY $ 153.000.00MEDIAN STRIP MS-1A 1.700.00
13220 HYDR. CEMENT CONC.SIDEWALK 4" 3.525.00 SY $ 193,875 00

CG-12 HC RAMP W/DET. WARN. SURFACE13108 SY80.00 $ 44 000 00

$13280 GUARDRAIL GR-MGS1 LF 25,300.001,100.00
$13315 GUARDRAIL TERMINAL GR-MGS2 EA 14.000.004.00

13345 GUARDRAIL TERMINAL GR-MGS3 $EA400 6,000.00
$13392 FIXED OBJECT ATTACH. GR-FOA-2 TY.I 1.00 EA 2.400.00

EA13393 FIXED OBJECT ATTACH GR-FOA-2 TY. II 1.00 $ 500 00
13487 MEDIAN BARRIER MB-8A TY III LF190.00 $ 104,500 00

$24290 TRAFFIC BARRIER SERVICE LF 528 500 0015,100 00
13600 IMPACT ATTENUATION SERVICE EA16,00 $ 352,000.00

IMPACT ATT.SER.TY lll(TL-3>45 MPH DES SP EA13610 $1,00 35,000.00
13810 SFRETAINING STRUCTURE 750.00 $ 90,000.00
22645 FENCE FE-CL VINYL COATED 3,500.00 LF $ 105.000.00

HR-1 RAILING LF $ 45.000.0025000 225 00
$36.400.00 LF 254 800 00TEMP. SAFETY FENCE 4'23560

CONSTRUCTION SIGNS SF $ 100.800.001.440.0024160
$1 00 LS 135 000 00PORT.CHANGEABLE MESS. SIGN24279
$ 1,950,000.00LSTRAFFIC CONTROL & MAINT24282 1 00

24430 32600.00 SY 179.300.00DEMO, OF PAVEMENT (FLEXIBLE) $
24601 $NS REMOVE EXIST. GUARDRAIL . LF3,300 00 9,900.00
24602 NS REMOVE EXIST FENCE ... $1.320.00 LF 3,960,00
24801 EANS REMOVE EXIST. DROP INLET ... $20 00 24,000 00

$NS ADJUST EXIST. DROP INLET ...24831 15.00 EA 30,000 00
14100 REMOVAL OF SIDEWALK/MEDIANS SY $3,605 00 126.17500
14120 REMOVAL OF COMB. CURB & GUTTER LF10.750 00 $ 107.500.00

$ 136,500.0025505 FIELD OFFICE TY.1MODIFIED MO39 00
$1.00 50,000.00PROGRESS SCHEDULE BASELINE25565 LS
$PROGRESS SCHEDULE UPDATES 27.300.0025567 39.00 EA

TOPSOIL RESPREAD27022 CY $15.410.00 154.100 00
27102 SITE SEEDING 229.185.00 SY S 458,37000
27280 SOIL BIORETENTION SY $2,100 00 262,500.00
27325 SOIL STAB.MAT EC-3 15 , 300 00 SY $ 183.600.00
27410 CHECK DAM.ROCK 120.00 EA $ 96.000.00
27422 DEWATERING BASIN 3.00 EA $ 105.000.00

SILTATION CONTROL MAINT. $ 400.000.0027430 1.00 LS
27451 INLET PROTECTION EA245.00 $ 147.000 00
27345 TEMP.DIVERSION DIKE LF $10,000 00 50.000 00
27505 TEMP. SILT FENCE (STD. & SUPER) 31,215.00 LF $ 156,075.00
27580 TEMP. SEDIMENT TRAP $10.00 EA 135,000.00
28500 WETLAND SEEDING SY2.600.00 $ 78,000.00
50108 PROJECT SIGNAGE 1.00 LS $ 250.000.00

RELOCATE EXISTING DMS $ 125.000.0050765 EA1 00
LS $50600 REMOVE EXISTING SIGNAGE 1.00 25,000 00

TRAFFIC SIGNALIZATION51184 1.00 EA $ 2,700,00000
PROJECT PAVEMENT MARK.54075 SY $178,325 00 356.650 00



Fuel (F) or
Price (P)

Adjustment
VDOT Item

Code
Approximate

Quantity 11 Budgeted Cost ($)UnitsItem Description
$ 420.000.001 00PROJECT LIGHTING55185 I Q

225.000.00$PROJECT WIDE DEMO70000 1 nil I Q

$ 950,000 001.00WATER MAIN RELOCATION40120 l S
1 no LS 65 ,000.00$SANITARY SEWER RELOCATION42080

LS $ 900 , 000 001.00UTILITY RELOCATION40012
LS $ 1,500,000.001.00DESIGN BUILD RIGHT OF WAY70093

$ 2.500,000.00LS1.00QUALITY ASSURANCE (QA)25595
LS $ 1.600,000.00QUALITY CONTROL (QC) 1.0025595

$ 2 ,000,000.00LSWETLAND MITIGATION 1.0028800
LS $ 5 ,500,000.00DESIGN BUILD ENGINEERING 1.0025591

$56.882,900.00

Use five-digit work item codes and units of measure that are consistent with VDOT’s list of standard and non-standard item codes {i.e.00100-Mobilization;00120-
Regular Excavation,etc...).
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4.7.5 - Proposal Guaranty
Form C-24
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4.7.6 - Sworn Statement Forms
Forms C-104 and C-105
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