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Proposal	
  to	
  provide	
  complete	
  project	
  management	
  to	
  film,	
  edit,	
  process	
  and	
  build	
  a	
  time	
  lapse	
  video	
  for	
  the	
  
construction	
  of	
  the	
  Music	
  Center	
  at	
  the	
  Heights	
  

September	
  17th,2013	
  
	
  

	
  Project	
  Objective:	
  	
  	
  During	
  the	
  course	
  of	
  approximately	
  12	
  months	
  commencing	
  October	
  2013	
  and	
  
continuing	
  through	
  September	
  2014,	
  Miami	
  Valley	
  Elevated	
  Photography,	
  LLC	
  (MVEP)	
  will	
  provide	
  the	
  
necessary	
  equipment,	
  maintenance,	
  and	
  ongoing	
  support	
  to	
  capture	
  perodic	
  interval	
  photographs	
  of	
  
the	
  contruction	
  project	
  known	
  as	
  “The	
  Music	
  Center	
  at	
  the	
  Heights”.	
  	
  MVEP	
  will	
  take	
  those	
  
photographs	
  and	
  produce	
  a	
  time	
  lapse	
  video	
  of	
  the	
  project	
  with	
  an	
  approximate	
  length	
  of	
  4-­‐5	
  minutes.	
  
	
  
Project	
  Specifics:	
  	
  	
  The	
  production:	
  	
  MVEP’s	
  intent	
  is	
  to	
  capture	
  the	
  most	
  appropriate	
  and	
  dynamic	
  
views	
  of	
  your	
  project	
  and	
  edit	
  those	
  views	
  to	
  showcase	
  this	
  project	
  in	
  any	
  medium	
  that	
  you	
  prefer.	
  	
  
MVEP	
  intends	
  to	
  capture	
  approximately	
  21000	
  images	
  (during	
  normal	
  construction	
  hours	
  TBD)	
  with	
  
the	
  intent	
  to	
  boil	
  them	
  down	
  to	
  approximately	
  7200	
  images	
  for	
  the	
  purpose	
  of	
  constructing	
  a	
  video	
  of	
  
approximate	
  5	
  minute	
  length.	
  	
  	
  Each	
  second	
  of	
  video	
  consists	
  of	
  24	
  frames,	
  and	
  60	
  seconds	
  makes	
  up	
  1	
  
minute	
  of	
  video.	
  	
  i.e.	
  	
  24	
  FPS	
  x	
  60	
  sec	
  X	
  5	
  minutes	
  =	
  7200	
  individual	
  frames.	
  	
  We	
  anticipate	
  capturing	
  an	
  
image	
  every	
  5	
  to	
  10	
  minutes	
  for	
  this	
  project	
  based	
  on	
  the	
  scope	
  of	
  the	
  project,	
  type	
  of	
  construction	
  
project,	
  and	
  size	
  of	
  crew	
  to	
  build	
  this	
  project	
  over	
  the	
  course	
  of	
  1	
  year.	
  	
  	
  As	
  more	
  information	
  from	
  the	
  
general	
  contractor	
  is	
  provided	
  by	
  the	
  City,	
  we	
  will	
  adjust	
  this	
  schedule	
  accordingly.	
  
	
  
Image	
  Selection:	
  	
  	
  The	
  purpose	
  of	
  capturing	
  approximately	
  3	
  times	
  the	
  images	
  needed	
  for	
  the	
  
production	
  is	
  to	
  allow	
  for	
  the	
  variability	
  in	
  both	
  the	
  site	
  conditions	
  as	
  well	
  as	
  the	
  various	
  phases	
  of	
  the	
  
construction	
  project.	
  	
  	
  We	
  remove	
  undesired	
  images	
  including	
  cloudy,	
  rainy,	
  snowy	
  and	
  non	
  work	
  hours	
  
as	
  needed.	
  
	
  
Image	
  Enhancement:	
  	
  	
  A	
  secure	
  location	
  that	
  is	
  stable	
  provides	
  the	
  best	
  environment	
  to	
  capture	
  a	
  
project	
  of	
  this	
  nature.	
  	
  It	
  is	
  important	
  that	
  the	
  position	
  of	
  the	
  camera	
  is	
  not	
  significantly	
  altered	
  during	
  
the	
  course	
  of	
  the	
  project.	
  	
  MVEP	
  provides	
  for	
  image	
  stabilization,	
  and	
  corrections	
  for	
  	
  color	
  balance,	
  
image	
  exposure	
  and	
  timeline	
  continuity	
  to	
  give	
  you	
  a	
  pleasing	
  product.	
  
	
  
Customized	
  Music:	
  	
  MVEP	
  completes	
  the	
  look	
  and	
  feel	
  of	
  a	
  true	
  production	
  by	
  incorporating	
  theme	
  
music	
  for	
  your	
  projects.	
  	
  We	
  can	
  use	
  any	
  music	
  that	
  you	
  have	
  obtained	
  the	
  rights	
  to	
  use	
  in	
  this	
  
production	
  or	
  provide	
  from	
  our	
  in-­‐house	
  library	
  of	
  video	
  music	
  scores	
  that	
  are	
  royalty	
  free	
  and	
  for	
  our	
  	
  



	
  
	
  
unlimited	
  use.	
  	
  	
  For	
  this	
  venue,	
  setting	
  this	
  video	
  to	
  music	
  score	
  is	
  an	
  appropriate	
  way	
  to	
  promote	
  this	
  
project.	
  
	
  
Published	
  formats:	
  	
  	
  MVEP	
  can	
  deliver	
  your	
  video	
  in	
  a	
  variety	
  of	
  mediums,	
  such	
  as	
  DVD	
  Video,	
  Windows	
  
Media,	
  QuickTime,	
  MPEG	
  and	
  others	
  based	
  on	
  your	
  needs.	
  	
  These	
  will	
  be	
  determined	
  and	
  agreed	
  upon.	
  
	
  
Intermediate	
  updates:	
  	
  	
  MVEP	
  intends	
  to	
  provide	
  periodic	
  (quarterly)	
  updates	
  on	
  your	
  project	
  in	
  the	
  
form	
  of	
  still	
  captures	
  and	
  rough	
  video	
  to	
  show	
  the	
  project	
  as	
  it	
  progresses.	
  
	
  
Technical	
  information:	
  	
  	
  For	
  this	
  intermediate	
  size	
  project,	
  MVEP	
  will	
  use	
  still	
  photo	
  photography	
  for	
  
this	
  project.	
  	
  The	
  unit	
  will	
  be	
  enclosed	
  in	
  a	
  weatherproof	
  housing	
  that	
  under	
  normal	
  operating	
  
conditions	
  will	
  need	
  only	
  period	
  maintenance	
  to	
  clean	
  the	
  lens	
  of	
  the	
  unit	
  from	
  dust	
  and	
  or	
  water	
  spots	
  
resulting	
  from	
  rain/snow.	
  	
  This	
  package	
  of	
  equipment	
  also	
  is	
  totally	
  self	
  contained	
  and	
  self	
  powered,	
  by	
  
solar	
  means.	
  	
  Regular	
  AC	
  backup	
  at	
  a	
  project	
  site	
  is	
  always	
  nice	
  to	
  insure	
  continued	
  operation,	
  but	
  is	
  not	
  
an	
  absolute	
  necessity	
  for	
  this	
  project.	
  	
  	
  MVEP	
  will	
  communicate	
  with	
  the	
  site	
  remotely	
  the	
  majority	
  of	
  
the	
  time,	
  via	
  an	
  enclosed	
  WI-­‐FI	
  hotspot.	
  	
  	
  Images	
  are	
  transfered	
  to	
  our	
  office	
  computers	
  periodically,	
  and	
  
are	
  also	
  stored	
  in	
  the	
  camera	
  unit	
  until	
  successfully	
  uploaded.	
  
	
  
Client	
  provided	
  requirements:	
  	
  	
  	
  The	
  client,	
  the	
  City	
  of	
  Huber	
  Heights	
  Economic	
  Development	
  
Department	
  will	
  provide	
  reasonable	
  accommodation	
  to	
  a	
  few	
  necessary	
  items.	
  
	
  

	
  Access	
  to	
  the	
  site	
  where	
  the	
  camera	
  equipment	
  is	
  located	
  on	
  a	
  reasonably	
  accommodated	
  basis.	
  	
  
Typically	
  this	
  would	
  be	
  during	
  normal	
  construction	
  hours	
  and	
  in	
  cooperation	
  with	
  the	
  general	
  
contractor	
  at	
  the	
  site.	
  
	
  
A	
  suitable	
  mounting	
  location	
  for	
  the	
  equipment.	
  	
  	
  This	
  should	
  be	
  located	
  to	
  provide	
  a	
  pleasing	
  view	
  
of	
  the	
  ongoing	
  project.	
  	
  Based	
  on	
  the	
  what	
  MVEP	
  believes	
  is	
  the	
  permanent	
  location	
  of	
  the	
  
construction	
  trailer	
  at	
  construction	
  entrance	
  #	
  4,	
  this	
  may	
  provide	
  a	
  suitable	
  location	
  either	
  as	
  a	
  free	
  
standing	
  pole	
  or	
  permanently	
  affixed	
  in	
  some	
  fashion	
  to	
  the	
  trailer.	
  (Height	
  is	
  important)	
  	
  
Construction	
  entrance	
  3	
  may	
  be	
  a	
  more	
  suitable	
  location	
  for	
  a	
  free	
  standing	
  pole	
  mounting	
  to	
  
provide	
  a	
  better	
  perspective	
  view.	
  
	
  
Coordination	
  with	
  the	
  contractor	
  or	
  appropriate	
  city	
  departments	
  to	
  provide	
  access	
  to	
  a	
  pole	
  
mounted	
  location.	
  	
  (this	
  would	
  generally	
  consist	
  of	
  a	
  small	
  lift	
  to	
  be	
  able	
  to	
  access	
  the	
  equipment	
  for	
  
maintenance.)	
  	
  In	
  most	
  circumstances	
  this	
  should	
  be	
  a	
  very	
  limited	
  need.	
  	
  	
  The	
  WI-­‐FI	
  hot	
  spot	
  allows	
  
MVEP	
  to	
  communicate	
  with	
  the	
  Intervalometer	
  that	
  controls	
  the	
  camera	
  equipment	
  from	
  up	
  to	
  90	
  
feet	
  away.	
  
	
  

Housekeeping	
  items:	
  
	
  
MVEP	
  carries	
  commercial	
  liability	
  insurance	
  to	
  protect	
  the	
  client’s	
  interests.	
  	
  Typically	
  this	
  is	
  only	
  a	
  
reasonable	
  risk	
  factor	
  when	
  doing	
  low	
  level	
  aerial	
  photography	
  with	
  our	
  trailer	
  mast,	
  but	
  none	
  the	
  less	
  
we	
  are	
  covered.	
  	
  	
  The	
  equipement	
  is	
  also	
  covered	
  against	
  theft	
  while	
  on	
  the	
  job	
  site.	
  
	
  
MVEP	
  will	
  do	
  its	
  best	
  to	
  capture	
  images	
  as	
  proposed	
  in	
  this	
  project	
  but	
  cannot	
  anticipate	
  severe	
  weather	
  
conditions,	
  storms,	
  extreme	
  cold,	
  and	
  other	
  outside	
  factors	
  that	
  may	
  compromise	
  the	
  project.	
  	
  MVEP	
  
	
  



	
  
	
  
	
  will	
  act	
  quickly	
  and	
  prudently	
  to	
  restore	
  functionality	
  to	
  the	
  project	
  site	
  should	
  adverse	
  conditions	
  
occur.	
  
	
  
MVEP’s	
  sole	
  liabilty	
  of	
  non	
  performance	
  for	
  any	
  reason	
  is	
  a	
  full	
  refund	
  of	
  the	
  clients	
  funds	
  paid	
  to	
  MVEP	
  
during	
  the	
  course	
  of	
  the	
  project.	
  	
  
	
  
MVEP	
  proposes	
  to	
  provide	
  this	
  project	
  for	
  the	
  total	
  package	
  cost	
  of	
  $9450.00	
  	
  	
  This	
  project	
  can	
  be	
  paid	
  
for	
  	
  in	
  periodic	
  installments	
  as	
  the	
  project	
  progresses.	
  	
  	
  MVEP	
  requests	
  a	
  down	
  payment	
  of	
  $3200	
  to	
  
secure	
  the	
  project	
  and	
  begin	
  preparations	
  for	
  installation.	
  	
  	
  Periodic	
  monthly	
  payments	
  of	
  $625	
  or	
  a	
  
quarterly	
  payment	
  of	
  $1875	
  would	
  be	
  required	
  until	
  the	
  balance	
  is	
  paid	
  in	
  full	
  upon	
  project	
  completion	
  
and	
  project	
  video	
  delivery.	
  
	
  
MVEP	
  can	
  commence	
  this	
  project	
  once	
  client	
  has	
  reviewed	
  and	
  approved	
  it,	
  and	
  issued	
  an	
  appropriate	
  
purchase	
  order	
  to	
  secure	
  the	
  project.	
  	
  Due	
  to	
  the	
  size	
  of	
  this	
  project,	
  a	
  hardcopy	
  or	
  email	
  facsimile	
  of	
  the	
  
approved	
  purchase	
  order	
  is	
  required.	
  
	
  
Sincerely,	
  
	
  
Ric	
  Kirchner	
  
Owner	
  and	
  Managing	
  Member	
  
Miami	
  Valley	
  Elevated	
  Photography,	
  LLC	
  
www.MVEP.net	
  
937-­‐369-­‐6050	
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