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Huber Heights Music Center - Time Lapse Buildout Video

Proposal to provide complete project management to film, edit, process and build a time lapse video for the
construction of the Music Center at the Heights
September 17t,2013

Project Objective: During the course of approximately 12 months commencing October 2013 and
continuing through September 2014, Miami Valley Elevated Photography, LLC (MVEP) will provide the
necessary equipment, maintenance, and ongoing support to capture perodic interval photographs of
the contruction project known as “The Music Center at the Heights”. MVEP will take those
photographs and produce a time lapse video of the project with an approximate length of 4-5 minutes.

Project Specifics: The production: MVEP’s intent is to capture the most appropriate and dynamic
views of your project and edit those views to showcase this project in any medium that you prefer.
MVEP intends to capture approximately 21000 images (during normal construction hours TBD) with
the intent to boil them down to approximately 7200 images for the purpose of constructing a video of
approximate 5 minute length. Each second of video consists of 24 frames, and 60 seconds makes up 1
minute of video. i.e. 24 FPS x 60 sec X 5 minutes = 7200 individual frames. We anticipate capturing an
image every 5 to 10 minutes for this project based on the scope of the project, type of construction
project, and size of crew to build this project over the course of 1 year. As more information from the
general contractor is provided by the City, we will adjust this schedule accordingly.

Image Selection: The purpose of capturing approximately 3 times the images needed for the
production is to allow for the variability in both the site conditions as well as the various phases of the
construction project. We remove undesired images including cloudy, rainy, snowy and non work hours
as needed.

Image Enhancement: A secure location that is stable provides the best environment to capture a
project of this nature. Itis important that the position of the camera is not significantly altered during
the course of the project. MVEP provides for image stabilization, and corrections for color balance,
image exposure and timeline continuity to give you a pleasing product.

Customized Music: MVEP completes the look and feel of a true production by incorporating theme
music for your projects. We can use any music that you have obtained the rights to use in this
production or provide from our in-house library of video music scores that are royalty free and for our



unlimited use. For this venue, setting this video to music score is an appropriate way to promote this
project.

Published formats: MVEP can deliver your video in a variety of mediums, such as DVD Video, Windows
Media, QuickTime, MPEG and others based on your needs. These will be determined and agreed upon.

Intermediate updates: MVEP intends to provide periodic (quarterly) updates on your project in the
form of still captures and rough video to show the project as it progresses.

Technical information: For this intermediate size project, MVEP will use still photo photography for
this project. The unit will be enclosed in a weatherproof housing that under normal operating
conditions will need only period maintenance to clean the lens of the unit from dust and or water spots
resulting from rain/snow. This package of equipment also is totally self contained and self powered, by
solar means. Regular AC backup at a project site is always nice to insure continued operation, but is not
an absolute necessity for this project. MVEP will communicate with the site remotely the majority of
the time, via an enclosed WI-FI hotspot. Images are transfered to our office computers periodically, and
are also stored in the camera unit until successfully uploaded.

Client provided requirements: The client, the City of Huber Heights Economic Development
Department will provide reasonable accommodation to a few necessary items.

Access to the site where the camera equipment is located on a reasonably accommodated basis.
Typically this would be during normal construction hours and in cooperation with the general
contractor at the site.

A suitable mounting location for the equipment. This should be located to provide a pleasing view
of the ongoing project. Based on the what MVEP believes is the permanent location of the
construction trailer at construction entrance # 4, this may provide a suitable location either as a free
standing pole or permanently affixed in some fashion to the trailer. (Height is important)
Construction entrance 3 may be a more suitable location for a free standing pole mounting to
provide a better perspective view.

Coordination with the contractor or appropriate city departments to provide access to a pole
mounted location. (this would generally consist of a small lift to be able to access the equipment for
maintenance.) In most circumstances this should be a very limited need. The WI-FI hot spot allows
MVEP to communicate with the Intervalometer that controls the camera equipment from up to 90
feet away.

Housekeeping items:
MVEP carries commercial liability insurance to protect the client’s interests. Typically this is only a
reasonable risk factor when doing low level aerial photography with our trailer mast, but none the less

we are covered. The equipement is also covered against theft while on the job site.

MVEP will do its best to capture images as proposed in this project but cannot anticipate severe weather
conditions, storms, extreme cold, and other outside factors that may compromise the project. MVEP



will act quickly and prudently to restore functionality to the project site should adverse conditions
occur.

MVEP’s sole liabilty of non performance for any reason is a full refund of the clients funds paid to MVEP
during the course of the project.

MVEP proposes to provide this project for the total package cost of $9450.00 This project can be paid
for in periodic installments as the project progresses. MVEP requests a down payment of $3200 to
secure the project and begin preparations for installation. Periodic monthly payments of $625 or a
quarterly payment of $1875 would be required until the balance is paid in full upon project completion
and project video delivery.

MVEP can commence this project once client has reviewed and approved it, and issued an appropriate
purchase order to secure the project. Due to the size of this project, a hardcopy or email facsimile of the
approved purchase order is required.

Sincerely,

Ric Kirchner

Owner and Managing Member

Miami Valley Elevated Photography, LLC
www.MVEP.net

937-369-6050

Approval: Trisha Reents City of Huber Heights

Additional Approval if required




