
FACTORY:
TYPE: MODULAR
CUSTOMER: #1
BUILDING SITE:

DATE: 6/23/2017

HOUSE 30' BASE PRICE: $103,275
60' OPTIONS: $20,852

1,800 ft² HOUSE TOTAL: $124,127

FOUNDATION
BASEMENT 8' $17 / ft² $30,600

$2,500
$2,000

WALKOUT / INSULATE $0

ELECTRICAL
ELECTRICIAN $5,500

100'

HVAC
$7,665

PLUMBING
$1,000

SEPTIC
$8,500

MISC
CARPET INSTALL Included
GUTTERS $1,000

$600
DRIVEWAY 0 ft.² $0
PAINTING Included
KITCHEN APPLIANCES Included
LAUNDRY APPLIANCES $1,500

$0

LAND
BUILDING PERMIT $400

NO GARAGE 0' x 0' $0
CONCRETE $0
EXCAVATION, BACKFILL, & FILL MATERIAL $0

NO PORCH 0' x 0' $0

$193,017

MISC (granite, hardwood, tree removal, culvert, etc. )

TRENCH WATER TO HOUSE

ESTIMATED TOTAL

*The estimated total is calculated from probable costs based on recent jobs and not from formal bids. Formal bids should be 
requested for accurate sub-contractor pricing. Prices are subject to change due to unknown site conditions or changes. Items with 
a $0.00 price have not been included in this projection.

SUB-CONTRACTOR ESTIMATES

Not included on this estimate

CITY / RURAL WATER
ON-SITE PLUMBING

FURNACE, A/C, & DUCTWORK

LATERAL SEPTIC (3-Bed)

sq ft of driveway

n/a

$8 / ft
Distance to deliver power:

$800
meter and wiring

$6,825Hookup water heater, build water & drainlines, rough in for 
basement bath, gas lines

ROCK

PROJECT ESTIMATE

FILL MATERIAL

SERVICE DELIVERY from power company

EXCAVATION & BACKFILL

SUNRISE HOUSING
WIDTH:
LENGTH:
SQ FT:


