ElBankSA

PRINT CLEAR FORM

Construction Loan

- Owner/Builder Cost Estimates

Name

Address of Property

Postcode

Preliminaries Cost Estimation

Drafting Plans and specifications $
Surveyor Identification survey, footings/slab, etc. $
Soil Engineer Soil investigation $
Town Planning Building permit $
Council & Water Board DA and BA $
Long service leave contribution $
Owner builder licence/Certificate of Consent $
Engineer Design of slab and structural steel beams $
Certificate of Compliance $
Additional Costs Construction insurance $
Finance application $
Solicitor fees $
Design costs $
Flood report $
Quiality control inspection fees $
Total for Preliminaries Costs | $ 0
Equipment Breakdown Site toilet and temporary power $
Scaffolding, roof safety rail, crane $
Stump hole digger $
Total for Hire Equipment Costs | $ 0

Excavation Cost Estimation

Excavator Breakdown

Dig foundations

Excavate site (if required)

Rock blasting

Final clean-up on completion

Total for Excavation Costs

h P | PP H

0

Concrete Cost Estimation

Concreter Breakdown

Slab including all materials and reinforcing

Concrete paving/drive/crossing

Concrete piles

Concrete foundations and reinforcing

Labour

8D PP PP

Total for Concrete Costs 0

Brickwork Cost Estimation

Brickwork Breakdown

Cement & limil (line) and sand & mortar colour

Face bricks 1st quality

Common bricks 2nd quality

Damp coarse and flashings

Labour

Scaffold hire

Articulation joint foam rubber & sealant

&h NP | PP P PP
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Sub floor access door and jamb

Sub floor vents

Wall ties/articulation joint ties

Hebel panels

Glue for panels

Hebel fixing screws

Metal top hat batten and screws

Total for Brickwork Costs

PP PP \P PP PH

o

Carpentry Cost Estimatio

‘

Carpenter Breakdown

Materials only and to include floor

Base frame, wall frame, roof frame and trusses

©@ | H

Flooring, wet area floors and nails/glue,
External linings/cladding/eaves/metal fascia and weatherboards

Labour to erect all structural timbers

Wet area flashing system/water proofing (supply and install)

Windows (supply and install)

Metal post supports

Patio/pergola/stairs

Total for Carpentry Costs

PP PP |P PP

o

Lock Up Cost Estimation

Lock Up Breakdown

Labour for eaves/gables/preparation for plaster

Strip flooring

Total for Lock Up Costs

NP
o

Fix Out Cost Estimation

Fix Out Breakdown

Labour

(All ltems to include all Fixings

Door furniture/sliding door units etc. (supply and install)

e.g. Nails/Hinges)

Doors

Kitchen cupboards/laundry cupboards and benchtops

Manhole frame and cover

Insulation, sarking etc.

Skirting/architraves/jambs

Stairs, handrailing and balastrading

Strip flooring

Wardrobes/linen

Feature linings

Total for Fix Out Costs

PP P PP P |P|P PP PP

o

External Finish Cost Estimation
External Finish Breakdown Rendering and colour finish $
Total for External Finish Costs | $ O

Internal Linings Cost Estimation

Internal Linings Breakdown

Cellings

Cornices

Walls

Wet area linings

Labour

Total for Internal Linings Costs

Structural Steelwork Cost Estimation

Structural Steelwork

Beams/columns/lintels etc.

Total for Structural Steelwork Costs
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Electrical Cost Estimation

Electrical Breakdown

Light fittings

Supply and installation of electrical services

Temporary power supply/underground power

Total for Electrical Costs

P PP

o

Plumber/Drainer Cost Estimation
Plumber/Drainer Carry out all necessary plumbing & drainage including guttering, valleys $
Breakdown and downpipes

Total for Plumber/Drainer Costs | $ 0

Roofer Cost Estimation

Roofer Breakdown

Supply & install roofing complete including all necessary sarkings /fittings

©*

Total for Roofer Costs

»
o

Tiler Cost Estimation

Tiler Breakdown

Floors - m?

Walls - m?

Fitting and sheeting

Special items - glue, grout etc.

Labour

Total for Tiler Costs

h|D PP PP

o

Painter Cost Estimation

Painter Breakdown

Internal paintwork

External paintwork

Paint only

Total for Painter Costs

h\h | PP
o

PC Items Cost Estimation

PC ltems Breakdown

Bath/spa

Clothes line

Cooling system

Dishwasher

Ducted vacumn system

Exhaust fans

Heating system

Hot water service

Intercom system/security alarm

Laundry tub

Meter box

Mirrors

Shower bases

Tap sets

Shower screens

Skylights

Stainless steel sink

Stove/WO and hot plate and rangehood

Garbage disposal unit

Toilet suites

External balustrading

Towel, soap, toilet roll holders

Vanity units

Garage doors

Landscaping

Security doors

Septic system

Carpets/floor coverings/curtains

Total for PC Items Costs

PP PP || |P P || |P | |Q A RO A | |h|h|h | |h A P P R h| P

o
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Sundries Cost Estimation

Sundries Breakdown

Balcony water proofing

Brick cleaner

Fencing, gates, etc.

Floor sander and polishing

General clean up and rubbish removal

Hold down bolts and hoop iron bracing

Termite protection - chemical - ant caps and strips

Water tanks (including pressure pump)

Fly screens/doors

Special glazing

Total for Sundries Costs

PO P PP PP |PR PP P

o

Supervision Cost Estimation

Supervision Breakdown \

Please specify:

Please detail separately work to be completed by borrower personally:

Total for Supervision Cost

h | H P

0

Contingency Allowance Specification

Unforseen expenses - including cost increase during period of construction - minium of 10%

$

Contingency Allowance Specification

$

0

Grand Total of Costing Estimations | $ 0.00

by the valuer.

Signature

X

Date
/

BankSA will be engaging the services of a valuer to estimate the construction cost of your proposed home,
based upon the information provided in this Cost and Quantities Form and will be guided on the assessment

List of labour owner is going to carry out:
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