ESTIMATE FOR CONSTRUCTION OF MARKET COMPLEX

The rates are taken from PWD(WB) schedule of rate for building works of Midnapore west effect from 01.11.2017.

S [ L B H
No :\l_?/ggl Description No. (ml.) (m..) (m:) Quantity |Rate (Rs.)| Amount (Rs.)
No
Earth work in excavation of foundation trenches or drains
in all sorts soil (including mixed soil but excluding laterite
122 or sand stone) including removing, spreading or stacking
' the spills within a lead of 75 m. as directed. The item
includes necessary trimming the bottom, bailing out water
as required complete.
(a) Depth of excavation not exceeding 1500mm. 10| 1.80| 1.80| 1.50( 48.60
at tie beam trench 8| 3.20] 0.25| 0.35 2.24
1 2| 0.60] 0.25[ 0.35 0.11
5| 1.20|] 0.25| 0.23 0.34
Rate=11927%cum Total 51.28|m* 119.27 6116.46
(b) Depth of excavation for additional depth beyond
1,500 mm. and upto 3,000 mm. but not requiring
shoring.
10{ 1.80] 1.80{ 0.30 9.72
Rate=19238%cum Total 9.72|m° 192.38 1869.93
Filling in foundation or plinth by local fine sand in layer
not exceeding 150 mm. as directed and consolidating same
24(8) by through saturation with water ramming complete
' including the cost supply of sand.(payment to be made on
measurement of finished quantity)
2
at foundation 10/ 1.8 1.8[ 0.3 9.72
At foundation trenches 10 1.8 1.8] 0.85| 27.54
at plinth 4] 4.75| 2.80[ 0.60[ 31.92
1{ 2.10] 2.80[ 0.60 3.53
Total 72.708|m° 509.85 37070.17
Single layer brick flat soling of picket jhamma bricks
14,1 [including ramming and dressing bed or proper level and
filling joints with powered earth or local sand.
10{ 1.80| 1.80 32.40
Under tie beam 8| 4.70] 0.25 9.40
3 2| 2.10] 0.25 1.05
5| 2.70] 0.25 3.38
Under additional beam at PL 4] 2.80] 0.25 2.80
at floor 4] 450] 2.80 50.40
1{ 2.80] 2.10 5.88
Total 105.31|m? 343.00 36119.61
Ordinary cement concrete (mix 1:2:4) with graded stone Rate
chips (20 mm nominal size) excluding shuttering & Analvsis
reinforcement if any in ground floor as per relevent IS Y
codes. Attached
4 At foundation trenches 10| 1.80| 1.80| 0.08 2.43
at plinth 4] 4.50| 2.80] 0.08 3.78
1| 2.10| 2.80[ 0.08 0.44
Total 6.65|m> | 5411.18 35989.76
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No :\l_?/ggl Description No. (rl]‘q") (r?w..) (::) Quantity |Rate (Rs.)| Amount (Rs.)
No
Tie beam 8| 4.70] 0.25| 0.43 4.00
2| 2.10] 0.25| 0.43 0.45
5| 2.70] 0.25| 0.30 1.01
Toe beam 1| 2.10{ 0.25] 0.30 0.16
Floor beam 4] 2.80] 0.25] 0.30 0.84
Lintel 12| 4.70] 0.25| 0.20 2.82
10| 2.70] 0.13| 0.15 0.51
3| 2.70] 0.25| 0.15 0.30
Chajja 12| 1.20| 0.45| 0.08 0.49
1| 1.50{ 0.45] 0.08 0.05
Stair case waist slab 2| 2.70] 1.05] 0.18 0.99
5 Tread & Riser 16| 1.05| 0.13] 0.15 0.32
Mid landing 1| 2.10f 0.75] 0.15 0.24
HLB 1| 2.10{ 0.25] 0.30 0.16
1 0.55| 2.10{ 0.13 0.14
Roof beam 8| 4.70] 0.25| 0.43 4.00
5| 2.70] 0.25[ 0.30 1.01
Roof slab 4] 4.75| 2.80| 0.13 6.65
Cantilever beam 5| 0.90] 0.25| 0.25 0.28
Salb 4] 4.75] 0.90| 0.13 2.14
1 2.10] 0.90( 0.13 0.24
Slab Projection 1]126.30f 0.15] 0.13 0.49
Total 47.85/m* | 5962.65 285297.29
Reinforcement for reinforced concrete work in the all sorts
of structures including distribution bars, stirrups, binders
etc. including supply of rods, initial straightening and
43,40(a|removal of loose rust (if necessary), cutting to requisite
6 )il [length, hoofing and bending to correct shape, placing in
proper position and binding with 16 gauge black ennealed
wire at every intersection, complete as per drawing and
direction
1) in ground floor.(Other than SAIL/ TATA/RINL) 1.4% of concrete volume 5.26[MT| 55629.00 292521.01
Hire and labour charges for shuttering with centering and
necessary staging upto 4 m. using approved stout props
42,36 f|and thick hard wood planks of approved thickness with
& a [required bracing for concrete slabs, beams, columns, lintels
curved or straight including fitting, fixing and stricking out
after completion of works.(upto roof of ground floor)
a) Shuttering for foundation concrete side, ground tie
sides, plinth tie sides.
footing 10| 7.20 0.35| 25.20
Pedestral 10| 2.00 0.15 3.00
Tie beam 16| 4.70 0.43] 31.96
4] 2.10 0.30 2.52
10| 2.70 0.30 8.10
Toe beam 2| 2.10 0.30 1.26
floor beam 8| 2.80 0.30 6.72
Total 78.760[m’ 203.00 15988.28
b) Shuttering for columns, beam, slab.
i) in ground floor
7 Column 10| 1.20 4.60] 55.20
Mumpty col 4] 1.20 2.10( 10.08
Lintel 24| 4.70 0.20[ 22.56
26| 2.70 0.15] 10.53
Chajja 12| 1.20 0.45 6.48
1| 1.50 0.45 0.68
Stair case waist slab 2| 2.70 1.05 5.67
Side 4] 2.70 0.35 3.78
Riser 20| 1.05 0.15 3.15
Cantilever slab 1] 2.10 0.75 1.58
HLB 2| 2.10 0.15 0.63




S L B H
No :\l_?/ggl Description No. (ml.) (m..) (m:) Quantity |Rate (Rs.)| Amount (Rs.)
No
1| 0.55 2.10 1.16
Roof beam 16| 4.70 0.30] 22.56
10| 2.70 0.18 4,73
4] 4.75 2.80] 53.20
Cantilever beam 10| 0.90 0.13 1.13
4] 4.75 0.90] 17.10
1| 2.10 0.90 1.89
Out side of slab 1] 26.30 0.43] 11.18
Total 233.26(m’ 321.00 74877.26
15,8a |Brick work with 1% class bricks in cement morter (1:6)
(a) In foundation and plinth 8| 4.70| 0.25] 0.60 5.64
2| 2.10] 0.25| 0.60 0.63
5| 2.70] 0.25| 0.60 2.03
Extra brick work for down level 4] 4.70] 0.25| 0.40 1.88
1| 2.10] 0.25[ 0.40 0.21
Total 10.39[m’ 5103.00 52994.66
15,80 |Brick work with 1% class bricks in cement morter (1:6)
b) In super structure ,Ground floor
New construction portion 8| 47| 0.25| 2.38] 22.33
8 2| 21| 0.25] 2.38 2.49
3| 27| 0.25] 2.55 5.16
Mumpty room 2| 21| 0.25] 21 2.21
2| 27| 025 21 2.84
Less for shutter 8] 15| 0.25| 2.1 -6.30
Less window 8] 09| 025 09 -1.62
Less window 1| 12 0.25] 09| -0.27
Less C. Gate 1] 1.8 0.25[ 2.1 -0.95
Old portion 4] 47| 0.25] 2.38] 11.16
Less for shutter 4] 15| 0.25] 2.1 -3.15
Less window 4] 09| 0.25] 09| -0.81
Total 33.09|m’ 5325.00 176204.25
125 mm th. Brick work with 1st class bricks in cement
16,16 -
morter (1:4) in ground floor.
Intermediate partition wall (New portion) 2| 2.70 2.55( 13.77
4] 2.75 2.75] 30.25
9 Intermediate partition wall (Old portion) 2| 2.70 2.55( 13.77
2| 275 2.75] 15.13
Parapet wall 12| 4.70 0.30( 16.92
1] 3.60 0.30 1.08
Total 90.92|m’ 701.00 63731.42
Plaster to wall, floor celling etc with sand and cement
morter including rounding off or chamfering corners as
_|directed and ranking out joints includingthroughting,
189,1(ii nosing and drip course, scaffolding/staging where
necessary with 1:4 cement morter. 10mm thick. In ground
floor.
In ceiling 6] 4.75| 2.75 78.38
10 Verandah 6| 4.75 0.9 25.65
Stair case waist slab 2l 27 1.05 5.67
2| 27 0.35 1.89
1] 2.1 0.75 1.58
1] 0.55 2.1 1.16
1] 2.1 0.9 1.89
Beam side 16| 0.9 0.25 3.60
Total 119.81|m’ 122.00 14616.21




Sl [ L B H
No :\l_?/ggl Description No. (ml.) (m..) (m:) Quantity |Rate (Rs.)| Amount (Rs.)
No
Plaster to wall, floor celling etc with sand and cement
morter including rounding off or chamfering corners as
_|directed and ranking out joints includingthroughting,
189,1(ii nosing and drip course, scaffolding/staging where
necessary with 1:4 cement morter. 15mm thick. In ground
floor.
Out side wall 2 |32.70 4.05| 264.87
11 1 [3.300 4.05[ 13.37
Less for door shutter 12 | 1.500 2.10( -37.80
Less for C. Gate 1 [1.800 2.10[ -3.78
Chajja 24 | 1.200 0.45[ 12.96
2 11500 0.45 1.35
Less for W 12 ] 0.900 0.90f -9.72
Less for W1 1 [1.200 0.90f -1.08
Total 240.17|m’ 150.00 36024.75
Plaster to wall, floor celling etc with sand and cement
morter including rounding off or chamfering corners as
.|directed and ranking out joints includingthroughting,
189,1(i) . - - -
nosing and drip course, scaffolding/staging where
necessary with 1:6 cement morter. 20mm thick. In ground
9 floor.
1 Inside wall 12 488 2.88] 168.19
26| 2.75 2.88| 205.56
2] 210 2.50[ 10.50
2| 2.70 2.50] 13.50
Less door 1{ 1.00 1.95] -1.95
Total 395.80|m’ 152.00 60161.60
ATTITICTAT STONE 1N TT00T, 0ado, Stalrcase erc WITT CEMment
concrete (1:2:4) with stone chips, laid in panels as directed
with topping made with ordinary or white cement (as
necessary) and marble dust in proportion (1:2) including
48_'_ smooth finishing and rounding off corners including raking
6(ii) out joints or roughening of concrete surface and
application of cement slurry before flooring works using
cement @ 1.75 kg/sg.m all complete including all materials
and labour.
13 In ground floor.
3 mm. thick topping (High polishing grinding on this item
is
not permitted with ordinary cement).
Using grey cement
25 mm th.
6| 475 2.75 78.38|m’
1f 21| 2.75 5.78
Total 84.15|m’ 267.00 22468.05
Supplying fitting and fixing steel rolling shutter profile
type with 18 BG of approved type steel latche section 75
mm wide,fitted with coil wire spring to necessiate the
fitting of required nos of CI pulleys on heavy type solid
106,19 |drawn seamless steel tube complete with locking
(a) arrangements both inside and outside specially builtup side
14 guide channels including providing a hood for the steel
rolling shutter in the room,painting two coat of approved
aluminium paint over a coat of red lead primer complete.
(Measurement will be made on the area of opening covered
by the rolling shutter corrected upto 2 decimal)
12 15 2.1 37.80[m’
Total 37.80|m’ 2170.00 82026.00
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Amount (Rs.)

15

114,
1))

Wood work in door and window frame fitted and fixed
complete including protective coat of painting at the
contract surface of frame....& MS Clamp(The quantam
should be corrected upto three decimals)

(i) Other Local Wood.

For W

12

4.5 0.1

0.08

0.41

For W1

5.1 0.1

0.08

0.04

For mumpty roof frame work

2.7] 0.075

0.08

0.12

gl

3.5 0.05

0.05

0.04

Total

0.61|Cun

36302.00

22089.77

16

123,
10(A)(i
v)

Z-batten shutters of door and window as per design
havings

tongued and groove-half lap jointed as per direction of the
Engineer-in-Charge including fitting and fixing shutter in
position, but excluding the cost of hinges and other fittings
in

ground floor.

For Window(A) Shutter with 25mm thick planks, 19mm
thick battens

12

0.78

0.78

7.30

(iv) Other Local Wood

1.035

0.78

0.81

Total

8.11{Sqgnm

1739.00

14099.99

17

106, 18

TOITapSInTE gate Wit 27U I X 4U T X 6 M T8¢ as 0P
and bottom guide rail,20 mm x 10 mm x 2 mm vertical
channels 100 mm apart in fully stretched position 20 mm x
5 mm MS flats as collasible bracing properly rivetted and
washered including 38 mm steel rollers including locking
arrangements, fitted and fixed in position with lugs set in
cement concrete and including cutting necessary
holes,chasing etc in walls ,floors etc and making good
damages complete....In Ground floor .

Collapsible gate

2.1

3.78

Total

3.78|Sqm

3402.00

12859.56

18

194, 1((

White washing including cleaning and smoothening
surface thoroughly. All floors...Three coats (On new work
only).

Qty as per Item no.-10,12

Total

742.45|sgm|

20.01

14856.36

19

197,
15(ii)

Applying decorative cement based paint of approved
quality after

preparing the surface including scraping the same
thoroughly

(plastered or concrete surface) as per manufacturer's
specification....In Ground floor. Two coats

Qty as per Item no.-11

Total

365.76|sqm|

49.00

17922.00

20

200, 1(t

Priming one coat on timber or plastered surface with
synthetic oil bound primer of approved quality including
smoothening surface by sand papering etc.

For Window

12

0.9

0.9

9.72

1.2

0.9

1.08

4.86

Total

15.66|m?

Considering M.F 1.6

Total

25.06|m?

38.00

952.13




S L B H
No :\l_l?/gél Description No. (ml.) (m..) (m:) Quantity |Rate (Rs.)| Amount (Rs.)
No
Painting with best quality synthetic enamel paint of
200, [approved make
2(a) and brand including smoothening surface by sand papering
21 etc. including
using of approved putty etc. on the surface, if necessary :
With other than hi-gloss of approved quality
2 coat (with any shade except white)
Qty same as item no.-19 Total 25.06|m? 75.00 1879.20
Galvanised corrugated iron sheet work (excluding the
supporting frame work) fitted and fixed with 10 mm dia J
81, |or L hook bolts,limpet and bitumen washer .. Putty
9(i)(a) |complete with 150 mm end lap and one corrugation
22 minimum side lap.(Payment to be made on area of finished
work) GCI sheet to be supplied by contractor.
In roof with 0.6 mm th. Sheet
At Mumpty roof 1] 35| 27 9.45
Total 9.45|m? 619.00 5849.55
TOTAL COST (A) 1384585.00
Add GST@ 12%(B) 1,66,150.20
Cost ofcivil works excluding labour welfarecess(C=A+B) 15,50,735.20
Labour welfare cess (on Sl.no C)@1.0% D 15,507.35
Cost ofcivil works including labour welfarecess(E=C+D)| 15,66,243.00
Add Contingency (on Sl.no C) @3.0% Rs. 46,522.06
TOTAL ESTIMATED COST| 16,12,765.00

TOTAL ESTIMATE (IN WORD)-SIXTEEN LAKHS TWELVE THOUSANDS SEVEN HUNDRED SIXTY FIVE ONLY




RATE ANALYSIS

ANNEXURE-II

FORMAT-A

(Format for Rate Analysis of Cement Concrete items)

Cement Concrete 1:1.5:3

Ordinary Cement concrete (mix 1:1.5:3) with
graded stone chips (20 mm nominal size)
excluding shuttering and reinforcement if any, in
ground floor as per relevant IS codes P-26, IT no

10 of PWD Building Schedule of Rates

4248.00

A

Gradation of Stone Metal

10 mm graded aggregates

20 mm graded aggregates

Cost of material Pakur variety (P-308) T-1 from

midnapore Railway Yard, Distance=20 Km. 1569.00 1700.00
Carriage T-2,P-310
Upto 5km 124.00
5-10km 10.90 X5 54.50
10-20km 10.10X10 101.00
20-50km 9.50X00 0.00
50-100 8.40X50 0.00
100-150 7.90X50 0.00
C 279.50 1569.00 1700.00
Cost of 20 mm grades aggregates (P-B-60) 0.86[cum 0.573( 1700.00 974.10
Cost of 10 mm grades aggregates (P-B-60) 0.86[cum 0.287( 1569.00 450.30
1424.40 B
Cost of 20 mm grades aggregates (P-B-60) 0.86[cum 0.573 279.50 160.15
Cost of 10 mm grades aggregates (P-B-60) 0.86[cum 0.287 279.50 80.22
240.37 C
Loading & Unloading (D)T-3, P - 311 0.86[cum 58.00 49.88 D
A+B+C+D 5962.65
Cement Concrete 1:2:4
Ordinary Cement concrete (mix 1:2:4) with
graded stone chips (20 mm nominal size)
excluding shuttering and reinforcement if any, in
ground floor as per relevant IS codes P-24, IT no-
4 of PWD Building Schedule of Rates 3647.00 A

Gradation of Stone Metal

10 mm graded aggregates

20 mm graded aggregates

Cost of material Pakur variety (P-308) T-1 from 1569.00 1700.00
Carriage T-2,P-310
Upto 5km 124.00
5-10km 10.90 X5 54.50
10-20km 10.10X10 101.00
20-50km 9.50X00 0.00
50-100 8.40X50 0.00
100-150 7.90X50 0.00
C 279.50 1569.00 1700.00
Cost of 20 mm grades aggregates (P-B-60) 0.88|cum 0.66] 1700.00] 1122.00
Cost of 10 mm grades aggregates (P-B-60) 0.88[cum 0.22| 1569.00 345.18
1467.18 B
Cost of 20 mm grades aggregates (P-B-60) 0.88[cum 0.66 279.50 184.47
Cost of 10 mm grades aggregates (P-B-60) 0.88|cum 0.22 279.50 61.49
| 245.96| C
Loading & Unloading (D)T-3, P - 311 0.88|cum 58.00 51.04 D
A+B+C+D 5411.18




