prepared for the

Sunrise Recreation and Park District

Estimate of Probable Construction Costs

Cabana Park

prepared on: 06/14/2017

1.25 Acres prepared by: BC
checked by: MR
Item # Description Qty Unit Cost Item Total Subtotal
A |Project Start-up |
1./Bonding and mobilization Allow| 3.0% | S 21,883.03 'S 21,883.03
2. Construction staking Allow| 1% | §$ 7,294.34 | S 7,294.34
3.|Temporary fencing Allow| LS S 1,000.00 | $ 1,000.00
4. Erosion control Allow| LS S 5,000.00 | S 5,000.00
35,180.00
B | Demolition
1. Clear and grub 41,519| SF S 0.25 | S 10,379.75
2. Remove and dispose of asphalt 20,691| SF S 2.00 §$ 41,382.00
3. Misc removals Allow| LS |S 2,000.00 | S 2,000.00
53,760.00
C |Utilities
1. Domestic Water Supply Line, 1" 150/ LF S 25.00  $ 3,750.00
2. Domestic backflow preventer 1| EA S 3,100.00 | S 3,100.00
3.|Utility adjustments Allow| LS ' § 400.00 S 400.00
7,250.00
D |Grading and drainage
1. Rough grading 53,779| SF S 0.50| $ 26,889.50
2./10" drain line 533 LF S 40.00| S 21,320.00
3./Area Drain 4 EA | S 750.00 S 3,000.00
4. Catch Basin 1 EA S 2,500.00 S 2,500.00
53,710.00
E Site Construction
1. Precast concrete pavers (pathways) 3,300/ SF S 22.00 | S 72,600.00
2. Precast concrete pavers (parking lot) 1,144| SF | S 25.00 | S 28,600.00
3.|Concrete mowband, 9" 430 LF S 21.00 | S 9,030.00
4. Driveway asphalt 2,058| SF S 585 S 12,039.30
5.|Parking lot striping Allow| LS S 1,000.00 | $ 1,000.00
6.|Parking lot curb and gutter 290| LF S 40.00 S 11,600.00
7. Seat wall 30 LF 'S 275.00 S 8,250.00
143,120.00
F  Walking Trail
1. Trail rubber surfacing 2,353| SF S 18.00 | S 42,354.00
42,354.00
G |Dog Run and Agility Area |
1. Welded wire fencing 500 LF S 70.00 'S 35,000.00
2. Decomposed granite paving 21,000 SF S 550 | S 115,500.00
3./ Wood headerboard 540| LF S 7.00 | S 3,780.00
4.|\Vestibule Gate 2 EA S 1,500.00 | $ 3,000.00
5. Drinking fountain/spigot 1] EA |S 5,500.00 | S 5,500.00
6. Shaded Bench 2 EA $ 11,000.00 | S 22,000.00
7.|Dog waste receptacle 3| EA S 800.00 | S 2,400.00
187,180.00
H Fitness Area |
1. |Fitness Equipment 4 EA | S 3,500.00 | $ 14,000.00
2. Decomposed granite paving 1,546 SF S 550 S 8,503.00
22,503.00
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Sunrise Recreation and Park District
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Cabana Park
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1.25 Acres prepared by: BC
checked by: MR
Item # Description Qty Unit Cost Item Total Subtotal
| | Site Furnishings |
1.|Recycle/trash receptacle 3] EA |S 1,500.00 | $ 4,500.00
2. Entry Sign 1| EA S 4,500.00 | S 4,500.00
3. Entry swing gates, pedestrian gate, fence, Allow| LS S 45,000.00 | S 45,000.00
electrical
4.|Drinking fountain/Jug filler 1] EA |S 5,500.00 | S 5,500.00
5./Shaded Bench 1| EA $ 11,000.00 | $ 11,000.00
6.|Solar security cameras on light poles 2| EA S 10,000.00 | S 20,000.00
7./Solar pathway lights 3] EA |S 3,000.00 S 9,000.00
S 99,500.00
J  Irrigation |
1. Point of Connection at existing meter 1 EA | S 500.00 | $ 500.00
2. Drip irrigation 12,696| SF S 150 S 19,044.00
3.|Rotary spray irrigation 9,664 SF S 0.60 | S 5,798.40
4. |Irrigation backflow preventer 1] EA |S 3,100.00 | S 3,100.00
5./Controller 1| EA | S 5,000.00 | S 5,000.00
6. Tree bubblers 68| EA S 80.00 | S 5,440.00
S 38,882.40
K Soil Preparation
1. Soil preparation and fine grading 22,360, SF | S 033 S 7,378.80
S 7,380.00
L |Planting
1. Trees, 15 gallon 34| EA S 150.00 | $ 5,100.00
2. Native meadow sod 9,664| SF S 1.75 | S 16,912.00
3. Shrubs/groundcover 12,696| SF | S 230 | S 29,200.80
4. Stormwater planter 360, SF S 10.00 | $ 3,600.00
5. /Bark mulch (3" depth) 12,696| SF S 0.55 | S 6,982.80
S 61,800.00
M | Landscape Maintenance
1.|Landscape Maintenance 3] MO § 2,000.00 | S 6,000.00 | S 6,000.00
N |Subtotal S 758,619.40
O |Contingencies
1. Design contingency Allow| 10% S 75,861.94 | S 75,861.94
2. Bid contingency Allow| 10% | S 75,861.94 S 75,861.94
S 151,720.00
P |Estimated Construction Costs S 910,339.40
Q Professional Services
1. Design services Allow| 10% | § 91,033.94 S 91,033.94
2.|Construction administration/inspection Allow| 7% S 63,723.76 | § 63,723.76
3. District and County administration fees Allow| 3% | S 27,310.18 | $ 27,310.18
S 182,070.00
R |Total Estimated Project Costs S 1,092,409.40
Based on drawing titled "Cabana Park Comprehensive Master Plan", dated "06/08/2017"
The above items, amounts, quantities, and related information are based on Callander Associates' judgment at this level
of document preparation and is offered only as reference data. Callander Associates has no control over construction quantities,
costs and related factors affecting costs, and advises the client that significant variation may occur between
this estimate of probable construction costs and actual construction prices.

EST_15023 CabanaPark16 0126.xls
copyrighted 2017 Callander Associates
Landscape Architecture, Inc.

20f2



	Option-01

