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Description Unit No. of Units Price Extension
GENERAL CONDITIONS
Mobilization LS 1 $8,000.00 $8,000.00
Insurance, Permits, and Project Bonds LS 1 $12,000.00 $12,000.00
Project Sign LS 1 $2,000.00 $2,000.00
Layout and Staking LS 1 $6,000.00 $6,000.00
General Conditions (M, O & P @5%) LS 1 $18,184.00 $18,184.00
SUBTOTAL $46,184.00
SITE PREPARATION
Site Preparation, Grading, and Fill Soil
Erosion Control SY 9,570 $5.00 $47,850.00
SUBTOTAL $47,850.00
TRAIL CONSTRUCTION
Crushed Stone Trail (over 8" of Sand) SY 1,472 $20.00 $29,440.00
Timber Edging at Crushed Stone Trail LF 4,373 $7.00 $30,611.00
SUBTOTAL $60,051.00
BOARDWALKS/DECKS
Elevated Observation Deck and Ramps SF 1,588 $65.00 $103,220.00
Built in Box Bench SF 42 $30.00 $1,260.00
Central Boardwalk/Bridge at Stream SF 140 $60.00 $8,400.00
Southern Boardwalk/Bridge at Stream SF 140 $60.00 $8,400.00
Timber Abutment Walls LF 144 $100.00 $14,400.00
Guardrail and Railings LF 402 $55.00 $22,110.00

SUBTOTAL

$157,790.00
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Description Unit No. of Units Price Extension
SITE AMENTIES

Iqterpretatlve Signage (Custom 24x36 EA 2 $3.000.00 $6.000.00

Sign Panel)
[S)P;iie Canopy at Elevated Observation LS y $24.000.00 $24.000.00
Benches EA 2 $2,000.00 $4,000.00
SUBTOTAL $34,000.00

PLANTING
Restoration Seeding SY 9,570 $1.75 $16,747.50
Deciduous Trees EA 55 $350.00 $19,250.00
SUBTOTAL $35,997.50
Design Contingencies (4%) $15,274.90
Construction Contingencies (4%) $15,274.90
SUBTOTAL $412,422.30
Professional Fees for M.C. Smith (8%) $32,993.78
Additional Topographic Survey $1,500.00
Soil Borings $1,000.00
TOTAL* $447,916.08

Evaluations of the Project Budget and Estimates of Construction Cost prepared by M.C. Smith Associates
represents their judgment as design professionals. It is recognized, however, M.C. Smith Associates has no
control over the cost of labor, materials or equipment, nor a contractor's methods of determining bid prices, or
over competitive bidding, or market conditions. Accordingly, M.C. Smith Associates cannot and does not warrant
or represent that bids or negotiated prices will not vary from the Project Budget or from any estimate of
construction cost or evaluation prepared by M.C. Smith Associates.




