Working Estimate for Construction of Goat Shed - |
at Jaring

Excavation of foundation in all kinds of soil including dressing & leveling the bed
and depositing the soil away from working area within all lead & lift etc. complete
finished as per the direction of Engineer-in-charge
16 x4’ x4’ x4’ =1024
2x97'x2'6"x 20" =970.00
12x 510" x 26" x 2’ = 349.80
4 x9810” x 26" x 3’ = 2964.90
Gabble wall -4 x 6’ x 2’6" x 3’ = 180.00
2x310”x26”x3 =57.45
8 x 6’ x26”x2 =240.00
5786.15 cft
Deduct / Pillar = 16 x 4’ x 4’ x 4’ = - 1024.00
4762.15 cft or say 134.76 cum
@ 4410/cum............ Rs. 5943.00

Filling in foundation & plinth with sand well watered and rammed with cost
carriage, Royalty, Taxes etc. of sand, all labour, T & P etc. complete finished as
per the direction of the Engineer-in-charge

16 x4’ x4’ x4” = 84.48

2x97 x 26" x4” =160.05

12x 510" x 2’6" x 4" =57.72

4 x9810” x 2’6" x 4" = 326.13

4x6 x26"x4”=19.80

2x310"x 26" x4” =6.31

8 x6' x26"x4”=39.60

694.09 cft
()16 x4’ x4 x4” =(-) 84.48
Net - 609.61 cft or say 17.25 cum
@ 230.00 Rs. 3968.00

Cement concrete (1:3:6) using 4cm. size H.G. metal in foundation with cost
carriage, Royalty, Taxes etc. of all materials, all labour T & P etc. complete
finished as per the direction of the Engineer-in charge with adequate curing for
required days
Qnty. of Item No. 2 = 17.25 cum
@ 2700/cum................. Rs. 46575.00

R.C.C (1:2 :4) using 12mm size H. G. C. B. chips including centering,
shuttering False work etc. and dismantling the same after completion of work on
required days with cost, carriage, royalty, Taxes etc. of all materials, all labour, T
& P etc., complete finished with adequate curring for required days and as per the
direction of the Engineer-in-charge.
a) Col Base

16 x4’ x4’ x9” =192

16x4' x4 +1'3"x1'3” x1° =140.50

2 332.50 cft or 9.40 cum
@ 3685/cum............. Rs. 34639.00

b) Coloumn
16 x 10" x 10" x 10’10” = 119.37
4x10"x10"x 3’ = 8.26
127.63 cft or say 3.61 cum
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@ 5857/cum............
c) Grade Beam
2x236"x10"x 6’ =19.50
4 x94x 10" x 6” = 156.04
8x79"x10"x 6" =25.73
201.27 cft or say 5.69 cum
@ 3900.00
d) Lintel
2x236"x 10" x 6" = 19.50
2x94 x 10" x 6" =78.02
97.52 cft or say 2.75 cum

@ 5700/cum...........
e) Chajja
1x7 x 16" =10.50 sft or say 0.98 sqm
@ 470.00

Labour charges for cutting, bending, binding of M.S. rod with supply of M.S. rod
of approved brand i.e. SAIL/TATA with cost, Carriage, Taxes etc. of M.S. Rod and
binding wire and lying the same at the approved place on approved design etc.
complete finished as per the direction of the Engineer-in-Charge =19.70 Qntl.

@ 6470.00/Qntl.......

Brick masonory in C.M.(1:6) in F&P using good quality brick having c/s 100 to
149 Kg/Cm2 with cost, carriage, royalty ,taxes etc. of all materials, all labour, T&P
etc. complete finished as per the direction of the Engineer-in-charges with
adequate Curring for required days & immersion of bricks in water before 24
hours of use.
Paddock — 2 x 98'6” x 1’8" x 1’ = 327.02

12x6’8"x1'89” x 1" = 132.66

2x986" x 1’3" x 1’2" = 285.65

12x71"x 13" x 12" =123.19

Shed —4 x 956" x 2’0" x 2’3" = 1719.00

12x6'7"x2'x2'3" = 354.78

4 x956” x 1'6” x 1'4” = 762.09

12x74”x 16" x 14" =175.48

2x56"x2' x2'3”=49.50

2x56"x13"x 14" =18.28

3947.65
Pillar (-) 16 x 10" x 10" x 3'7” = (=) 39.34
3908.31

Ramp-2x9°x10"x 1" =14.94

1x7 x10"x 6" =2.91

3926.16 cft or 111.11 cum
@ 1840 /cum.............ceell

Brick masonory in C.M.(1:6) in Suptt. using good quality .brick having c/s 100 to
149 Kg/Cm2 with cost, carriage, royalty ,taxes etc. of all materials, all labour, T &
P etc. complete finished as per the direction of the Engineer-in-charges with
adequate Curring for required days & immersion of bricks in water before 24
hours of use

2x956” x 10" x 6'4” = 1003.49

12x 76" x 10" x6'4” =472.85

2x956”x 10" x 8 = 1268.24

12x 79" x 10" x 4’2" = 321.11

2x956" x 10" x 4’2" = 659.48

4x79"x10” x 310" = 98.54
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Rs. 21144.00

Rs. 22191.00

Rs. 15675.00

Rs. 461.00

Rs. 127459.00

Rs. 204442.00
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11

2x%x236"x10" x4 =78.02
Water vat-
10x5 x5 x10"=17.01
10 x 3 x 1'4” x 5”x10” = 13.57
Inside support wall for wooden platform
10x 79" x 10” x 10” = 53.38
10x3x13 x5 x 10" =132.71
To of paddock outside wall -
2x958"x3"x1'3"=59.78
4x76"x3"x13 =937
Parapet -
4x12'x10"x 1" =39.84
4227.39
Deduct - Pillar — 16 x 10" x 10” x 8’ = (-) 88.17
Door-10x 3 x 10" x 4’2" = (-) 103.58
10x 3 x10"x 6’6" = (-) 161.85
Zali portion
10x 36" x 10" x 1'6” = - 43.57
10x77"x10"x 1’6" =94.24
491.41

Net 4227.39 — 491.41 = 3735.98 or say 105.73 cum
@ 1875.00/cum...........

Filling in foundation & plinth with sand well watered and rammed with cost
carriage, Royalty, Taxes etc. of sand, all labour, T & P etc. complete finished as
per the direction of the Engineer-in-charge

10x18 x 7’9" x 1’6" = 2092.50

1x94'10"x 56" x 1'6” = 782.34

10x 18’ x 7’6” x 1'6” = 2025.00

4988.84 cft or say 138.66 cum
@ 230.00/cum................

Cement concrete (1:3:6) using 4cm. size in flooring with cost carriage, Royalty,
Taxes etc. of all materials, all labour T & P etc. complete finished as per the
direction of the Engineer-in charge with adequate curing for required days

10x4’x 79" x4” =102.30

1x9410" x 56" x 4" =172.12

10x 18 x 7’6" x 4" = 445.50

Ramp —1x 96" x 76" x 4" = 23.51

743.43 cft or 21.04 cum
@ 2700/cum..............

CC (1:2:4) using 12 mm chips in flooring with cost, carriage, royalty, Taxes etc. of
all materials, all labour, T & P etc., complete finished with adequate curring for
required days and as per the direction of the Engineer-in-charge.

10x 4’ x 7’9" x 2” = 49.60

1x9410” x 5’6" x 2" = 83.45

10x 18 x 7’6" x 2" = 216.00

Ramp —1x 96" x 776" x 2” = 11.40

360.45 cft or 10.20 cum
@ 3580/cum.........

DPC (1:2: 4)
2 x 95'6” x 10" = 158.53
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Rs. 198244.00

Rs. 31892.00

Rs. 56808.00

Rs. 36516.00
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15

16

6 x 76" x 10" = 37.35
Top of wall — 4 x 94°10” x 10" = 314.84
12x 76" x10"=74.70
8x79" x 10" =51.46
10 x5’ x 5" =20.50
30x 14" x 5" =16.36
673.74 sft
Deduct -
10 x 3’ x 10” (-) 24.90
648.84 sft or 60.28 sqgm
@ 133.00/sgm...........
16 mm thick cement plaster in C.M.(1:6) over brick work with cost, carriage,
royality, taxes etc. of all materials, all labour, T & P scaffolding charges etc.
complete finished as per the direction of the Engineer-in-charge with adequate
Curring for required days
2x94°10” x 50" = 948.30
8x79"x47 =283.34
20 x 7’6" x 6'4” = 949.50
10 x 18 x 4’2" = 748.80
2x10x 18 x 85" = 3027.60
10x 9 x 2 =180.00
Gable —2 x 15'6” x 8’ = 248.00
Yax2x2110” x4’ = 87.32
6472.86 sft or 601.33 sqgm
@ 67.00/sgm ..........
12 mm thick cement plaster in C.M.(1:6) over brick work with cost, carriage,
royality, taxes etc. of all materials, all labour, T & P scaffolding charges etc.
complete finished as per the direction of the Engineer-in-charge with adequate
Curring for required days
2x956” x 98" = 1845.06
2x236” x 10 =470.00
2x%x236" x4 =94.00
Parapet —4 x 12’ x 2’10” = 135.84
2544 .90 sft
Deduct —10 x 3’ x 4’2" =-124.80
10x 3’ x 6’6" =- 195.00
- 319.80
Net — 2544.90 = 319.80 = 2225.10 sft or 206.71 sqm
@ 46.01/sgm.............
Providing M.S. D & W made up of M.S. Angle & Flat including cost, carriage,
labour T & P taxes etc. complete including the cost of Febrication
=20 Nos. = 9.60 Qntl
@ 7500/Qnlt.

Providing fitting, fixing M.S. Grill & Gate F.V. opening including cost, carriage,
labour T & P taxes etc. complete including the cost of Febrication
361.50 sft or 9.04 Qntl.
@ 7000/Qntl..........

Supply fitting fixing of Iron trusses
50 x 50 x 6 mm
2x2x14'3”=57.00
2x27'4” = 54.66
4 x4’ =16.00
2x43"=8.50
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Rs. 8017.00

Rs. 40289.00

Rs. 9511.00

Rs. 72000.00

Rs. 63280.00
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24

25

25
26

2x31"=6.16

2x35"=6.82
2x22"=432
2x3 =6.00

2x13"=2.50

Clit— 6 x 8" =3.96
165.92 sft or 5.57 sqm @ 4.5 = 227.56 Kg
Plate (8 gauge)

2x10"x 10" =1.38

4 x4 x10"=13.28

8x3 x8" =15.84

30.50 or 2.83 sqm @ 24 Kg/ sqm =67.92 Kg
295.48 Kg
5% 14.77

310.25 Kg

9 x 310.25 = 2792.25 Kg

@ 65.70/Kg.
Supply fitting fixing of Perlin
6 x 95’ = 570.00
Clit 6x5x2 =60.00
630.00 sft or 192.02 sft @ 4.5 = 864.09 Kg
@ 65.70/Kg.......

Supply, fitting fixing & laying of GCI Sheet
2x26x 14’ x4 =2912.00 sft or 270.52 sgm
@ 290.00/sgm.......

Water proof cement paint two coat over a coat of cement wash using approved
shade and brand of cement paint with cost carriage, taxes etc. of all materials, all
labour T&P etc. complete finish as per the direction of the Engineer-in- charge
Qtny. Of Item No 12 & 13 = 601.33

206.71

808.04 Sgm

Painting two coat over a coat of primer on wood and MS work using approved
brand and shade of paint and primer including cost, carriage, labour T & P taxes
etc. complete
2.25x 319.80 = 719.55 sft
0.50 x 361.50 = 180.75 sft
900.30 sft or 83.64 sqgm

Supply, fitting fixing of Bomboo mat inside the shed
10 x 14’ x 7’9" = 1085 sft

Cost of L. Hook & Washer

Provision of Electrical wiring, fitting of light, Fan , tab & Water supply &
Drainers System (As per Voucher)
Supervision 2 %
Labour cess 1%
Total
Or say
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Rs.183451.00

Rs. 56771.00

Rs.78451.00

Rs. 17777.00

Rs. 5604.00

Rs. 32550.00

Rs. 15000.00

Rs. 13,88,658.00
Rs. 156000.00

Rs. 27773.00

Rs.13886.00

Rs. 15,86,317.00

Rs. 15,85,823.00
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REPORT

This is working estimate amounting to Rs. 15,85,823/- (Rupees Fifteen Lakhs
Eighty five Thousand Eight Hundred Twenty Three) only for Construction of Goat
Shed No. 1 at Jaringi Goat Farm, District Kalahandi.

It is completely RCC frame structure building with strong Grade Beam
provisioned at plinth level. The roof work is to be done with angular trusses & GCI
Sheet.

The rate quoted in the estimate is as per the approved tender rate. The

electrification & water line connection, tentative provision has been made in the

estimate.

Asst Engineer (Civil)
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(Directorate of A.H. & V.S., Orissa)

NAME OF THE WORK : Working Estimate for Construction of
Goat Shed-I at Jaringi, Kalahandi

ESTIMATED COST : Rs. 15, 85, 823/-
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