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Executive Summary of Bid Evaluation Report for Construction Services of a 12 km gravel 

district road (DR3650): Onakalunga – Epinga in the Ohangwena Region 

Reference number No.: W/ONB/RA-12/2019 

 

1. Scope of Contract: Labour – based construction of gravel district road  

2. Procurement method used: Open National Bidding (ONB) 

3. Date of Invitation of Bids: 12 August 2020 

4. Closing date for submission of bids: 8 October 2020 

5. Date and place of opening of bids: 8 October 2020 and at RA Head Office in Windhoek 

6. Number of bids received by closing date: 17 bids 

7. Responsiveness of bids: 

Bidder’ s Name Pricing at Bid 

Opening N$ 

Responsive or 

not responsive 

(Yes/ No) 

Reasons why bid is not 

responsive 

Kettu Trading cc 30,124,452.40 Yes  

Octagon Construction (Pty) 

Ltd 

32,123,359.78 Yes  

Fundamental Trading 

Enterprises cc 

30,231,818.13 Yes  

Brandberg Construction cc 31,557,816.07 No SME A, for Earthworks 

submitted schedule of 

quantities for DR4113 

instead of DR3650, 

therefore, not in 

accordance with ITB 

29.4 

Namibbeton (Pty) Ltd 30,623,040.65 Yes  

FA Developers cc 31,940,840.19 Yes  

Emirates Trading cc 31,906,845.34 Yes  

Eponga Trading cc 30,783,187.06 Yes  



John Namusheshe 

Construction cc 

31,505,852.30 Yes  

Otjomuise Construction cc 32,865,314.10 Yes  

Roadhart cc 33,613,406.64 Yes  

Nacio Properties cc JV 

Alugodhi Engineering cc 

31,680,564.66 No Schedule of Quantities 

for the Main Contractor 

not duly completed in 

accordance with ITB 

13.1 and ITB 14 

Brumar Construction cc 29,039,694.74 No SME A, for Earthworks 

did not submit the 

required Certificate for 

SME Contractor Course 

in accordance with ITB 

29.4 

Adaptive Building Land 

Construction cc 

29,948,004.28 No SME A for earthworks 

submitted forms for 

DR4113 (SME B1) 

including the Schedule of 

quantities, therefore not 

in accordance with ITB 

13 

Sasha Trading & Earth Works 30,764,270.20 Yes  

Nexus Civils (Pty) Ltd 31,448,836.76 Yes  

Namibia Investments 

Contracts cc 

29,667,603.12 No No bank letter of 

undertaking submitted 

and bid submitted 

without SME Contractors 

as required in terms of 

ITB 13.1 (g) and ITB 

32.1 



8. Comparison of the corrected bid prices with the Employers estimate in accordance with ITB 33.4 of the bidding document: 

Employers Estimates 

 
Bidder No. 1 Bidder No. 2 Bidder No. 3 Bidder No. 5 

Bidder No. 6 
Bidder No. 8 Bidder No. 9 Bidder No. 10 Bidder No. 11 Bidder No. 16 Bidder No.7 Bidder No.15 

DESCRIPTION TOTAL (N$) Min (-10%) Max (15%) 
Kettu Trading 

Enterprises cc 

Octagon 

Construction 

(PTY) LTD 

Fundamental 

Trading 

Namibbeton 

(PTY) Ltd 

FA Developer 

cc 
Eponga 

Trading cc 

John 

Namusheshe 

Otjomuise 

Construction 

cc 

Roadhart 
Nexus Civils 

(PTY) LTD 

Emirates 

Trading CC 
Sash Trading cc 

                

SME A: 
Labour-based 

Earthworks 
3,850,964.50 3,465,868.05  3,581,545.00 3,569,175.00 3,523,180.00 3,468,755.00 4,825,560.00 3,569,175.00 4,100,105.00 3,612,919.00 4,004,005.00 3,494,830.00 3,924,100.00 3,679,050.00 

                

SME B : 
Labour-based 

Concrete 
works 

2,378,543.00 2,140,688.70  2,084,419.00 2,235,398.00 2,213,760.00 2,146,694.75 2,309,188.00 2,144,395.00 2,391,785.00 2,360,275.00 2,234,188.00 2,144,395.00 2,180,460.00 2,283,392.30 

                

SCHEDULE C: 
Equipment-

Based 
Roadworks 

17,724,790.00 15,952,311.00  15,652,237.50 17,038,743.33 15,554,597.50 15,954,781.25 15,639,950.64 16,036,068.75 15,912,043.37 17,583,056.00 17,770,556.25 16,705,489.58 18,126,091.50 16,029,857.50 

                

Overall Joint 
Bid Price 

23,954,297.50 21,558,867.75 27,547,442.13 21,318,201.50 22,843,316.33 21,291,537.50 21,570,231.00 22,774,698.64 21,749,638.75 22,403,933.37 23,556,250.00 24,008,749.25 22,344,714.58 24,230,651.50 21,992,299.80 

                

Provisional 
Sum for 

contingencies 
3,500,000.00 3,500,000.00 3,500,000.00 3,500,000.00 3,500,000.00 3,500,000.00 3,500,000.00 3,500,000.00 3,500,000.00 3,500,000.00 3,500,000.00 3,500,000.00 3,500,000.00 3,500,000.00 3,500,000.00 

                

Provisional 
Sum for 

Contract Price 
Adjustment 

1,500,000.00 1,500,000.00 1,500,000.00 1,500,000.00 1,500,000.00 1,500,000.00 1,500,000.00 1,500,000.00 1,500,000.00 1,500,000.00 1,500,000.00 1,500,000.00 1,500,000.00 1,500,000.00 1,500,000.00 

                

Subtotal for 
Combined offer 

28,954,297.50 26,558,867.75 32,547,442.13 26,318,201.50 27,843,316.33 26,291,537.50 26,570,231.00 27,774,698.64 26,749,638.75 27,403,933.37 28,556,250.00 29,008,749.25 27,344,714.58 29,230,651.50 26,992,299.80 

                

Add VAT 
(15%) 

4,343,144.63 3,983,830.16 4,882,116.32 3,947,730.23 4,176,497.45 3,943,730.63 3,985,534.65 4,166,204.80 4,012,445.81 4,110,590.01 4,283,437.50 4,351,312.39 4,101,707.19 4,384,597.73 4,048,844.97 

                

TOTAL 33,297,442.13 30,542,697.91 37,429,558.44 30,265,931.73 32,019,813.78 30,235,268.13 30,555,765.65 31,940,903.44 30,762,084.56 31,514,523.38 32,839,687.50 33,360,061.64 31,446,421.77 33,615,249.23 31,041,144.77 

Bid Prices Received at Tender Opening 30,124,452.40 32,123,359.78 30,231,818.13 30,623,040.65 31,940,840.19 30,783,187.06 31,505,852.38 32,865,314.10 33,613,406.64 31,448,836.76 31,906,845.34 30,764,270.20 

Difference to the Corrected Bid Prices  141,479.33 -103,546.00 3,450.00 -67,275.00 63.25 -21,102.50 8,671.00 -25,626.60 -253,345.00 -2,414.99 1,708,403.89 276,874.57 

Comparison with Employer's Estimate (ITB 33.4 / Sec. III, 2.(a)) Fail Pass Fail Pass Fail Pass Fail Pass Pass Pass Pass Pass 

 



9. Price comparison for bids that are substantially responsive: 

Name 
A. Price at Bid 

Opening [N$] 

B. Bid Price after 

corrections [N$] 
Rank 

Employers (10% Below estimate) 30,542,697.91 30,542,697.91  

Namibbeton (Pty) Ltd 30,623,040.65 30,555,765.65 1 

Eponga Trading cc 30,783,187.06 30,762,084.56 2 

Sash Trading & Earth works cc 30,764,270.20 31,041,144.77 3 

Nexus Civils Pty (Ltd) 31,448,836.76 31,446,421.77 4 

Octagon Construction Pty (Ltd) 32,123,359.78 32,019,813.78 5 

Otjomuise Construction cc 32,865,314.10 32,839,687.50 6 

Roadhart cc 33,613,406.64 33,360,061.64 7 

Emirates Trading cc 31,906,845.34 33,615,249.23 8 

Employers (15% Above estimate) 37,429,558.44 37,429,558.44  

 

10. Evaluation of qualifying criteria in terms ITB 33 of the bidding document: 

Name 
Pass/fail 

criteria 
Reasons why bid failed 

Namibbeton (Pty) Ltd Fail 

The line of credit /working capital is less 

than the required amount of N$ 5 Million 

as per ITB 6.3 (e). 

Site Agent cv not provided and hence 

could not be evaluated against the 

requirements in accordance with Clause 

4.2 of Section VII of the Bidding 

Document and ITB 6.3 (d). 

The bidder provided 5 instead of the 6 

required tipper trucks in accordance with 

ITB 6.3 (c). 

Eponga Trading cc Fail 

The line of credit /working capital is less 

than the required amount of N$ 5 Million 

and ESHS Officer does not meet the 

requirements in accordance with and 

Clause 4.2 of Section VII of the Bidding 

Document.  



Sash Trading & Earth works cc Fail 

The bidder did not provide proof of 

ownership, hire or purchase of the 

minimum essential equipment’s as 

required in ITB 6.3 (c) and the proposed 

contract manager does not meet the 

minimum requirements stated in Clause 

4.2 of Section VII of the Bidding 

Document. 

Nexus Civils Pty (Ltd) Pass  

 

 

11. Best Evaluated Bid:  

Nexus Civils (Pty) Ltd at their corrected bid price of N$ 31,446,421.77 (inclusive of VAT) 

in partnership with the following SME Contractors M/s Twali Construction cc, and M/s 

Inaguration Investment cc. 

 


